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DEFINITION OF TERMS 

In this tender, unless the context or express provision otherwise requires: - 

a) Any reference to any Act shall include any statutory extension, amendment, 

modification, re-amendment or replacement of such Act and any rule, regulation or 

order made there- under. 

b) “Date of Tender Document” shall be the start date specified on the REREC tendering 

portal. 

c) “Day” means calendar day and “month” means calendar month. 

d) “KEBS” wherever appearing means the Kenya Bureau of Standards or its successor(s) 

and assign(s) where the context so admits. 

e) “KENAS” wherever appearing means the Kenya National Accreditation Service or its 

successor(s) and assign(s) where the context so admits 

f) “REREC” Wherever appearing means The Rural Electrification and Renewable Energy 

Corporation 

g) “PPRA” wherever appearing means The Public Procurement Regulatory Authority or 

its successor(s) and assign(s) where the context so admits. 

h) Reference to “the tender” or the “Tender Document” includes its appendices and 

documents mentioned hereunder and any reference to this tender or to any other 

document includes a reference to the other document as varied supplemented and/or 

replaced in any manner from time to time. 

i) “The Procuring Entity” means The Rural Electrification and Renewable Energy 

Corporation or its successor(s) and assign(s) where the context so admits (hereinafter 

abbreviated as REREC). 

j) “The Tenderer” means the person(s) submitting its Tender for the works in response 

to the Invitation to Tender. 

k) Where there are two or more persons included in the expression the “Tenderer”, any 

act or default or omission by the Tenderer shall be deemed to be an act, default or 

omission by any one or more of such persons. 

l) Words importing the masculine gender only, include the feminine gender 

m) Words importing the singular number only include the plural number and vice- 

versa and where there are two or more persons included in the expression the 

“Tenderer” the covenants, agreements and obligations expressed to be made or 

performed by the Tenderer shall be deemed to be made or performed by such persons 

jointly and severally. 

n)  REREC’s “authorized person” shall mean its CEO who is designated by the PPAD Act 

2015 to exercise such power, authority or discretion as is required under the tender and 

any contract arising therefrom, or such other REREC staff delegated with such authority. 

o) Citizen contractors-means a person/firm wholly owned and controlled by person(s) 

who are citizens of Kenya. 

p) Local contractors- a firm shall be qualified as a local contractor if it is registered in 

Kenya. 

q) “DDP” refers to Delivered Duty Paid 
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INVITATION TO TENDER 
 

RURAL ELECTRIFICATION AND RENEWBALE ENERGY CORPORATION CONTRACT 

NAME AND DESCRIPTION: TENDER FOR LABOR AND TRANSPORT CONTRACTORS 

FOR THE YEAR 2024-2026; RFX No. 1000001160. 

1. The Rural Electrification and Renewable Energy Corporation invites tenders for Labor and 

Transport Contractors for the year 2024-2026. 

2. Tendering will be conducted under open competitive method (National) using a standardized 

tender document. Tendering is open to all qualified and interested Tenderers. Companies 

owned by Youths, Women and Persons with Disability are encouraged to participate. 

Tenderers will be allowed to tender for more than one lot. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents during office hours 8.00am - 12.45pm to 1.45pm-4.00pm Monday to Friday in 

Rural Electrification and Renewable Energy Corporation Offices situated in Kawi Complex, 

Block C, Ground floor. 

4. A complete set of tender documents may be viewed and downloaded by interested tenderers 

free of charge electronically from the Website www.rerec.co.ke under tender documents or 

through the e-procurement portal using https://suppliers.rea.co.ke:44300/irj/portal 

Tenderers who are not yet registered with REREC must register their companies in order 

to participate in the tender using link below that can be found from the website 

www.rerec.co.ke Procurement-Supplier 

registration:https://suppliers.rea.co.ke:44200/supportal(bD1lbiZjPTUwMCZkPW1pbg==)/bs

pw dapplication.do#VIEW_ANCHOR-ROS_TOP 

5. Tender documents may be viewed and downloaded for free from the website www.rerec.co.ke 

Tenderers who download the tender document must forward their particulars immediately to 

tenders@rerec.co.ke to facilitate any further clarification or addendum. 

6. Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain valid 

for 196 days from the date of opening of tenders. 

7. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

8. Completed tenders must be delivered to Rural Electrification and Renewable Energy 

Corporation electronically through https://suppliers.rea.co.ke:44300/irj/portal on or before 

08th August, 2024.at 10.00am.  Only Electronic Tenders will be permitted. 

9. Tenders will be opened immediately after the deadline date and time specified above or any 

dead line date and times specified later. Tenders will be publicly opened in the presence of the 

Tenderers' designated representatives who choose to attend at the address below. 

10. Any addendum to this tender shall be uploaded to the Corporation’s website 

www.rerec.co.ke under tender documents. 

11. Late tenders will be rejected. 

12. The addresses referred to above are: 

Address for obtaining further information on tender documents 

For hand Courier, Original Bid security delivered to the tender Box (Kawi Complex, Block C, 

Ground floor, Off Popo Road,). Contact Manager, Supply chain management, telephone number: 

0709193000 and e-mail address: tenders@rerec.co.ke 

Address for Submission of Tenders: Online Through https://suppliers.rea.co.ke:44300/irj/portal 

Address for Opening of Tenders. Kawi Complex, Block C, Ground floor, Online system 

 

 
Name: Dr. Rose Mkalama; Designation: Chief Executive Officer Date: 21.06.2024 

http://www.rerec.co.ke/
http://www.rerec.co.ke/
http://www.rerec.co.ke/
mailto:tenders@rerec.co.ke
http://www.rerec.co.ke/
mailto:tenders@rerec.co.ke
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TENDER SUBMISSION CHECKLIST 
 

Bidders are advised to clearly label their documents while uploading on the portal. 
 
 

No. Item Tick Where 

Provided 

1. Declaration Forms (SD1 & SD2)  

2. Duly completed Tender Form  

3. Copy of Company or Firm’s Registration Certificate  

4. Copy of PIN Certificate  

5. Copy of Valid Tax Compliance Certificate  

6. Confidential Business Questionnaire (CBQ)  

7. National Construction Authority (NCA) registration Certificate and a valid 

Tenderer’s Practicing License for the electrical category 

 

8. Certified copy of Business permit /Council trade license including evidence 
of 

physical office. 

 

9. Certified copy of Firm’s valid EPRA C2 and above Registration certificate  

10. Submission of original verified list of completed works done within the last 
five 

(5) years and indicating the voltage & length of power lines in each of the 

projects (the list of executed works must be verified by REREC’s 

Construction   Manager or Regional Managers, for KPLC jobs must be 

verified by county D&C/ O&M in charge in the Counties where the 

works were done.). Form EXP 4.1 should be signed by the relevant 

authority doing the verification. 

 

11. Certificate of Confirmation of Directors and Shareholding (CR12) for 

registered companies. Only limited companies are allowed to bid.  

 

12. Priced Bill of Quantities (signed and stamped by bidder) – Provision of 

all required unit rates for services under appropriate category. 

 

13. Audited Financial Statements. The audited financial statements required 

must be those that are reported within eighteen (18) calendar months of 

the date of the tender document. (For companies or firms that are 

registered or incorporated within the last one calendar year of the Date of 

the Tender Document, they should submit certified copies of bank 

statements covering a period of at least six months prior to the date of the 

tender document. The Bank issuing the statements should certify the 

copies. The certification should be original. Bidders should also attach a 

certified copy of ICPAK valid practicing license. 

 

14. Evidence of ownership of equipment and tools. At least one open 

pickups/trucks evidence to be given vide logbooks bearing the company’s 

name/name of one of the directors. (Give a list and type of relevant 

construction tools and equipment owned by the company evidenced by 

ownership documents. Provide documentary evidence of ability to lease or 

hire relevant tools and equipment not owned by the company)  
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15. Submission of evidence of an established safety program, policies and work 

practices  

 

16. A list of Names and ranks of employees together with their assigned 

responsibilities together with certified copies of Curriculum Vitae and 

certified copies of certificates for all the Management/ Key Technical 

personnel (certified by and Advocate or commissioner of oaths)  

All attached copies of certificates and CVs must have the following:  

 A copy of the ID of the owner  

 Tel. No. of the owner  

and must be initialed by the owner  

 

17. Commitment to carry out quality construction works. Bidders must 

commit to carry out quality works by filling attached form.  

 

18. Commitment to Code of Ethics  

  
 

 

19. Duly filled Certificate on Independent Tender determination  

 

 

20.  Tender validity Period (196 days)  

 

 

21. Fully filled Form ELI 1.1  

 

 

22. Any other document required in this tender document.  
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*NOTES TO TENDERERS 

 

1. Valid Tax Compliance Certificate shall be one issued by the relevant tax authorities and 

valid for at least up to the tender closing date. All Kenyan Registered Tenderers must provide a 

valid Tax Compliance Certificate. 

2. All Tenderers must provide the Personal Identification Number Certificate (PIN Certificate). 

3. Bidders who have valid contracts as a result of RFX no. 1000000496 can apply for this tender. 

Those    that have valid contracts as a result of RFX no. 1000000903 should not apply for this tender
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SECTION I: INSTRUCTIONS TO TENDERERS 

A General Provisions 
 

1. Scope of Tender 

 
1.1 Rural Electrification and Renewable Energy Corporation as defined in the Appendix to 

Conditions of Contract invites tenders for Works Contract as described in the tender 
documents. The name, identification, and number of lots (contracts) of this Tender 
Document are specified in the TDS. 

 

2. Fraud and Corruption 

 
2.1 Rural Electrification and Renewable Energy Corporation requires compliance with the 

provisions of the Public Procurement and Asset Disposal Act, 2015, Section 62 
“Declaration not to engage in corruption”. The tender submitted by a person shall 
include a declaration that the person shall not engage in any corrupt or fraudulent 
practice and a declaration that the person or his or her sub-contractors are not debarred 
from participating in public procurement proceedings. 

 

2.2 Rural Electrification and Renewable Energy Corporation requires compliance with the 
provisions of the Competition Act 2010, regarding collusive practices in contracting. 
Any tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required 
to complete and sign the “Certificate of Independent Tender Determination” annexed to 
the Form of Tender. 

 
2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require 

that the firms or their Affiliates competing for a specific assignment do not derive a 
competitive advantage from having provided consulting services related to this tender. 
To that end, Rural Electrification and Renewable Energy Corporation shall indicate in the 
Data Sheet and make available to all the firms together with this tender document all 
information that would in that respect give such firm any unfair competitive advantage 
over competing firms. 

 
2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require 

that the Firms or their Affiliates competing for a specific assignment do not derive a 
competitive advantage from having provided consulting services related to this tender 
being tendered for. Rural Electrification and Renewable Energy Corporation shall indicate 
in the TDS firms (if any) that provided consulting services for the contract being 
tendered for. Rural Electrification and Renewable Energy Corporation shall check 
whether the owners or controllers of the Tenderer are same as those that provided 
consulting services. Rural Electrification and Renewable Energy Corporation shall, upon 
request, make available to any tenderer information that would give such firm unfair 
competitive advantage over competing firms. 

 

3. Eligible Tenderers 

 
3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution 

subject to ITT 
3.7 or any combination of such entities in the form of a joint venture (JV) under an 
existing agreement or with the intent to enter into such an agreement supported by a 
letter of intent. Public employees and their close relatives (spouses, children, brothers, 
sisters and uncles and aunts) are not eligible to participate in the tender. In the case of a 
joint venture, all members shall be jointly and severally liable for the execution of the entire 
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Contract in accordance with the Contract terms. The JV shall nominate a Representative 
who shall have the authority to 
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conduct all business for and on behalf of any and all the members of the JV during the 
tendering process and, in the event the JV is awarded the Contract, during contract 
execution. The maximum number of JV members shall be specified in the TDS. 

 
3.2 Public Officers of Rural Electrification and Renewable Energy Corporation, their Spouses, 

Child, Parent, Brothers or Sister. Child, Parent, Brother or Sister of a Spouse, their business 
associates or agents and firms/organizations in which they have a substantial or 
controlling interest shall not be eligible to tender or be awarded a contract. Public Officers 
are also not allowed to participate in any procurement proceedings. 

 
3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict 

of interest shall be disqualified. A tenderer may be considered to have a conflict of 
interest for the purpose of this tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control 

with another tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, 
that puts it in a position to influence the tender of another tenderer, or influence the 
decisions of Rural Electrification and Renewable Energy Corporation regarding this 
tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by Rural 
Electrification and Renewable Energy Corporation as Engineer for the Contract 
implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or 
directly related to consulting services for the preparation or implementation of the 
contract specified in this Tender Document or 

h) Has a close business or family relationship with a professional staff of Rural 

Electrification and Renewable Energy Corporation who: 

i) are directly or indirectly involved in the preparation of the Tender document 
or specifications of the Contract, and/or the Tender evaluation process of 
such contract; or 

 
ii) Would be involved in the implementation or supervision of such Contract unless 

the conflict stemming from such relationship has been resolved in a manner 
acceptable to Rural Electrification and Renewable Energy Corporation 
throughout the tendering process and execution of the Contract. 

 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent 
practice. A tenderer that is proven to have been involved any of these practices shall be 
automatically disqualified. 

 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one 
Tender, except for permitted alternative tenders. This includes participation as a 
subcontractor in other Tenders. Such participation shall result in the disqualification of 
all Tenders in which the firm is involved. A firm that is not a tenderer or a JV member 
may participate as a subcontractor in more than one tender. Members of a joint venture 
may not also make an individual tender, be a sub-contractor in a separate tender or be 
part of another joint venture for the purposes of the same Tender. 

 
3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant 
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to ITT 4.8.ATenderer shall be deemed to have the nationality of a country if the Tenderer 
is constituted, incorporated or registered in and operates in conformity with the 
provisions of 
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the laws of that country, as evidenced by its articles of incorporation (or equivalent 
documents of constitution or association) and its registration documents, as the case may 
be. This criterion also shall apply to the determination of the nationality of proposed 
subcontractors or sub- consultants for any part of the Contract including related Services. 

 
3.7 Tenderer that has been debarred from participating in public procurement shall be 

ineligible to tender or be awarded a contract. The list of debarred firms and individuals is 
available from the website of PPRA www.ppra.go.ke . 

 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and 
be awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity 
of the state Government and/or public administration, (ii) financially autonomous and 
not receiving any significant subsidies or budget support from any public entity or 
Government, and (iii) operating under commercial law and vested with legal rights and 
liabilities similar to any commercial enterprise to enable it compete with firms in the private 
sector on an equal basis. 

 
3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law 

or official regulations, Kenya prohibits commercial relations with that country, or (b) by 
an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods 
or contracting of works or services from that country, or any payments to any country, 
person, or entity in that country. A tenderer shall provide such documentary evidence 
of eligibility satisfactory to Rural Electrification and Renewable Energy Corporation, as 
Rural Electrification and Renewable Energy Corporation shall reasonably request. 

 
3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract 

inputs (in supplies, subcontracts and labor) from national suppliers and contractors. To 
this end, a foreign tenderer shall provide in its tender documentary evidence that this 
requirement is met. Foreign tenderers not meeting this criterion will be automatically 
disqualified. Information required to enable Rural Electrification and Renewable Energy 
Corporation determine if this condition is met shall be provided in for this purpose is be 
provided in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign 
tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya 
and has less than 51 percent ownership by Kenyan Citizens. JVs are considered as foreign 
tenderers if the individual member firms are not registered in Kenya or if are registered 
in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not 
subcontract to foreign firms more than 10 percent of the contract price, excluding 
provisional sums. 

 
3.12 The National Construction Authority Act of Kenya requires that all local and foreign 

contractors be registered with the National Construction Authority and be issued with a 
Registration Certificate before they can undertake any construction works in Kenya. 
Registration shall not be a condition for tender, but it shall be a condition of contract 
award and signature. A selected tenderer shall be given opportunity to register before 
such award and signature of contract. Application for registration with National 
Construction Authority may be accessed from the website www.nca.go.ke. 

 
3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 

undertakings which may prevent, distort or lessen competition in provision of services are 
prohibited unless they are exempt in accordance with the provisions of Section 25 of the 
Competition Act, 2010. JVs will be required to seek for exemption from the Competition 
Authority. Exemption shall not be a condition for tender, but it shall be a condition of 
contract award and signature. A JV tenderer shall be given opportunity to seek such 

http://www.ppra.go.ke/
http://www.nca.go.ke/
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exemption as a condition of award and signature of contract. Application for exemption 
from the Competition Authority of Kenya may be accessed from the website www.cak.go.ke 

http://www.cak.go.ke/
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3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by 
producing a valid tax clearance certificate or tax exemption certificate issued by the Kenya 
Revenue Authority. 

4. Eligible Goods, Equipment, and Services 

 
4.1 Goods, equipment and services to be supplied under the Contract may have their origin in 

any country that is not eligible under ITT 3.9. At Rural Electrification and Renewable Energy 
Corporation's request, Tenderers may be required to provide evidence of the origin of 
Goods, equipment and services. 

 
4.2 Any goods, works and production processes with characteristics that have been declared by 

the relevant national environmental protection agency or by other competent authority as 
harmful to human beings and to the environment shall not be eligible for procurement. 

 

5. Tenderer's Responsibilities 

 
5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 

tender, and Rural Electrification and Renewable Energy Corporation will in no case be 
responsible or liable for those costs. 

 
5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and 

examine the Site of the Works and its surroundings, and obtain all information that may 
be necessary for preparing the tender and entering into a contract for construction of the 
Works. The costs of visiting the Site shall be at the tenderer's own expense. 

 
5.3 The Tenderer and any of its personnel or agents will be granted permission by Rural 

Electrification and Renewable Energy Corporation to enter upon its premises and lands for 
the purpose of such visit. The Tenderer shall indemnify Rural Electrification and Renewable 
Energy Corporation against all liability arising from death or personal injury, loss of or 
damage to property, and any other losses and expenses incurred as a result of the inspection. 

 
5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including charts, as 
necessary or required. 

B. Contents of Tender Documents 

6. Sections of Tender Document 

 
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections 

specified below, and which should be read in conjunction with any Addenda issued in 
accordance with ITT 8. 

PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 

 
PART 2 Works Requirements 

i) Section V - Schedules of Services 

ii) Section VI - Work Area Clusters 

iii) Section VII - Bills of Quantities 



 

Page 19 of 218  

 

PART 3 Conditions of Contract and Contract Forms 
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i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 

 

6.2 The Invitation to Tender Document (ITT) issued by Rural Electrification and Renewable Energy 

Corporation is not part of the Contract documents. 

 
6.3 Unless obtained directly from Rural Electrification and Renewable Energy Corporation, 

Rural Electrification and Renewable Energy Corporation is not responsible for the 
completeness of the Tender document, responses to requests for clarification, the minutes 
of the pre-Tender meeting (if any), or Addenda to the Tender document in accordance 
with ITT 8. In case of any contradiction, documents obtained directly from Rural 
Electrification and Renewable Energy Corporation shall prevail. 

 

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tender Document and to furnish with its Tender all information and documentation as is 
required by the Tender document. 

 

7. Site Visit (not applicable under this tender) 

 
7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and 

examine and inspect the Site of the Required Services and its surroundings and obtain all 
information that may be necessary for preparing the Tender and entering into a contract for 
the Services. The costs of visiting the Site shall be at the Tenderer's own expense. 

 

8. Pre-Tender Meeting 

 

8.1  Rural Electrification and Renewable Energy Corporation shall specify in the TDS if a pre- 

tender meeting will be held, when and where. Rural Electrification and Renewable Energy 

Corporation shall also specify in the TDS if a pre-arranged pretender site visit will be held 

and when. The Tenderer's designated representative is invited to attend a pre-arranged 

pretender visit of the site of the works. The purpose of the meeting will be to clarify issues 

and to answer questions on any matter that may be raised at that stage. 

 

8.2 The Tenderer is requested to submit any questions in writing, to reach Rural Electrification 

and Renewable Energy Corporation, not later than the period specified in the TDS before 

the meeting. 

 

8.3  Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of 

the works, if applicable, including the text of the questions asked by Tenderers and the 

responses given, together with any responses prepared after the meeting, will be 

transmitted promptly to all Tenderers who have acquired the Tender Documents in 

accordance with ITT 6.3. Minutes shall not identify the source of the questions asked. 

 

8.4 Rural Electrification and Renewable Energy Corporation shall also promptly publish anonym 

zed (no names) Minutes of the pre-Tender meeting and the pre-arranged pretender visit of 

the site of the works at the web page identified in the TDS. Any modification to the Tender 

Documents that may become necessary as a result of the pre-tender meeting and the pre- 

arranged pretender site visit, shall be made by Rural Electrification and Renewable Energy 

Corporation exclusively through the issue of an Addendum pursuant to ITT 8 and not 

through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting 

will not be a cause for disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 
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9.1 A Tenderer requiring any clarification of the Tender Document shall contact Rural 



 

Page 22 of 218  

Electrification and Renewable Energy Corporation in writing at Rural Electrification and 

Renewable Energy Corporation's address specified in the TDS or raise its enquiries during 

the pre-Tender meeting and the pre- arranged pretender visit of the site of the works if 

provided for in accordance with ITT 8.4. Rural Electrification and Renewable Energy 

Corporation will respond in writing to any request for clarification, provided that such 

request is received no later than the period specified in the TDS prior to the deadline for 

submission of tenders. Rural Electrification and Renewable Energy Corporation shall 

forward copies of its response to all tenderers who have acquired the Tender Documents 

in accordance with ITT 6.3, including a description of the inquiry but without identifying 

its source. If specified in the TDS, Rural Electrification and Renewable Energy Corporation 

shall also promptly publish its response at the web page identified in the TDS. Should the 

clarification result in changes to the essential elements of the Tender Documents, Rural 

Electrification and Renewable Energy Corporation shall amend the Tender Documents 

appropriately following the procedure under ITT 8.4. 

 
10. Amendment of Tendering Document 

 

10.1 At any time prior to the deadline for submission of Tenders, Rural Electrification and 

Renewable Energy Corporation may amend the Tendering document by issuing addenda. 

 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated 

in writing to all who have obtained the tendering document from Rural Electrification and 

Renewable Energy Corporation in accordance with ITT 

6.3. Rural Electrification and Renewable Energy Corporation shall also promptly publish 

the addendum on Rural Electrification and Renewable Energy Corporation's web page 

in accordance with ITT 8.4. 

 

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account 

in preparing their Tenders, Rural Electrification and Renewable Energy Corporation shall 

extend, as necessary, the deadline for submission of Tenders, in accordance with ITT 25.2 

below. 

C. Preparation of Tenders 

 

11. Cost of Tendering 

 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its 

Tender, and Rural Electrification and Renewable Energy Corporation shall not be responsible 

or liable for those costs, regardless of the conduct or outcome of the tendering process. 

 

12. Language of Tender 

 

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged 

by the tenderer and Rural Electrification and Renewable Energy Corporation, shall be 

written in the English Language. Supporting documents and printed literature that are part 

of the Tender may be in another language provided they are accompanied by an accurate 

and notarized translation of the relevant passages into the English Language, in which case, 

for purposes of interpretation of the Tender, such translation shall govern. 

 

13. Documents Comprising the Tender 

 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 
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b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and 

ITT 16; 
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c) Alternative Tender, if permissible, in accordance with ITT 15; 

d) Authorization: written confirmation authorizing the signatory of the 
Tender to commit the Tenderer, in accordance with ITT 22.3; 

e) Qualifications: documentary evidence in accordance with ITT 19establishing 
the Tenderer's qualifications to perform the Contract if its Tender is accepted; 

f) Conformity: a technical proposal in accordance with ITT 18; 

g) Any other document required in the TDS. 

 
13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a 

copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter 

of intent to execute a Joint Venture Agreement in the event of a successful Tender shall 

be signed by all members and submitted with the Tender together with a copy of the 

proposed Agreement. The Tenderer shall chronologically serialize pages of all tender 

documents submitted. 

 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and 

gratuities, if any, paid or to be paid to agents or any other party relating to this Tender. 

 
14. Form of Tender and Schedules 

 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using 

the relevant forms furnished in Section IV, Tendering Forms. The forms must be 

completed without any alterations to the text, and no substitutes shall be accepted except 

as provided under ITT 20.3. All blank spaces shall be filled in with the information 

requested. 

 

15. Alternative Tenders 

 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

 

15.2 When alternative times for completion are explicitly invited, a statement to that effect will 

be included in the TDS, and the method of evaluating different alternative times for 

completion will be described in Section III, Evaluation and Qualification Criteria. 

 

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives 

to the requirements of the Tender Documents must first price Rural Electrification and 

Renewable Energy Corporation’s design as described in the Tender Documents and shall 

further provide all information necessary for a complete evaluation of the alternative by 

Rural Electrification and Renewable Energy Corporation, including drawings, design 

calculations, technical specifications, breakdown of prices, and proposed construction 

methodology and other relevant details. Only the technical alternatives, if any, of the 

Tenderer with the Winning Tender conforming to the basic technical requirements shall be 

considered by Rural Electrification and Renewable Energy Corporation. When specified in 

the TDS, Tenderers are permitted to submit alternative technical solutions for specified 

parts of the Works, and such parts will be identified in the TDS, as will the method for 

their evaluating, and described in Section VII, Works' Requirements. 

 

16. Tender Prices and Discounts 

 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the 

Form of Tender and in the Bill of Quantities shall conform to the requirements specified 

below. 
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16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities. Items against which no rate or price is entered by the Tenderer shall be 

deemed covered by the rates for other items in the Bill of Quantities and will not be paid 

for separately 
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by Rural Electrification and Renewable Energy Corporation . An item not listed in the 

priced Bill of Quantities shall be assumed to be not included in the Tender, and provided 

that the Tender is determined substantially responsive notwithstanding this omission, the 

average price of the item quoted by substantially responsive Tenderers will be added tothe 

Tender price and the equivalent total cost of the Tender so determined will be used for 

price comparison. 

 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the 

total price of the Tender, including any discounts offered. 

 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the 

Form of Tender, in accordance with ITT 14.1. 

 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are 

not subject to adjustment during the performance of the Contract in accordance with the 

provisions of the Conditions of Contract, except in cases where the contract is subject to 

fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the 

indices and weightings for the price adjustment formulae in the Schedule of Adjustment 

Data and Rural Electrification and Renewable Energy Corporation may require the 

Tenderer to justify its proposed indices and weightings. 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of 

lots (packages), tenderers wishing to offer discounts for the award of more than one 

Contract shall specify in their Tender the price reductions applicable to each package, or 

alternatively, to individual Contracts within the package. Discounts shall be submitted in 

accordance with ITT 16.4, provided the Tenders for all lots (contracts) are opened at the 

same time. 

 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for 

any other cause, as of the date 30 days prior to the deadline for submission of Tenders, 

shall be included in the rates and prices and the total Tender Price submitted by the 

Tenderer. 

 

17. Currencies of Tender and Payment 

 

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be 

quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer 

expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside Kenya shall device own ways of getting foreign currency to meet those 

expenditures. 

 

18. Documents Comprising the Technical Proposal 

 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, 

equipment, personnel, schedule and any other information as stipulated in Section IV, 

Tender Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal 

to meet the work's requirements and the completion time. 

 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 

establish Tenderer's eligibility in accordance with ITT 4. 

 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 
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qualifications to perform the Contract the Tenderer shall provide the information 

requested in the corresponding information sheets included in Section IV, Tender Forms. 

 

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, 

individually or in joint ventures. Applying for eligibility for Preference and reservations 

shall 
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Supply all information required to satisfy the criteria for eligibility specified in accordance 

with ITT 33.1. 

 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 

including details of ownership, as shall be required to determine whether, according to the 

classification established by Rural Electrification and Renewable Energy Corporation, a 

contractor or group of contractors’ qualifies for a margin of preference. Further the 

information will enable Rural Electrification and Renewable Energy Corporation identify 

any actual or potential conflict of interest in relation to the procurement and/or contract 

management processes, or a possibility of collusion between tenderers, and thereby help 

to prevent any corrupt influence in relation to the procurement process or contract 

management. 

 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to 

confidentiality which a tenderer may have. There can be no circumstances in which it would 

be justified for a tenderer to keep information relating to its ownership and control 

confidential where it is tendering to undertake public sector work and receive public sector 

funds. Thus, confidentiality will not be accepted by Rural Electrification and Renewable 

Energy Corporation as a justification for a Tenderer's failure to disclose, or failure to 

provide required information on its ownership and control. 

 

19.6 The Tenderer shall provide further documentary proof, information or authorizations that 

Rural Electrification and Renewable Energy Corporation may request in relation to 

ownership and control which information on any changes to the information which was 

provided by the tenderer under ITT 6.3. The obligations to require this information shall 

continue for the duration of the procurement process and contract performance and after 

completion of the contract, if any change to the information previously provided may reveal 

a conflict of interest in relation to the award or management of the contract. 

 
19.7 All information provided by the tenderer pursuant to these requirements must be 

complete, current and accurate as at the date of provision to Rural Electrification and 

Renewable Energy Corporation. In submitting the information required pursuant to these 

requirements, the Tenderer shall warrant that the information submitted is complete, 

current and accurate as at the date of submission to Rural Electrification and Renewable 

Energy Corporation . 

 

19.8 If a tenderer fails to submit the information required by these requirements, its tender will 

be rejected. Similarly, if Rural Electrification and Renewable Energy Corporation is unable, 

after taking reasonable steps, to verify to a reasonable degree the information submitted 

by a tenderer pursuant to these requirements, then the tender will be rejected. 

 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by 

Rural Electrification and Renewable Energy Corporation (whether through its own 

enquiries, through notification by the public or otherwise), shows any conflict of interest 

which could materially and improperly benefit the tenderer in relation to the procurement 

or contract management process, then: 

 

i) if the procurement process is still ongoing, the tenderer will be disqualified from 

the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for 
investigation of whether the tenderer or any other persons have committed any 
criminal offence. 
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19.10 If a tenderer submits information pursuant to these requirements that is incomplete, 

inaccurate or out-of-date, or attempts to obstruct the verification process, then the 

consequences ITT 6.7 will ensue unless the tenderer can show to the reasonable satisfaction 

of Rural Electrification 
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and Renewable Energy Corporation that any such act was not material, or was due to 

genuine error which was not attributable to the intentional act, negligence or recklessness 

of the tenderer. 

 

20. Period of Validity of Tenders 

 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 

Validity period starts from the date fixed for the Tender submission deadline (as prescribed 

by Rural Electrification and Renewable Energy Corporation in accordance with ITT 24). A 

Tender valid for a shorter period shall be rejected by Rural Electrification and Renewable 

Energy Corporation as non-responsive. 

 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, Rural 

Electrification and Renewable Energy Corporation may request Tenderers to extend the 

period of validity of their Tenders. The request and the responses shall be made in writing. 

If a Tender Security is requested in accordance with ITT 21.1, it shall also be extended for 

thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse 

the request without forfeiting its Tender security. A Tenderer granting the request shall 

not be required or permitted to modify its Tender, except as provided in ITT 20.3. 

 

20.3 If the award is delayed by a period exceeding the number of days to be specified in the 

TDS days beyond the expiry of the initial tender validity period, the Contract price shall 

be determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price 
adjusted by the factor specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any 
case, tender evaluation shall be based on the tender price without taking into 
consideration the applicable correction from those indicated above. 

 

21. Tender Security 

 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or 

a Tender Security as specified in the TDS, in original form and, in the case of a Tender 

Security, in the amount and currency specified in the TDS. A Tender-Securing Declaration 

shall use the form included in Section IV, Tender Forms. 

 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be 

a demand guarantee in any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 

b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing 

bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender 

Security shall be valid for thirty (30) days beyond the original validity period of the Tender, 

or beyond any period of extension if requested under ITT 20.2. 

 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 

Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 

Declaration shall be rejected by Rural Electrification and Renewable Energy Corporation 

as non-responsive. 
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21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of 

unsuccessful Tenderers shall be returned as promptly as possible upon the successful 

Tenderer's signing 
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the Contract and furnishing the Performance Security and any other documents required 

in the TDS. Rural Electrification and Renewable Energy Corporation shall also promptly 

return the tender security to the tenderers where the procurement proceedings are 

terminated, all tenders were determined nonresponsive or a bidder declines to extend 

tender validity period. 

 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible 

once the successful Tenderer has signed the Contract and furnished the required 

Performance Security, and any other documents required in the TDS. 

 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity 
specified by the Tenderer on the Form of Tender, or any extension thereto 
provided by the Tenderer; or 

f) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) Furnish a Performance Security and if required in the TDS, and any 
other documents required in the TDS. 

 

21.8 Where tender securing declaration is executed, Rural Electrification and Renewable Energy 

Corporation shall recommend to the PPRA that PPRA debars the Tenderer from 

participating in public procurement as provided in the law. 

 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of 

the JV that submits the Tender. If the JV has not been legally constituted into a legally 

enforceable JV at the time of tendering, the Tender Security or the Tender-Securing 

Declaration shall be in the names of all future members as named in the letter of intent 

referred to in ITT 4.1 and ITT 11.2. 

 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

 

22. Format and Signing of Tender 

 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as 

described in ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in 

accordance with ITT 15, shall be clearly marked “ALTERNATIVE.” In addition, the 

Tenderer shall submit copies of the Tender, in the number specified in the TDS and clearly 

mark them “COPY.” In the event of any discrepancy between the original and the copies, 

the original shall prevail. 

 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 

confidential to their business. This may include proprietary information, trade secrets, or 

commercial or financially sensitive information. 

 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and 

shall be signed by a person duly authorized to sign on behalf of the Tenderer. This 

authorization shall consist of a written confirmation as specified in the TDS and shall be 

attached to the Tender. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All pages of the Tender where 

entries or amendments have been made shall be signed or initialed by the person signing 

the Tender. 

 
22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative 
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of the JV on behalf of the JV, and to be legally binding on all the members as evidenced 

by a power of attorney signed by their legally authorized representatives. Any inter-

lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 

person signing 
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the Tender. 

 

D. Submission and Opening of Tenders 

 

23. Sealing and Marking of Tenders 

 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may 

use an envelope, package or container. The Tenderer shall deliver the Tender in a single 

sealed envelope, or ina single sealed package, or in a single sealed container bearing the 

name and Reference number of the Tender, addressed to Rural Electrification and 

Renewable Energy Corporation and a warning not to open before the time and date for 

Tender opening date. Within the single envelope, package or container, the Tenderer shall 

place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all 
documents comprising the Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the 

Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL – 
ALTERNATIVETENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- 
ALTERNATIVETENDER”, all required copies of the alternative 
Tender. 

 

The inner envelopes or packages or containers shall: 

a) bear the name and address of Rural Electrification and Renewable Energy Corporation . 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

 

23.2 If an envelope or package or container is not sealed and marked as required, Rural 

Electrification and Renewable Energy Corporation will assume no responsibility for the 

misplacement or premature opening of the Tender. Tenders that are misplaced or opened 

prematurely will not be accepted. 

 

24. Deadline for Submission of Tenders 

 

24.1 Tenders must be received by Rural Electrification and Renewable Energy Corporation at 

the address specified in the TDS and no later than the date and time also specified in the 

TDS. When so specified in the TDS, Tenderers shall have the option of submitting their 

Tenders electronically. Tenderers submitting Tenders electronically shall follow the 

electronic Tender submission procedures specified in the TDS. 

 

24.2 Rural Electrification and Renewable Energy Corporation may, at its discretion, extend the 

deadline for the submission of Tenders by amending the Tender Documents in accordance 

with ITT 8, in which case all rights and obligations of Rural Electrification and Renewable 

Energy Corporation and Tenderers previously subject to the deadline shall thereafter be 

subject to the deadline as extended. 

 
25. Late Tenders 

 

25.1 Rural Electrification and Renewable Energy Corporation shall not consider any Tender 

that arrives after the deadline for submission of tenders, in accordance with ITT 24. Any 
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Tender received by Rural Electrification and Renewable Energy Corporation after the 

deadline for submission of Tenders shall be declared late, rejected, and returned unopened 

to the Tenderer. 
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26. Withdrawal, Substitution, and Modification of Tenders 

 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted 

by sending a written notice, duly signed by an authorized representative, and shall include 

a copy of the authorization in accordance with ITT 22.3, (except that withdrawal notices 

do not require copies). The corresponding substitution or modification of the Tender 

must accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that 

withdrawals notices do not require copies), and in addition, the respective envelopes 

shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION; 

“and 

b) Received by Rural Electrification and Renewable Energy Corporation prior to the 

deadline prescribed for submission of Tenders, in accordance with ITT 24. 

 

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned 

unopened to the Tenderers. 

 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the 

deadline for submission of Tenders and the expiration of the period of Tender validity 

specified by the Tenderer on the Form of Tender or any extension thereof. 

 

27. Tender Opening 

 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, Rural Electrification and Renewable 

Energy Corporation shall publicly open and read out all Tenders received by the deadline, 

at the date, time and place specified in the TDS, in the presence of Tenderers' designated 

representatives who chooses to attend. Any specific electronic Tender opening procedures 

required if electronic Tendering is permitted in accordance with ITT 24.1, shall beas specified 

in the TDS. 

 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 

with the corresponding Tender shall not be opened, but returned to the Tenderer. No 

Tender withdrawal shall be permitted unless the corresponding withdrawal notice contains 

a valid authorization to request the withdrawal and is read out at Tender opening. 

 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged 

with the corresponding Tender being substituted, and the substituted Tender shall not be 

opened, but returned to the Tenderer. No Tender substitution shall be permitted unless 

the corresponding substitution notice contains a valid authorization to request the 

substitution and is read out at Tender opening. 

 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender. No Tender modification shall be permitted unless the 

corresponding modification notice contains a valid authorization to request the 

modification and is read out at Tender opening. 

 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the 

Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 

applicable, including any discounts and alternative Tenders; the presence or absence of a 

Tender Security or Tender- Securing Declaration, if required; and any other details as 

Rural Electrification and Renewable Energy Corporation may consider appropriate. 

 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 
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opening shall be considered further for evaluation. The Form of Tender and pages of the 

Bills of Quantities are to be initialed by the members of the tender opening committee 

attending 
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the opening. The number of representatives of Rural Electrification and Renewable Energy 

Corporation to sign shall be specified in the TDS. 

 

27.7 At the Tender Opening, Rural Electrification and Renewable Energy Corporation shall 

neither discuss the merits of any Tender nor reject any Tender (except for late Tenders, 

in accordance with ITT 25.1). 

 

27.8 Rural Electrification and Renewable Energy Corporation shall prepare minutes of the Tender 

Opening that shall include, as a minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) The presence or absence of a Tender Security, if one was required. 

e) Number of pages of each tender document submitted. 

 

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. 

The omission of a Tenderer's signature on the minutes shall not invalidate the contents 

and effect of the minutes. A copy of the tender opening register shall be distributed to all 

Tenderers upon request. 

E. Evaluation and Comparison of Tenders 

 

28. Confidentiality 
28.1 Information relating to the evaluation of Tenders and recommendation of contract award 

shall not be disclosed to Tenderers or any other persons not officially concerned with the 

Tender process until information on Intention to Award the Contract is transmitted to all 

Tenderers in accordance with ITT 46. 

 

28.2 Any effort by a Tenderer to influence Rural Electrification and Renewable Energy 

Corporation in the evaluation of the Tenders or Contract award decisions may result in 

the rejection of its tender. 

 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract 

award, if a tenderer wishes to contact Rural Electrification and Renewable Energy 

Corporation on any matter related to the tendering process, it shall do so in writing. 

 

29. Clarification of Tenders 
29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification 

of the tenderers, Rural Electrification and Renewable Energy Corporation may, at its 

discretion, ask any tenderer for a clarification of its tender, given a reasonable time for a 

response. Any clarification submitted by a tenderer that is not in response to a request 

by Rural Electrification and Renewable Energy Corporation shall not be considered. Rural 

Electrification and Renewable Energy Corporation's request for clarification and the 

response shall be in writing. No change, including any voluntary increase or decrease, in 

the prices or substance of the tender shall be sought, offered, or permitted, except to 

confirm the correction of arithmetic errors discovered by Rural Electrification and 

Renewable Energy Corporation in the evaluation of the tenders, in accordance with ITT 

33. 

 

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in Rural 

Electrification and Renewable Energy Corporation’s request for clarification, its Tender 

may be rejected. 
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30. Deviations, Reservations, and Omissions 
30.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 



 

Page 40 of 218  

b) “Reservation” is the setting of limiting conditions or withholding from 
complete acceptance of the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or 
documentation required in the Tender document. 

31. Determination of Responsiveness 

 

31.1 Rural Electrification and Renewable Energy Corporation’s determination of a Tender's 

responsiveness is to be based on the contents of the tender itself, as defined in ITT 13. 

 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender 

document without material deviation, reservation, or omission. A material deviation, 

reservation, or omission is one that, if accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the 

Works specified in the Contract; or 

b) limit in any substantial way, inconsistent with the tender document, 
Rural Electrification and Renewable Energy Corporation 's rights or the 
tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other 
tenderers presenting substantially responsive tenders. 

 

31.3 Rural Electrification and Renewable Energy Corporation shall examine the technical aspects 

of the tender submitted in accordance with ITT 18, to confirm that all requirements of 

Section VII, Works' Requirements have been met without any material deviation, 

reservation or omission. 

 
31.4 If a tender is not substantially responsive to the requirements of the tender document, it 

shall be rejected by Rural Electrification and Renewable Energy Corporation and may not 

subsequently be made responsive by correction of the material deviation, reservation, or 

omission. 

 
32. Non-material Non-conformities 

 

32.1 Provided that a tender is substantially responsive, Rural Electrification and Renewable 

Energy Corporation may waive any non-conformities in the tender. 

 

32.2 Provided that a Tender is substantially responsive, Rural Electrification and Renewable 

Energy Corporation may request that the tenderer submit the necessary information or 

documentation, within a reasonable period, to rectify nonmaterial non-conformities in the 

tender related to documentation requirements. Requesting information or documentation 

on such non- conformities shall not be related to any aspect of the price of the tender. 

Failure of the tenderer to comply with the request may result in the rejection of its 

tender. 

 

32.3 Provided that a tender is substantially responsive, Rural Electrification and Renewable 

Energy Corporation shall rectify quantifiable nonmaterial non-conformities related to the 

Tender Price. To this effect, the Tender Price shall be adjusted, for comparison purposes 

only, to reflect the price of a missing or non-conforming item or component in the manner 

specified in the TDS. 

 

33. Arithmetical Errors 

 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute 
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and final and shall not be the subject of correction, adjustment or amendment in any way 

by any person or entity. 
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33.2 Provided that the Tender is substantially responsive, Rural Electrification and Renewable 

Energy Corporation shall handle errors on the following basis: 

a) Any error detected if considered a major deviation that affects the substance of 
the tender, shall lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, 
quantity, and subtotal and total bid price shall be considered as a major deviation 
that affects the substance of the tender and shall lead to disqualification of the 
tender as non- responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward. 

 

34. Currency provisions 

 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than 

in Kenya shillings will be determined non-responsive and rejected. 

 
35. Margin of Preference and Reservations 

 

35.1 No margin of preference shall be allowed on contracts for small works. 

 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium 

Enterprises, or enterprise of women, youth and/or persons living with disability, who are 

appropriately registered as such by the authority to be specified in the TDS, a procuring 

entity shall ensure that the invitation to tender specifically indicates that only 

businesses/firms belonging to those specified groups are the only ones eligible to tender. 

Otherwise if no so stated, the invitation will be open to all tenderers. 

 

36. Nominated Subcontractors 

 

36.1 Unless otherwise stated in the TDS, Rural Electrification and Renewable Energy Corporation 

does not intend to execute any specific elements of the Works by subcontractors selected 

in advance by Rural Electrification and Renewable Energy Corporation. 

 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts 

or the volume of works as specified in the TDS. Subcontractors proposed by the Tenderer 

shall be fully qualified for their parts of the Works. 

 
36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the 

Works unless their specialized parts of the Works were previously designated by Rural 

Electrification and Renewable Energy Corporation in the TDS as can be met by 

subcontractors referred to hereafter as ‘Specialized Subcontractors', in which case, the 

qualifications of the Specialized Subcontractors proposed by the Tenderer may be added 

to the qualifications of the Tenderer. 

 

37. Evaluation of Tenders 

 

37.1 Rural Electrification and Renewable Energy Corporation shall use the criteria and 

methodologies listed in this ITT and Section III, Evaluation and Qualification Criteria. No 

other evaluation criteria or methodologies shall be permitted. By applying the criteria and 

methodologies Rural Electrification and Renewable Energy Corporation shall determine 

the Best Evaluated Tender in accordance with ITT 40. 
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37.2 To evaluate a Tender, Rural Electrification and Renewable Energy Corporation shall consider 
the following: 
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a) price adjustment due to discounts offered in accordance with ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if relevant, 

to a single currency in accordance with ITT39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance 

with ITT 30.3;and 
d) Any additional evaluation factors specified in the TDS and Section 

III, Evaluation and Qualification Criteria. 

 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be considered in Tender 

evaluation. 

 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or 

more lots and the methodology to determine the lowest evaluated cost of the lot (contract) 

combinations, including any discounts offered in the Form of Tender, is specified in Section 

III, Evaluation and Qualification Criteria. 
 

38. Comparison of Tenders 

 

38.1 Rural Electrification and Renewable Energy Corporation shall compare the evaluated costs 

of all substantially responsive Tenders established in accordance with ITT 38.2 to determine 

the Tender that has the lowest evaluated cost. 

 

39. Abnormally Low Tenders 

 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the capability 

of the Tenderer in regards to the Tenderer’s ability to perform the Contract for the offered 

Tender Price or that genuine competition between Tenderers is compromised. 

 

39.2 In the event of identification of a potentially Abnormally Low Tender, Rural Electrification 

and Renewable Energy Corporation shall seek written clarifications from the Tenderer, 

including detailed price analyses of its Tender price in relation to the subject matter of 

the contract, scope, proposed methodology, schedule, allocation of risks and 

responsibilities and any other requirements of the Tender document. 
 

 

39.3 After evaluation of the price analyses, in the event that Rural Electrification and Renewable 

Energy Corporation determines that the Tenderer has failed to demonstrate its capability 

to perform the Contract for the offered Tender Price, Rural Electrification and Renewable 

Energy Corporation shall reject the Tender. 
 

 

40. Abnormally High Tenders 

 

40.1 An abnormally high price is one where the tender price, in combination with other 

constituent elements of the Tender, appears unreasonably too high to the extent that Rural 

Electrification and Renewable Energy Corporation is concerned that it (Rural Electrification 

and Renewable Energy Corporation) may not be getting value for money or it may be 

paying too high a price for the contract compared with market prices or that genuine 

competition between Tenderers is compromised. 

 

40.2 In case of an abnormally high tender price, Rural Electrification and Renewable Energy 
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Corporation shall make a survey of the market prices, check if the estimated cost of the 

contract is correct and review the Tender Documents to check if the specifications, scope 

of work and conditions of contract are contributory to the abnormally high tenders. Rural 

Electrification and Renewable Energy Corporation may also seek written clarification from 

the tenderer on the reason for the high tender price. Rural Electrification and Renewable 

Energy Corporation shall proceed as follows: 
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i) If the tender price is abnormally high based on wrong estimated cost of the contract, 

REREC may accept or not accept the tender depending on Rural Electrification and 

Renewable Energy Corporation’s budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to 
the abnormally high tender prices, Rural Electrification and Renewable Energy 
Corporation shall reject all tenders and may retender for the contract based on 
revised estimates, specifications, scope of work and conditions of contract, as the case 
may be. 

 

40.3 If Rural Electrification and Renewable Energy Corporation determines that the Tender 

Price is abnormally too high because genuine competition between tenderers is 

compromised (often due to collusion, corruption or other manipulations), Rural 

Electrification and Renewable Energy Corporation shall reject all Tenders and shall institute 

or cause competent Government Agencies to institute an investigation on the cause of 

the compromise, before retendering. 

 

41. Unbalanced and/or Front-Loaded Tenders 

 

41.1 If in Rural Electrification and Renewable Energy Corporation’s opinion, the Tender that is 

evaluated as the lowest evaluated price is seriously unbalanced and/or front loaded, Rural 

Electrification and Renewable Energy Corporation may require the Tenderer to provide 

written clarifications. Clarifications may include detailed price analyses to demonstrate the 

consistency of the tender prices with the scope of works, proposed methodology, 

schedule and any other requirements of the Tender document. 

 

41.2 After the evaluation of the information and detailed price analyses presented by 

the Tenderer, Rural Electrification and Renewable Energy Corporation may as 

appropriate: 

 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased 
at the expense of the Tenderer to a level not exceeding a 30% of the 
Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of Rural 
Electrification and Renewable Energy Corporation paying too much for 
undelivered works; or 

d) reject the Tender, 

42. Qualifications of the Tenderer 

 

42.1 Rural Electrification and Renewable Energy Corporation shall determine to its satisfaction 

whether the eligible Tenderer that is selected as having submitted the lowest evaluated 

cost and substantially responsive Tender, meets the qualifying criteria specified in Section 

III, Evaluation and Qualification Criteria. 

 

42.2 The determination shall be based upon an examination of the documentary evidence of 

the Tenderer’s qualifications submitted by the Tenderer, pursuant to ITT 19. The 

determination shall not take into consideration the qualifications of other firms such as 

the Tenderer’s subsidiaries, parent entities, affiliates, subcontractors (other than Specialized 

Subcontractors if permitted in the Tender document), or any other firm(s) different from 

the Tenderer. 
 

 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the 
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Tenderer. A negative determination shall result in disqualification of the Tender, in which 

event Rural Electrification and Renewable Energy Corporation shall proceed to the 

Tenderer who offers a substantially responsive Tender with the next lowest evaluated price 

to make a similar determination of that Tenderer’s qualifications to perform satisfactorily. 
 

 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the capability 

of the Tenderer in regards to the Tenderer’s ability to perform the Contract for the offered 

Tender 
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Price. 

 

42.5 In the event of identification of a potentially Abnormally Low Tender, Rural Electrification 

and Renewable Energy Corporation shall seek written clarifications from the Tenderer, 

including detailed price analyses of its Tender price in relation to the subject matter of 

the contract, scope, proposed methodology, schedule, allocation of risks and 

responsibilities and any other requirements of the Tender document. 

 

42.6 After evaluation of the price analyses, if Rural Electrification and Renewable Energy 

Corporation determines that the Tenderer has failed to demonstrate its capability to 

perform the Contract for the offered Tender Price, Rural Electrification and Renewable 

Energy Corporation shall reject the Tender. 

 

43. Best Evaluated Tender 

43.1 Having compared the evaluated prices of Tenders, Rural Electrification and Renewable 

Energy Corporation shall determine the Best Evaluated Tender. The Best Evaluated Tender 

is the Tender of the Tenderer that meets the Qualification Criteria and whose Tender has 

been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price in the lot. 

 

44. Procuring Entity’s Right to Accept Any Tender, and to Reject Any or All Tenders. 

 

44.1 Rural Electrification and Renewable Energy Corporation reserves the right to accept or 

reject any Tender and to annul the Tender process and reject all Tenders at any time prior 

to Contract Award, without thereby incurring any liability to Tenderers. In case of 

annulment, all Tenderers shall be notified with reasons and all Tenders submitted and 

specifically, Tender securities, shall be promptly returned to the Tenderers. 

 

F. Award of Contract 

 

45. Award Criteria 

 
45.1 Subject to ITT 41, REREC shall award the Contract to the successful Tenderer. This is the 

Tenderer whose Tender has been determined to be the Lowest Evaluated Tender. This is 
the Tender of the Tenderer that meets the qualification criteria and whose Tender has been 
determined to be: 

a) Substantially responsive to the Tendering Document; and 

b) The lowest evaluated cost 

 

46. Notice of Intention to enter into a Contract 

 

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period Rural 

Electrification and Renewable Energy Corporation shall issue a Notification of Intention 

to Enter into a Contract / Notification of award to all tenderers which shall contain, at a 

minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the 

letter is addressed was unsuccessful, unless the price information in © above already 
reveals the reason; 

d) the expiry date of the Standstill Period; and 
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e) instructions on how to request a debriefing and/or submit a complaint during the 
standstill period; 
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47. Standstill Period 

 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days 

to allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, 

the Standstill Period shall not apply. 

 

47.2 Where a Standstill Period applies, it shall commence when Rural Electrification and 

Renewable Energy Corporation has transmitted to each Tenderer the Notification of 

Intention to Enter into a Contract with the successful Tenderer. 

 

 

48. Debriefing by Rural Electrification and Renewable Energy Corporation 

 

48.1 On receipt of Rural Electrification and Renewable Energy Corporation ‘s Notification of 

Intention to Enter into a Contract referred to in ITT 46, an unsuccessful tenderer may 

make a written request to Rural Electrification and Renewable Energy Corporation for a 

debriefing on specific issues or concerns regarding their tender. Rural Electrification and 

Renewable Energy Corporation shall provide the debriefing within five days of receipt of 

the request. 

 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer 

shall bear its own costs of attending such a debriefing meeting. 

 

 
49. Letter of Award 

 
49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 

specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill 

Period, Rural Electrification and Renewable Energy Corporation shall transmit the Letter 

of Award to the successful Tenderer. The letter of award shall request the successful 

tenderer to furnish the Performance Security within 21days of the date of the letter. 

 

50. Signing of Contract 

 

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into 

contract and upon the parties meeting their respective statutory requirements, Rural 

Electrification and Renewable Energy Corporation shall send the successful Tenderer the 

Contract Agreement. 

 
50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer 

shall sign, date, and return it to Rural Electrification and Renewable Energy Corporation. 
 

 

50.3 The written contract shall be entered into within the period specified in the notification 

of award and before expiry of the tender validity period 

 

 

51. Appointment of Adjudicator 

 

51.1 Rural Electrification and Renewable Energy Corporation proposes the person named in 

the TDS to be appointed as Adjudicator under the Contract, at the hourly fee specified in 

the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, the 
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Tenderer should so state in his Tender. If, in the Letter of Acceptance, Rural Electrification 

and Renewable Energy Corporation does not agree on the appointment of the Adjudicator, 

Rural Electrification and Renewable Energy Corporation will request the Appointing 

Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 

of the General Conditions of Contract (GCC), to appoint the Adjudicator. 

 

52. Performance Security 
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52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from Rural 

Electrification and Renewable Energy Corporation, the successful Tenderer shall furnish 

the Performance Security and, any other documents required in the TDS, in accordance 

with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance 

Security and other Forms included in Section X, Contract Forms, or another form 

acceptable to Rural Electrification and Renewable Energy Corporation. A foreign 

institution providing a bank guarantee shall have a correspondent financial institution 

located in Kenya, unless Rural Electrification and Renewable Energy Corporation has 

agreed in writing that a correspondent bank is not required. 

 

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security 

and other documents required in the TDS, or sign the Contract shall constitute sufficient 

grounds for the annulment of the award and forfeiture of the Tender Security. In that 

event Rural Electrification and Renewable Energy Corporation may award the Contract to 

the Tenderer offering the next Best Evaluated Tender. 
 

 

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya 

shillings five million shillings. 
 

 

53. Publication of Procurement Contract 

 

53.1 Within fourteen days after signing the contract, Rural Electrification and Renewable 

Energy Corporation shall publish the awarded contract at its notice boards and websites; 

and on the Website of the Authority. At the minimum, the notice shall contain the 

following information: 

a) Name and address of Rural Electrification and Renewable Energy Corporation ; 

b) Name and reference number of the contract being awarded, a summary of its 
scope and the selection method used; 

c) The name of the successful Tenderer, the final total contract price, the contract duration. 

d) Dates of signature, commencement and completion of contract; 

e) Names of all Tenderers that submitted Tenders, and their Tender prices as read 

out at Tender opening. 

 

54. Procurement Related Complaints and Administrative Review 

 

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

 
54.2 A request for administrative review shall be made in the form provided under 

 

contract forms. 
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SECTION II – TENDER DATA SHEET (TDS) 

 
The following specific data shall complement, supplement, or amend the provisions in the 
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall 
prevail over those in ITT. 

 
ITT 
Reference 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A General 

ITT 1.1 The name of the Contract is Tender for Labor & Transport Contractors 2024- 
2026 

The reference number of the Tender is RFX NO. 1000001160 
ITT 2.3 There is no information on competing firms.  

ITT 2.4 The firms that provided consulting services for the contract being 
tendered for are: None 

ITT 3.1 Maximum number of members in a Joint Venture (JV) are none. 
Adopt definition of ‘relative’ as provided for under section 59 (2) (b) of 

the Public 

Procurement and Asset Disposal Act, 2015. 

 Only local limited liability companies with a valid EPRA certificate 
are          eligible to apply. 

 Bidders/contractors that were successful under RFX No. 
1000000903 are NOT eligible to apply. 

ITT 3.7 1) A list of debarred firms and individuals is available on the PPRA’s 

website: www.ppra.go.ke 

2) Tenderers with any record of unethical practice or unsatisfactory or 

default in performance shall NOT be considered for evaluation, award 

or otherwise. For avoidance of doubt, this shall include any tenderer 

with unresolved case(s) in its conduct or performance obligations for 

more than two (2) months in any contract 
ITT 3.13 Joint Venture Firms which may prevent, distort or lessen competition to 

seek approval from Competitions Authority before award of tender. Not 

applicable 
B Contents of Tender Document 

ITT 8.1 The pre-tender conference will not be  held 

ITT 8.2 Any questions in writing, shall reach REREC not later than Seven (7) 

days prior to tender closing date and shall be requested through the e-

mail addresses on the cover page of this tender document. 

ITT 9.1 REREC shall publish its response at the website and on their E-

Procurement Portal through an addendum for general queries or email 

for specific queries. 

For Clarification of Tender purposes only, REREC’s address is:          

Manager, Supply Chain Management 

Rural Electrification and Renewable Energy 

Corporation, Ground Floor, Kawi House, Block C 

P.O Box 34585 - 00100 
Nairobi. 
Kenya Telephone:+254 709 193000 

Electronic mail address: tenders@rerec.co.ke 
C Preparation of Tenders 

http://www.ppra.go.ke/
mailto:tenders@rerec.co.ke
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ITT 
13.1(h) 

The tenderer shall submit the following additional documents in its tender 

as per the qualification criteria with and including the documents listed in 
the Check List 
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ITT 
Referen
ce  

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 
TENDERS 

ITT 15.1 Alternative tenders shall not be considered. 

ITT 15.2 Alternative times for completion shall be as specified in Section III 
Evaluation and Qualification Criteria). 

ITT 15.3 Alternative technical solutions shall not be permitted 

ITT 20.3 Price variation on the basis of extending tender validity period is Not 
applicable 

ITT 21.2 The Tender validity period shall be One Hundred and Ninety Six days 
(196) 
days. A Tender valid for shorter period shall be rejected. 

ITT 21.1 Tender security is not applicable to this tender. 

D Submission and Opening of Tenders 
ITT 24.1 All tenders shall be submitted through the REREC SAP SRM online 

Tendering portal in PDF format (maximum of Four attachments – 

bidders  are discouraged from attaching several individual attachments). 
ITT 27.1 Public opening will be done through the REREC tendering portal at 

the 
procurement office on the ground floor, Kawi House, South C as 

specified in the REREC Tendering Portal. 
ITT 27.6 There shall be tender opening minutes and electronic report generated 

Electronically from REREC online tendering portal and the 

minimum       number of representatives of REREC to sign is Three 

(3). 
E. Evaluation and Comparison of Tenders 

ITT 36.1 REREC does not intend to execute certain specific parts of the Works 

by subcontractors selected in advance by REREC 

ITT 36.2 Contractor's may propose subcontracting: Maximum percentage of 
Sub-contracting permitted is: 20 % of the total contract amount. 
Tenderers planning to subcontract more than 10% of total volume 

of work shall specify, in the Form of Tender, the activity (ies) or 

parts of the Works to be subcontracted along with complete details 

of the subcontractors and their qualification and experience. 

Specialized subcontractors shall be so qualified in their respective 

specialties and are subject to 

Evaluation as detailed in the evaluation qualification criteria. (Not 
applicable under this tender) 

ITT 37.2 (a) The currency of the tender shall be Kenya Shillings 
(b) Additional requirements apply. These are detailed in the 
evaluation criteria in Section III, Evaluation and 
Qualification Criteria. 

F Award of Contract 

ITT 45 Rural Electrification and Renewable Energy Corporation shall award the 

Contract to the successful tenderer whose tender has been determined 

to be the Lowest Evaluated Tender in respective lot for a period of two (2) 

Years from the date of contract signing. 

 

Kindly select/tick the lots you desire to work in. Minimum number of 

lots to be selected is THREE (3) LOTS and Maximum number of lots to 

be selected is SEVEN (7) LOTS. 

Note: Each Tenderer is only allowed to pick a maximum of ONE (1) lots 

per Region 
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Successful bidders can be awarded a maximum of one lot only. 

ITT 
Referen 
ce 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 
TENDERS 

ITT 45.3 The contract duration shall be for two (2) years from the date of 
Contract signing and shall be eligible for extension once only. 

ITT 52.1 The successful bidder shall furnish a three year six months 
performance bond to cover the tender contract period and defect 
liability period being 
The sum of Ksh 500,000.00 (Five Hundred thousand Kshs.) 

ITT 54.1  
 

The procedures for making a Procurement-related Complaint 

are detailed in the “Notice of Intention to Award the 

Contract” herein and are also available from the PPRA website 

info@ppra.go.ke or complaints@ppra.go.ke 

For the attention: Manager, Supply Chain Management 

REREC: Rural Electrification and Renewable Energy Corporation 

Email address: tenders@rerec.co.ke 

In summary, a Procurement-related Complaint may challenge any 

of the following: 

(i) the terms of the Tendering Documents; and 

(ii)   REREC’s decision to award the contract. 

mailto:info@ppra.go.ke
mailto:complaints@ppoa.go.ke
mailto:tenders@rerec.co.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

 

3.0 General Provisions 

 

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 
Kenya Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing 

on the last day of the respective calendar year (in which the amounts for that year is to be 
converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 
14.3. Any error in determining the exchange rates in the Tender may be corrected by Rural 

Electrification and Renewable Energy Corporation. 

 

This section contains the criteria that the REREC shall use to evaluate tender and qualify tenderers. 
No other factors, methods or criteria shall be used other than specified in this tender document. 
The Tenderer shall provide all the information requested in the forms included in Section IV, 
Tendering Forms. 

 

Evaluation and contract award Criteria 

 

Rural Electrification and Renewable Energy Corporation shall use the criteria and methodologies 
listed in this Section to evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that 
(i) meets the qualification criteria, 
(ii) Has been determined to be substantially responsive to the Tender Documents, and (iii) is 
determined to have the Lowest Evaluated Tender price shall be selected for award of contract. 

 

Preliminary examination for Determination of Responsiveness 

 

Rural Electrification and Renewable Energy Corporation will start by examining all tenders to 
ensure they meet in all respects the eligibility criteria and other requirements in the ITT, and that 
the tender is complete in all aspects in meeting the requirements of “Part 2 – REREC’s “Works 
Requirements”, including checking for tenders with unacceptable errors, abnormally low tenders, 
abnormally high tenders and tenders that are front loaded. Tenders that do not pass the 
Preliminary Examination will be considered irresponsive and will not be considered further. 

 

3.1. Part I - Preliminary Examination Criteria. 

These are mandatory requirements. This shall include confirmation of the following: - 

 

3.1.1 Bidder documents/Attachments have been submitted in the Collaboration folder of the 

SAP SRM System. Bidders shall not attach their documents at any other Tab of the 

Portal. Attachments placed elsewhere in the portal shall be declared non-responsive and 

the attachments shall not be evaluated. 

(Maximum of number of attachments allowed are Four attachments – bidders are 

discouraged from attaching several individual attachments) 

3.1.2 Confirmation that the bidder has quoted for a minimum of 3 lots and a maximum of 7 lots 
further confirmation that the bidder has not quoted for more than one lot in THE SAME 
region 

3.1.3 Submission of the following duly completed and signed forms: 

(a) Form of Tender 

(b) Certificate of Independent Tender Determination 
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(c) Self-Declaration Forms as hereunder: 

 Confidential Business Questionnaire 

 Form SD1commissioned by a commissioner of oaths 

 Form SD2 commissioned by a commissioner of oaths 

(d) Declaration and Commitment to the Code of Ethics 

(e) Form EL1 1.1 – Tenderer Information Sheet 

3.1.4 Submission and considering the following: - 
 

a) Company or Firm’s Registration Certificate (Limited Companies Only) 

b) PIN Certificate With Both Income Tax and VAT Obligation 

c) Valid Tax Compliance Certificate. 

d) CR12 Form (dated within 6 months before date of tender opening) obtained from 
the Registrar of Companies showing the Directorship and their respective 
shareholding of the firm. This shall be certified by an Advocate or commissioner 
for oaths 

e) All company director’s national identification card (ID) copies. 

f)  For firms applying for lots under AGPO category, bidders to attach a valid AGPO 
certificate from National Treasury or county government and identity card copy from 
National council for persons with disability for PWD category. 

3.1.5  Valid/Current Business Permit or trade license 

3.1.6 Evidence of ownership of power line construction Tools and Equipment 

3.1.7 Verified list of works done in the last 5 years ; Form EXP 4.1(signed and stamped by the 
verifying authority) 

3.1.8 Duly filled commitment to carry out quality works form Qlty-4.3 

3.1.9 Established safety program and work policies for the firm and valid workplace OSHA 
registration certificate 

3.1.10 An up to date organogram/organizational chart for the company 

 
3.1.11 Power of attorney authorizing the signatory of the tender to commit the tenderer in 

accordance with the Tender requirements. Proof of authorization shall be furnished in 

the form of commissioned power of attorney by a Commissioner of Oaths which 

shall accompany the tender if the tenderer/company is owned by more than one 

director or if the signatory to the tender is not a director of the company (provide 

name and attach proof of citizenship of the signatory to the tender). The valid 

practicing certificate of the advocate or commissioner of oaths must accompany all 

certified or commissioned documents 

3.1.12 The tenderer must be registered with National Construction Authority (NCA) with a 

valid Practicing license Electrical works – NCA 8 and above 

3.1.13 Valid EPRA Class C-2 and above Electrical certificate for the participating firm. 

3.1.14 Submission of a Priced Bill of Quantities, signed and stamped by bidder in its sanctity form. 
 

3.1.15 Submission of lots to quoted on section vi - lot work area/regions 

3.1.16 Duly filled personnel experience Forms; PER 1 & PER 2, with full contact, certified 

academic certificates, as well as detailed Curriculum Vitae (CV) for the three main 

persons: 

 Key Technical person 

 Project Manager 

 Safety officer 
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NB: Academic certificates must be certified by an Advocate or commissioner for oaths. 

All copies of certificates must be accompanied by copies of IDs, Signature and Tel. number 
of the owners. 

3.1.17 Submission of the audited financial Statements are those that are reported within eighteen 

(18) Calendar months of the date of the tender document together with a copy of the 

Auditors/Audit Firm valid ICPAK practicing license. (For companies or firms that are 

registered or incorporated within the last one calendar year of the Date of the Tender 

Document, they should submit certified copies of bank statements covering a period 

of at least six months prior to the date of the tender document. The Bank issuing the 

statements should certify the copies. The certification should be original). Confirmation 

that bidder submitted FIN form 3.3 and 3.4 

3.1.18 Record of unethical, unsatisfactory or default in performance obligations in any 

contract shall be considered. This shall include any tenderer with unresolved case(s) or 

default in its performance obligations for more than two (2) months in any contract. 

3.1.19 Confirmation that the firms participating the tender do not have same or cross-cutting 

directorship. All firms with same directors will be rejected at this stage. 
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Tenders will proceed to the Technical Stage only if they qualify in compliance with Part 1 above, 

Preliminary Evaluation. 

Part II - Technical Examination Criteria 

 

In determining qualification requirements, REREC shall apply the following among other criteria 

as listed in the Qualification Form Summary: 

History of non-performing contracts: 
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 
performance of a contract did not occur because of the default of the Tenderer, or the member 
of a JV in the last five (5) years). The required information shall be furnished in the appropriate 
form. 

Pending Litigation 
Financial position and prospective long-term profitability of the Single Tenderer, and in the case 
the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria 
established with respect to Financial Capability under Paragraph (a) above if all pending litigation 
will be resolved against the Tenderer. Tenderer shall provide information on pending litigations 
in the appropriate form. 
Litigation History 
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in 
the last ten (10) years). All parties to the contract shall furnish the information in the appropriate 
form about any litigation or arbitration resulting from contracts completed or ongoing under 
its execution over the years specified. A consistent history of awards against the Tenderer or 
any member of a JV may result in rejection of the tender. 

 

Detailed Technical Evaluation 

 

Detailed evaluation shall be carried out according to items 3.3.1 – 3.3.7 of detailed evaluation 

table below. NB: Bidders who score 75 marks and above in the Technical evaluation stage will be 

eligible for financial evaluation only if they qualify in compliance with Parts I and II i.e. Preliminary 

and Technical stages which will include visit to confirm location of the cited tools, equipment, 

offices and yard. 

 

3.2 Technical Evaluation Part I 

 

Verification of the following from the issuer’s website 

 

No. Certificate Name Certificate 
Number 

Expiry 
Date 

1 Certified copy of Firm’s valid EPRA electrical 

registration certificate 

  

2 EPRA Electrical technician License number   

3 National Construction Authority 

registration certificate 

  

4 Valid tenderer’s Practicing License for the 

category relevant to power line construction 
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3.3 Technical Evaluation Part II 

Detailed evaluation shall be carried out according to items 3.3.1 – 3.3.9 of detailed evaluation table 

below. NB: Bidders who score 75 marks and above in the Technical evaluation stage will be eligible 

for financial evaluation only if they qualify in compliance with Parts I and II i.e. Preliminary and 

Technical stages. 

 
No. Criteria REREC Requirement & 

Scores 

Bidder’s 

Response 

Marks 

3.3.1 Experience as a contractor in the 

construction of power lines: - 

Successful construction  and 

completion of power lines (Target 

length is 20Kms) 

1mark each Kilometer constructed 

 
(NB: Bidder to attach relevant 

evidence of duly filled and signed 

FORM EXP 4.1 forms and certified 

completion certificates) 

Maximum marks are 20.  

3.3.2 Experience as a contractor in power 

line construction 

Successful construction and 

completion 

(Target number of projects is 

10No.) 2Marks for each project 

done. 

(NB: Bidder to attach relevant 

evidence of duly filled and signed 

FORM EXP 4.1 forms and certified 

completion certificates) 

Maximum marks are 20.  

3.3.3 Qualification of Team 

Leader/Project Manager in the 

company relevant to the 

construction industry who will 

actively be involved in the proposed 

project. Evidence of registration 

with relevant professional bodies. 

(Provide detailed CV accompanied  

by relevant certified academic and 

professional certificates. Telephone 

contacts must be provided) 

a) Degree & above -5 Marks 

b) Higher Diploma - 4Marks 

c) Diploma- 3 Marks 

Else Zero Marks 
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3.3.4 Experience of the Team Leader 

(Project Manager) who will actively 

be involved in the proposed project. 

(This has to be captured in the CV 

that is accompanying the relevant 

certified academic and professional 

certificates) 

a) Over 5 years -10 Marks 

b) Over 3 years - 8 Marks 

c) Over 1 year - 5 

Marks Else Zero Marks 

 

No. Criteria REREC Requirement & 

Scores 

Bidder’s 

Response 

Marks 

3.3.5 Qualification of the Safety Officer 

who will actively be involved in the 

proposed project. Evidence of 

registration with relevant 

professional bodies. (Provide detailed 

CV accompanied by relevant 

certified academic and professional 

certificates. Telephone contacts 

must 

be provided. 

a) Diploma & above -5 Marks 

b) Certificate - 3 

Marks Else Zero marks 

 

3.3.6 Experience of the Safety Officer who 

will actively be involved in the 

proposed project. (This has to be 

captured in the CV that is 

accompanying the relevant certified 

academic         and         professional 

certificates) 

a) Over 5 years - 5 Marks 

b) Over 3 years - 3 Marks 

c) Over 1 year 2 

Marks Else Zero 

Marks 

 

3.3.7 Qualification of the Two (2) Key 

Technical person who will actively 

be involved in the proposed 

project. Evidence of registration 

with relevant professional 

bodies.(Provide detailed CV 

accompanied by relevant certified 

academic and professional 

certificates. Telephone contacts 

must 

be provided) -Each technical person 

gets a maximum of half the marks of 

the qualification submitted 

a) Degree & above - 5 Marks 

b) Diploma - 3 Marks 

c) Certificate & above- 

2 Marks 

 
Else Zero Marks 
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3.3.8 Experience   of   the   Two   (2)   Key 

Technical person who will actively be 

involved in the proposed project. 

(This has to be captured in the CV 

that is accompanying the relevant 

certified academic         and         

professional 

certificates) -Each technical person 
gets a maximum of half the marks of 
the years of experience submitted 

a) Over 5 years - 10 Marks 

b) Over 3 years - 7 Marks 

c) Over 1 year - 5 

Marks Else Zero Marks 

 

3.3.9 Means of Transport. A list and type 
of 

relevant means of transport of 

materials evidenced by ownership 

documents. Provide documentary 

evidence of those that are leased or 

hired, in form of signed contracts or 

lease agreements. 

  

 Vehicle Owned Leased  

HIAB or 

10ton 

Truck 

and above 

10Mks 8Mks 

Pickup 5Mks 3Mks 

3.3.10 Other Tools and equipment. Give a 

list and type of relevant 

construction tools and equipment 

owned by the company evidenced by 

ownership documents. Provide 

documentary evidence of those that 

are leased or 

Hired. 

a) Owned= marks are 5 

b) Leased =marks are 

3 Else = Zero 

 

TOTAL MARKS 100rks 
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3.4 Part III - Financial Examination Criteria 

 

Evaluation of the following financial information against Tender Requirements and Specifications: 

3.4.1 This will include the following: - 

a) Confirmation that lots quoted are not from the same region. 

(If a bidder quoted more than one lot from the same region, the evaluation team shall only 
consider the first lot selected in that region and ignore other lots quoted. In the event a bidder 
selects more than 7 lots, the evaluation team will only consider the first seven lots and ignore the 
rest of the lots selected) 

b) Confirmation of and considering that the Bill of Quantities is duly completed and signed and is in 

Original REREC format and not mutilated or typewritten. 

c) Detailed financial review of the priced Bill of Quantities. 

d) Conducting a financial comparison based on the analysis of the Bidder’s priced quantity. 

e) Confirming that the bidder has quoted in Kenya Shillings. 

f) Confirming that the bidder has provided unit rates for all services 

g) Confirming that the bidder has provided unit rates only for listed items and in the 
appropriate columns 

h) Confirming that the submitted rates are not abnormally low 

i) Confirming that the submitted rates are not abnormally high 

 
 

3.4.2 The award of contract shall be as per the criteria outlined in the TDS. 
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4 QUALIFICATION FORM SUMMARY 

 
1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To 
be Completed 
by Tenderer 

For REREC’s Use 
(Qualification 
met or Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 
1.2, with attachments 

 

2 Tax Obligations 

for Kenyan 

Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by the Kenya Revenue Authority 

in accordance 
with ITT 3.14. 

Form of Tender  

3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as described 
in ITT 3.8 

Form of Tender  

5 State- owned Enterprise Meets conditions of ITT 3.7 Forms ELI – 1.1 
and 1.2, with 
attachments 

 

6 Goods, equipment 

and services to be 

supplied 
under the contract 

To have their origin in any country that is not 

determined ineligible under ITT 4.1 

Forms ELI – 1.1 

and 1.2, with 
attachments 

 

7 History of Non-
Performing Contracts 

Non-performance of a contract did not occur as a 
result of contractor default since 1st January [2018]. 

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal 

Securing Declaration by 

Rural Electrification and 

Renewable Energy 
Corporation 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation Tender’s financial position and prospective long-term 

profitability still sound according to criteria established in 3.1 

and assuming that all pending litigation will NOT be resolved 

against the 
Tenderer. 

Form CON – 2  

10 Litigation History No consistent history of court/arbitral award decisions against 
the Tenderer since 1st January [2018] 

Form CON – 2  



 

Page 66 of 218  

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 

has available, liquid assets, unencumbered real assets, lines of 

credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the 

construction cash flow requirements estimated as Kenya 

Shillings [Value of this Contract] equivalent for the subject 

contract(s) net of the Tenderer’s other commitments. 
(ii) The Tenderers shall also demonstrate, to the satisfaction 
of Rural Electrification and Renewable Energy Corporation, 
that it 

has adequate sources of finance to meet the cash flow 

requirements on works currently in progress and for 

future contract commitments. 

(iii) The audited balance sheets or, if not required by the laws 

of the Tenderer’s country, other financial statements 

acceptable to Rural Electrification and Renewable Energy 

Corporation, for the last [three] years shall be submitted and 

must demonstrate the current soundness of the Tenderer’s 

financial position and indicate its prospective long-term 

profitability. 

Form FIN – 3.1, 
with attachments 

 

12 Power Line 

Construction Experience 

Experience under construction contracts in the role of power 

line construction contractor for at least the last [five] years, 

starting 1st 
June [2019]. 

Form EXP – 4.1  

13 Specific 

Construction 

&Contract 

Management 

Experience (Relevant 
to Power line 
Construction) 

A minimum number of [five] similar contracts specified 

below that have been satisfactorily and substantially 

completed as a prime contractor, joint venture member, 

management contractor or sub-contractor between 1st June 

[2019] and tender submission deadline i.e. 5 (number) 

contracts, each of minimum value Kenya shillings 

5,000,000.00 equivalent. 

The similarity of the contracts shall be based on the 

following: Scope of Works including excavations, 
Reinforcement concrete works, Masonry works, Roofing 
works, Finishes, openings, External civil works, and for the 
specialized subcontractors; specialized electrical installations 
and internal plumbing and drainage works 

Form EXP 4.2(a)  
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QUALIFICATION FORMS 

 

1. FORM EQU: EQUIPMENT 

 
The Tenderer shall provide adequate information to demonstrate clearly that it has the capability 
to meet the requirements for the key equipment listed in Section III, Evaluation and Qualification 
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative 
equipment proposed by the Tenderer. 

 

EQU: EQUPMENT I; MOTOR VEHICLE – HIAB/10TONNE AND ABOVE 

 

Attach Logbook copy/Agreement 

 
Item of equipment 

Motor 

Vehicle/Equipmen

t information 

Make Model Registration No. 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 
Owned 
Rented 
Leased 
Specially manufactured 

 
 

Fill the form below if motor vehicle/equipment above is not owned by the Tenderer. 
 

 
Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Agreements Details of rental / lease / manufacture agreements specific to the 
project 
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EQU: EQUPMENT I; MOTOR VEHICLE – PICK UP 

 

Attach Logbook copy/Agreement 

 
Item of equipment 

Motor 

Vehicle 

information 

Make Model Registration No. 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 
 

Owne
d 
Rented 
Leased 
Specially manufactured 

 
 

Fill the form below if motor vehicle above is not owned by the Tenderer. 
 

 
Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Agreements Details of rental / lease / manufacture agreements specific to the 
project 
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EQU: EQUPMENT II; OTHER TOOLS AND EQUIPMENT 

 
The Tenderer must demonstrate availability/ownership of the tools listed hereafter: 

 
Tools and Equipment Type Minimum 

No. 
Required 

Mandatory For REREC’s Use 
(Provided or 
Not provided) 

Pick up 1 Provide Proof  

Hiab/10tonnes trucks and above 1 Provide Proof  

Axes 1 YES  

Auger bits Assorte
d 

YES  

Come along clamps Assorte
d 

YES  

Climbing irons for Wooden and 
Concrete 
Poles 

Assorte

d 

YES 
 

D shackles 4 YES  

Tensioning ratchet for LV conductors 2 YES  

Draw Vices – Large 4 YES  

Earth Scoops 4 YES  

Earth harness 1 YES  

First aid kit 1 YES  

Ladders – erection – 1 YES  

Link sticks 1 YES  

Sling 2 ton 2 YES  

Shovels 2 YES  

Sisal ropes 4 YES  

Safety belts 5 Pairs YES  

Safety gloves 5 Pairs YES  

Safety helmets 5 YES  

Safety boots 5Pairs YES  

Spirit Level 2 YES  

Warning Notices 2 YES  

Wire Cutters 24’’ 2 YES  

Wire twisters 1 YES  

3 ton Chain blocks 1 YES  

Live line tester 1 YES  

Earth Megger 1 YES  

Digital Clamp on Meter 1 YES  

 

 
Attach evidence of ownership such as contracts, purchase receipts or any proof of acquisition. 
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2. FORM PER -1 

 

Contractor's Representative and Key Personnel Schedule 

 
Tenderers should provide the names and details of the suitably qualified Contractor's 
Representative and Key Personnel to perform the Contract. The data on their experience should 
be supplied using the Form PER-2 below for each candidate. Detailed CVs for each personnel 
should be provided 

 

Contractor' Representative and Key Personnel 

 
1. Title of position: Team Leader/Project Manger 

Name of candidate: 

Duration of appointment:  

Time commitment: for this position:  

Academic Qualification (s)  

2. Title of position: Safety Officer 

Name of candidate: 

Duration of appointment:  

Time commitment: for this position:  

Academic Qualification (s)  

3. Title of position: Technician I 

Name of candidate: 

Duration of appointment:  

Time commitment: for this position:  

Academic Qualification (s)  

4. Title of position: Technician II 

Name of candidate: 

Duration of appointment:  

Time commitment: for this position:  

Academic Qualification (s)  
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FORM PER-2: 
 

Resume and Declaration - Contractor's Representative and Key Personnel. 

 
Summarize professional experience in reverse chronological order. Indicate particular technical 
and managerial experience relevant to power line construction. 

 
Name of Tenderer 

 
Position [#1]: Project Manager 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

 Professional qualifications: 

Academic qualifications: 

Language proficiency: 

Details Address of the Tenderer : 

Telephone: Contact (manager / personnel 
officer): 

Fax:  

Job title: Years with present Tenderer: 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to Power line Construction. 
 
 

Project Role 
Duration of 
involvement Relevant experience 

[main project 
details] 

[role and 
responsibilities on 
the 
project] 

 

[time in role] 
[Describe the experience relevant 
to this position] 

    

    

    

 

 
Bidders are required to attach CVs and relevant academic/professional certificates 
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Declaration 

 
I, the undersigned ……………………………………………………….. (Insert name of Project 
Manager/Team Leader), certify that to the best of my knowledge and belief, the information 
contained in this Form PER-2 correctly describes myself, my qualifications and my experience. 

 

I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Tender: 

 
Commitment Details 

Commitment to duration of contract: 

[insert period (start and end dates) for 
which this Contractor’s Representative 
or Key Personnel is available to work 
on this contract] 

 

Time commitment: 
[insert period (start and end dates) for 
which this Contractor’s Representative or 
Key Personnel is available to work 
on this contract] 

 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

 

Name of Project Manager/Team Leader    
 

Signature:    

 

Date: ……/…………/… ......... (day month year): 

 

 

Signature of authorized representative of The Tenderer: 

 
Tenders Name:    

 

Signature:   
 

 

Date: (day month year):    
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FORM PER-2: CONT’D 
 

 
Name of Tenderer 

 

Position [#2]: Safety Officer 

Personnel 
informatio
n 

Name: Date of birth: 

 Address: E-mail: 

 Professional qualifications: 

Academic qualifications: 

Language proficiency: 

Details Address of the Tenderer : 

Telephone: Contact (manager 
/ personnel 
officer): 

Fax:  

Job title: Years with present Tenderer: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to Power line Construction. 
 
 

Project Role 
Duration of 
involvement Relevant experience 

[main project 
details] 

[role and 
responsibilities on 
the 
project] 

 

[time in role] 
[Describe the experience relevant 
to this position] 

    

    

    

 

 
Bidders are required to attach CVs and relevant academic/professional certificates 

 

 
Declaration 
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I, the undersigned ……………………………………………………….. (Insert name of Safety 
Officer), certify that to the best of my knowledge and belief, the information contained in this Form 
PER-2 correctly describes myself, my qualifications and my experience. 
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I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Tender: 

 
Commitment Details 

Commitment to duration of contract: [insert period 
(start and end dates) for which this Contractor’s 
Representative or Key Personnel is available to work 
on this contract] 

 

Time commitment: 
[insert period (start and end dates) for which 
this Contractor’s Representative or Key 
Personnel is available to work on this contract] 

 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) Result in my dismissal from the contract. 

 

Name of Safety Officer    
 

Signature:    

 

Date: ……/…………/… ......... (day month year): 

 

 

Signature of authorized representative of The Tenderer: 

 
Tenders Name:    

 

Signature:   
 

 

Date: (day month year):    
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FORM PER-2: CONT’D 
 

 
Name of Tenderer 

 
Position [#2]: Technician I 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

 Professional qualifications: 

Academic qualifications: 

Language proficiency: 

Details Address of the Tenderer : 

Telephone: Contact (manager / 
Personnel officer): 

Fax:  

Job title: Years with present Tenderer: 

 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to Power line Construction. 
 
 

Project Role 
Duration of 
involvement Relevant experience 

[main project 
details] 

[role and 
responsibilities on 
the 
project] 

 

[time in role] 
[Describe the experience relevant 
to this position] 

    

    

    

 
Bidders are required to attach CVs and relevant academic/professional certificates 

 

 
Declaration 

 
I, the undersigned ……………………………………………………….. (Insert name of Technician I), 
certify that to the best of my knowledge and belief, the information contained in this Form PER-2 
correctly describes myself, my qualifications and my experience. 
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I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Tender: 

 
Commitment Details 

Commitment to duration of contract: [insert period 
(start and end dates) for which this Contractor’s 
Representative or Key Personnel is available to work 
on this contract] 

 

Time commitment: 
[insert period (start and end dates) for which 
this Contractor’s Representative or Key 
Personnel is available to work on this contract] 

 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

 

Name of Technician I    
 

Signature:    

 

Date: ……/…………/… ......... (day month year): 

 

 

Signature of authorized representative of The Tenderer: 

 
Tenders Name:    

 

Signature:   
 

 

Date: (day month year):    
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FORM PER-2: CONT’D 
 

 
Name of Tenderer 

 
Position [#2]: Technician II 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

 Professional qualifications: 

Academic qualifications: 

Language proficiency: 

Details Address of the Tenderer : 

Telephone: Contact (manager / 
Personnel officer): 

Fax:  

Job title: Years with present Tenderer: 

 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to Power line Construction. 
 
 

Project Role 
Duration of 
involvement Relevant experience 

[main project 
details] 

[role and 
responsibilities on 
the 
project] 

 

[time in role] 
[Describe the experience relevant 
to this position] 

    

    

    

 
Bidders are required to attach CVs and relevant academic/professional certificates 

 

 
Declaration 

 
I, the undersigned ……………………………………………………….. (Insert name of Technician 
II), certify that to the best of my knowledge and belief, the information contained in this Form PER-
2 correctly describes myself, my qualifications and my experience. 



 

Page 79 of 218  

I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Tender: 

 
Commitment Details 

Commitment to duration of contract: [insert period 
(start and end dates) for which this Contractor’s 
Representative or Key Personnel is available to work 
on this contract] 

 

Time commitment: 
[insert period (start and end dates) for which 
this Contractor’s Representative or Key 
Personnel is available to work on this contract] 

 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) Result in my dismissal from the contract. 

 

Name of Technician II    
 

Signature:    

 

Date: ……/…………/… ......... (day month year): 

 

 

Signature of authorized representative of The Tenderer: 

 
Tenders Name:    

 

Signature:   
 

 

Date: (day month year):    
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3. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

 
To establish its qualifications to perform the contract in accordance with Section III, Evaluation 
and Qualification Criteria the Tenderer shall provide the information requested in the 
corresponding Information Sheets included hereunder. 

4.1 FORM ELI -1.1 

Tenderer Information Form 

Date:    
 

ITT No. and title:    

 

Tenderer's name: 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 
[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

Tenderer's legal address [in country of registration]: 

Tenderer's authorized representative 

information Name:  

Address:  

Telephone/Fax numbers:     

E-mail address:    

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), 

and/or documents of registration of the legal entity named above, in accordance with ITT 

3.6 

In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, 

documents establishing: 

Legal and financial autonomy 

Operation under commercial law 

Establishing that the Tenderer is not under the supervision of Rural Electrification and 

Renewable Energy Corporation 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. 
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4.2 FORM ELI -1.2 

 

Tenderer's JV Information Form 
(to be completed for each member of Tenderer’s JV) (N/A) 

Date:    

 

ITT No. and title:    
 

 

Tenderer’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative 

information Name:  

Address:  

Telephone/Fax numbers:    

E-mail address:    

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), 

and/or registration documents of the legal entity named above, in accordance with ITT 

3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and 

financial autonomy, operation in accordance with commercial law, and that they are not 

under the supervision of Rural Electrification and Renewable Energy Corporation 

, in accordance with ITT 3.8. 

 

 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. 
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4.3 FORM CON – 2 
 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

 
Tenderer’s Name:     

Date:    

JV Member’s Name N/A ITT No. and title:    
 
 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

 Contract non-performance did not occur since 1st January 2018 specified in Section 

III, Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1st January 2018 specified in Section III, Evaluation 

and Qualification Criteria, requirement 2.1 

Year Non- performed 
portion of contract 
(Amount and 
Percentage 

Contract Identification no. Total Contract Amount 

(current value, currency, 

exchange rate and 
Kenya Shilling equivalent) 

  Contract Identification: 
……………………………..... 
Procuring Entity: …………… 
………………………………. 
………………………………. 
Reason(s) for 
nonperformance:… 
………………………………… 
………………………………… 

 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub- 
Factor 2.3. 

Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 
as indicated below. 
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Year of 

dispute 

Amount in 

dispute 
(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya Shilling 
Equivalent (exchange rate) 

  Contract Identification: 

Procuring Entity:    

Address of Procuring Entity: 

 
 

Matter in dispute:     
Party who initiated the dispute:     
Status of dispute:    
Contract 

Identification: 

Address of Procuring 

Entity: Matter in dispute: 
Party who initiated the 
dispute: Status of 
dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 

 No Litigation History in accordance with Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.4. 

 Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4 as indicated below. 

Year of 

award 

Outcome as 

percentage 

of Net 
Worth 

Contract Identification Total Contract Amount 
(currency),Kenya Shilling 
Equivalent (exchange rate) 

 [insert 
percentage] 

Contract Identification no.: 

………………………………… 

…………………………........... 

Name of

 Procuring 

Entity…………………………… 

……………………… 

Address of Procuring Entity: 

……………………………………
… 
…………………………… 
Matter in dispute: 

……………… 
…………………….………………
. 
Party who initiated the dispute: 

………………………………….. 

Reason(s) for Litigation and award 

decision…………………………
…… 
……………………………………
….. 

[insert amount] 
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……………………………………
… 
……………………………………
… 
……………………………………
… 
……………………………………
…. 
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4.4 FORM FIN – 3.1:  
 

Financial Situation and Performance 

 
Tenderer’s Name:     
Date:    
JV Member’s Name N/A ITT No. and title:    

 

4.4.1. Financial Data 

 

Type of Financial 

information in  

(currency) 

Historic information for previous years, 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA) 
     

Total Liabilities (TL) 
     

Total Equity/Net 
Worth (NW) 

     

Current Assets (CA) 
     

Current Liabilities (CL) 
     

Working Capital (WC) 
     

Information from Income Statement 

Total Revenue (TR) 
     

Profits Before Taxes 
(PBT) 

     

Cash Flow Information 

Cash Flow from 

Operating 

Activities 

     

 

*Refer to ITT 15 for the exchange rate 
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4.4.2 Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in 

progress and for future contract commitments. 

 
No. Source of finance Amount (Kenya Shilling equivalent) 

1 
  

2 
  

3 
  

 

4.4.3 Financial documents 

 
The Tenderer and its parties shall provide copies of financial statements for 2 years pursuant 

Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a) Reflect the financial situation of the Tenderer or in case of JV member, and not an 

affiliated entity (such as parent company or group member). 

(b) Be independently audited or certified in accordance with local legislation. 

(c) Be complete, including all notes to the financial statements. 

(d) Correspond to accounting periods already completed and audited. 

 

 
 Attached are copies of financial statements1 for the 2 years required above; and complying 

with the requirements 
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4.5 FORM FIN – 3.2: 
 

Average Annual Construction Turnover 

 
Tenderer’s Name:     

Date:    

JV Member’s Name N/A  

ITT No. and title:    

 
 

 

Annual turnover data (construction only) 

Year Amount Currency Exchange rate Kenya Shilling 
equivalent 

    

    

    

    

    

Average 
Annual 
Construction 
Turnover * 

   

 

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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4.6 FORM FIN – 3.3:  
 

Financial Resources 

 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 

credit, and other financial means, net of current commitments, available to meet the total 

construction cash flow demands of the subject contract or  contracts as specified in Section 

III, Evaluation and Qualification Criteria 

 

 

Financial Resources 
 
 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
  

2 
  

3 
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4.7 FORM FIN – 3.4:  

 

Current Contract Commitments / Works in Progress 

 
 

Tenderers and each member to a JV should provide information on their current 

commitments on all contracts that have been awarded, or for which a letter of intent or 

acceptance has been received, or for contracts approaching completion, but for which an 

unqualified, full completion certificate has yet to be issued. 

 

Current Contract Commitments (on-going works) 

  
Name of Procuring Entity 

Contact Address, 

Tel, 

Value of Outstanding 

Work Current Kenya 

Shilling month 

Equivalent 

 
Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over 

Last Six Months 

[Kenya Shilling 

/month)] 

1 Name: 

 
Address: 

Tel: 

   

2 Name: 

 

Address: 

Tel: 

   

3 Name: 

 

Address: 

Tel: 

   

4 Name: 

 

Address: 

Tel: 

   

5 Name: 

 

Address: 

Tel: 
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4.8 FORM EXP - 4. 1 
 

SPECIFIC/POWER LINE CONSTRUCTION EXPERIENCE. 
This form must be verified and signed by the REREC Construction Manager/Regional Manager or KPLC D&C/O&M in Charge 

 
Tenderer’s Name:     Date:   

JV Member’s Name  N/A  ITT No. and title:     

Page of  pages 

 

Brief description of Power line Construction Services offered in the past five years: 
 

 
 

Experience of the company in power line construction: 

 

 

No. 

Project Name  
Project 
Location 
(County) 

Ref. No. Voltage 
Levels 
involved 

Scope 
(kms of 
line, No. 

of 
Transformers) 

Contract 
Amount 

In Kshs. 

Commencement 
Date 

Completion 
Date 

 
1 

        

 
2 

        

 
3 

        

 
4 
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5 

        

 

No. 

Project Name Project 
Location 
(County 

Ref. No. Voltage 
Levels 
involved 

Scope 
(kms of 
line, No. 
of 
Transformers) 

Contract 
Amount 
In Kshs. 

Commencement 
Date 

Completion 
Date 

 
6 

        

 
7 

        

 
8 

        

 
9 

        

 
10 

        

 

Verified By: 
 

Name ………………………………………………………… S/No………………………… Designation…………………………………… 

 
 

REREC/KPLC Stamp…………………………………………… Date……………………………….. 

 
NOTE: 

1. Bidders must attach supporting document such as completion certificates, contracts and Purchase orders 

2. Attach scanned original form(s), only scanned originals shall be accepted. 

3. Bidders may attach a separate sheet if the declared number of projects cannot fit in the above table. 
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4.9 FORM EXP - 4.2(a) 
 

 

Specific Construction and Contract Management Experience. 

 
Tenderer’s Name:     

Date:    

JV Member’s Name ITT No. and title:    
 

 

Similar Contract No. Information 

Contract Identification 
 

Award date 
 

Completion date 
 

Role in Contract Prime Contractor 
 

 
 

 

 

 

Member in JV 
 

 
 

 

 

Management 

Contractor 
 

 
 
 

Sub- 

contr

a ctor 
 

 

Total Contract Amount 
 

Kenya Shilling 

If member in a JV or 

sub- contractor, 

specify participation in 

total Contract amount 

   

Procuring Entity's Name: 
 

Address: 

Telephone/fax 

number E-

mail: 
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4.10 FORM EXP - 4.2 (a) (cont.) 

 

Specific Construction and Contract Management Experience (cont.) 
 

 

Similar Contract No. Information 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III: 

 

1. Amount 
 

2. Physical size of required works 

items 

 

3. Complexity 
 

4. Methods/Technology 
 

5. Construction rate for key activities 
 

6. Other Characteristics 
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4.11 FORM EXP - 4.2(b) 

 

Construction Experience in Key Activities (Not applicable under this tender) 

Tenderer's Name: Date:   

Tenderer's JV Member Name:       NA   

Sub-contractor's Name2 (as per    ITT    34): ITT No. and title:    

All Sub-contractors for key activities must complete the information in this form as per ITT 34and 

Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One:    
 

 
Information 

Contract Identification 
 

Award date 
 

Completion date 
 

Role in Contract Prime Contractor 

 

 

Member 

in JV 

 

Management 

Contractor 

 

Sub-contractor 

 

 

Total Contract Amount 
 

Kenya Shilling 

Quantity (Volume, number or 

rate of production, as applicable) 

performed under the contract 

per 
year or part of the year 

Total quantity 

in the contract 

(i) 

Percentage 

participation (ii) 

Actual 

Quantity 

Performed 

(i) x (ii) 

Year 1 
   

Year 2 
   

Year 3 
   

Year 4 
   

Procuring Entity’s Name: 
 

Address: 

Telephone/fa

x 

Number E-mail: 

 

Description of the key activities in 

accordance with Sub-Factor 

4.2(b) of Section III: 
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OTHER FORMS 
 

1. FORM OFTENDER 

INSTRUCTIONS TO TENDERERS 
 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead 
clearly showing the Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 
DETERMINATION and the SELFDECLARATION OF THE TENDERER attached to 
this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by 
the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 
 

Date of this Tender submission: ……………………………………………………… 

 
Request for Tender No.: ………………………………………. 

 
Name and description of Tender ……………………………………………………….………. 

 
……………………………………………………………………………………………... 

 

Alternative No.: …………………………………………………………………….. 

 

To: Rural Electrification and Renewable Energy Corporation 
P.O Box 34585-00100 
Nairobi. 

 
Dear Sirs, 

 
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills 

of Quantities for the execution of the above named Works, we, the undersigned 
offer to construct and complete the Works and remedy any defects therein for the 
sum of Kenya Shillings [[Amount in 
figures]……………………………………………………………. 

Kenya Shillings [amount in words…………………………………………..…………………….. 

……………………………………………………………………………………………………….... 

 
The above amount includes foreign currency amount (s) of [state figure or a percentage 
and currency] 
[figures]…………………………………………………………………………… 
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The percentage or amount quoted above does not include provisional sums, and only 
allows not more than two foreign currencies. 

 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably 
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Possible after the receipt of the Project Manager's notice to commence, and to complete 
the whole of the Works comprised in the Contract within the time stated in the Special 
Conditions of Contract. 

 
3. We agree to adhere by this tender for a period of 196 days, and it shall remain binding 

upon us and may be accepted at any time before expiration of this period. 

 
4. Unless and until a formal Agreement is prepared and executed this tender together with 

your written acceptance thereof, shall constitute a binding Contract between us. We 
further understand that you are not bound to accept the lowest or any tender you 
may receive. 

 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender 
document, including Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 
accordance with ITT 3 and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared in eligible 
by Rural Electrification and Renewable Energy Corporation based on execution of 
a Tender-Securing or Proposal-Securing Declaration in Rural Electrification and 
Renewable Energy Corporation 's Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and 
in accordance with the implementation and completion specified in the construction 
schedule, the following Works: [insert a brief description of the Works]; 

 
v) Tender Price: The total price of our Tender, excluding any discounts offered in 

item 1 above is:    
 

vi Option 1, in case of one lot: Total price is: Kshs.…………………….. figures and 
in words Kshs. 
………………………………………………………..…………………………… 
……………………………………………………………………………..…………
………….. indicating the various amounts and the respective currencies]; Or 

 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: ………………………. [Specify in detail each discount 
offered.] 

ix) The exact method of calculations to determine the net price after application of 
discounts is shown below: [Specify in detail the method that shall be used to apply 
the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 
18.1 (as amended, if applicable) from the date fixed for the Tender submission 
deadline specified in TDS 22.1 (as amended, if applicable), and it shall remain binding 
upon us and may be accepted at any time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a 
Performance Security in accordance with the Tendering document; 

xii) One Tender Per Tenderer: We are not submitting any other Tender(s) as an 
individual Tender, and we are not participating in any other Tender(s) as a Joint 
Venture member or as a subcontractor, and meet the requirements of ITT 3.4, 
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other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 
Project Manager, manufacturers, or service providers for any part of the contract, 
are 
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not subject to, and not controlled by any entity or individual that is subject to, a 
temporary suspension or a debarment imposed by the Public Procurement 
Regulatory Authority or any other entity of the Government of Kenya, or any 
international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the 
other] 

 We are not a state-owned enterprise or institution 

 We are a state-owned enterprise or institution but meet the requirements 
of ITT 3.8; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 
gratuities, or fees with respect to the tender process or execution of the Contract: 
[insert complete name of each Recipient, its full address, the reason for which each 
commission or gratuity was paid and the amount and currency of each such 
commission or gratuity]. 

 
Name of 
Recipient 

Address Reason Amount 

    

    

    

 

(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written 
acceptance thereof included in your Letter of Acceptance, shall constitute a binding 
contract between us, until a formal contract is prepared and executed; 

 
xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest 

evaluated cost Tender, the Most Advantageous Tender or any other Tender that you 
may receive; 

 
xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no 

person acting for us or on our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non- 
collusive and made with the intention of accepting the contract if awarded. To this 
effect we have signed the “Certificate of Independent Tender Determination” attached 
below. 

 
xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal, copy available from www.ppra.go.ke during the 
procurement process and the execution of any resulting contract. 

 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part 

of our Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are 

not  in any conflict to interest. 
b) Certificate of Independent Tender Determination – to declare that we 

completed the tender without colluding with other tenderers. 
c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, 

not engage in any form of fraud and corruption. 

http://www.ppra.go.ke/
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d) Declaration and commitment to the Code of Ethics for Persons 
Participating in Public Procurement and Asset Disposal 



 

Page 102 of 218  

Further, we confirm that we have read and understood the full content and scope of 
fraud and corruption as informed in “Appendix 1- Fraud and Corruption” attached to the 
Form of Tender. 

 

Name of the Tenderer: ……………………………………………………………………. 
 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 
………………………………………………………………………………………………. 

 

Title of the person signing the Tender:……………………………………………………. 

 

Signature of the person named above: …………………….…………………………….. 
 

Date signed ………………/……………./……………… 

 

Notes 
** Person signing the Tender shall have the power of attorney given by the Tenderer 
to be attached with the Tender. 
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A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 
Instruction to Tenderer 

 
Tender is instructed to complete the particulars required in this Form, one form for each entity if 
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this 
Form. 

 

(a) Tenderer's details 

 
 ITEM DESCRIPTION 

1 Name of Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details 

of the Tenderer. 

1. Country ………………………..………..… 
2. City / Town ………………….……………. 
3. Location …………………….……………. 
4. Building …………………….……………. 
5. Floor ………………….……..……………. 
6. Postal Address ………….…………..……. 
7. Plot No. ………………….…..…………… 
8. Name and email of contact person. 

………………………………………. 
………………………………………. 

6 Current Trade License 
Registration Number and Expiring 
date 

Number:…………………………………….. 
 
Date of Expiry………………………………. 

7 Name, country and full address 
(postal and physical addresses, email, 
and telephone number) of 
Registering 
Body/Agency 

 

8 Description of Nature of Business  

9 Maximum value of business which 
the Tenderer handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of state which stock 

exchange 

 

 
General and Specific Details 

 

b) Sole Proprietor, provide the following details. 
 

Name in full Age Nationality   
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Country of Origin Citizenship    
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c) Partnership, provide the following details. 
 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 
d) Registered Company, provide the following details. 

 
i) Private or public Company   

 

 

ii) State the nominal and issued capital of the Company   

 

iii) Nominal Kenya Shillings (Equivalent) ...............................……………………. 

Issued Kenya Shillings Equivalent)....................................................................... 

iv) Give details of Directors as follows. 
 
 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OFINTEREST- Interest of the Firm in Rural Electrification and 

Renewable Energy Corporation. 

 
i) Are there any person/persons in (Rural Electrification and Renewable Energy 

Corporation) who has/have an interest or relationship in this firm? 
Yes/No……………………… 

 

If yes, provide details as follows. 

 
 Names of Person Designation in Rural 

Electrification and Renewable 
Energy Corporation 

Interest or Relationship with 
Tenderer 

1    

2    

3    

 

ii) Conflict of interest disclosure 

 Type of Conflict Disclosure 

YES OR 
NO 

If YES provide details of 

the relationship with 
Tenderer 

1 Tenderer is directly or indirectly controls, is 
controlled by or is under common control with 
another tenderer. 
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 Type of Conflict Disclosure 

YES OR 
NO 

If YES provide details of 

the relationship with 
Tenderer 

2 Tenderer receives or has received any direct 
or 
indirect subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as 
another tenderer 

  

4 Tender has a relationship with another tenderer, 
directly or through common third parties, that 
puts it in a position to influence the tender of 
another tenderer, or influence the decisions of 
Rural Electrification and Renewable Energy 
Corporation 
Regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates participated as 

a consultant in the preparation of the design 

or technical specifications of the works that 

are the 
subject of the tender. 

  

6 Tenderer would be providing goods, works, 

non- consulting services or consulting services 

during implementation of the contract specified 

in this 
Tender Document. 

  

7 Tenderer has a close business or family 

relationship with a professional staff of Rural 

Electrification and Renewable Energy 

Corporation who are directly or indirectly 

involved in the preparation of the Tender 

document or specifications of the Contract, 

and/or the Tender 
evaluation process of such contract. 

  

8 Tenderer has a close business or family 

relationship with a professional staff of Rural 

Electrification and Renewable Energy 

Corporation who would be involved in the 

implementation or supervision of the such 
Contract. 

  

9 Has the conflict stemming from such 

relationship stated in item 7 and 8 above 

been resolved in a manner acceptable to Rural 

Electrification and Renewable Energy 

Corporation throughout the tendering 
process and execution of the Contract. 

  

 

f) Certification 

 
On behalf of the Tenderer, I certify that the information given above is complete, current and 
accurate as at the date of submission. 

 

Full Name…………………………………………………………. 
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Title or Designation………………………………………………………….. 

 

Signature……………………………………… Date…………………………………………… 



 

Page 108 of 218  

B. CERTIFICATE OFINDEPENDENTTENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the Rural 

Electrification and Renewable Energy Corporation for:   

[Name   and   number   of   tender]    in    response    to    the    request    for    tenders    

made by: Name of Tenderer] do hereby make the following statements 

that I certify to be true and complete in every respect: 

 

I certify, on behalf of [Name of Tenderer] that: 
 

1. I have read and I understand the contents of this Certificate; 

 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true 
and complete in every respect; 

 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, 
and to submit the Tender on behalf of the Tenderer; 

 
4. For the purposes of this Certificate and the Tender, I understand that the word 

“competitor” shall include any individual or organization, other than the Tenderer, 
whether or not affiliated with the Tenderer, who: 
a) has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on 

their qualifications, abilities or experience; 
 

5. The Tenderer discloses that [check one of the following [YES/NO], as applicable: 
a) The Tenderer has arrived at the Tender independently from, and without 

consultation, communication, agreement or arrangement with, any competitor; 
 

b) the Tenderer has entered into consultations, communications, agreements or 
arrangements with one or more competitors regarding this request for tenders, 
and the Tenderer discloses, in the attached document(s), complete details thereof, 
including the names of the competitors and the nature of, and reasons for, such 
consultations, communications, agreements or arrangements;----------- 

 
6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there 

has been no consultation, communication, agreement or arrangement with any 
competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the 

request for Tenders; except as specifically disclosed pursuant to paragraph (5)(b) 
above; 

 
7. In addition, there has been no consultation, communication, agreement or arrangement 
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with any competitor regarding the quality, quantity, specifications or delivery particulars 
of the works or services to which this request for tenders relates, except as 
specifically 
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authorized by the procuring authority or as specifically disclosed pursuant to 
paragraph (5)(b) above; 

 
8. the terms of the Tender have not been, and will not be, knowingly disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the 
official tender opening, or of the awarding of the Contract, whichever comes first, 
unless otherwise required by law or as specifically disclosed pursuant to paragraph 
(5)(b)above. 

 

Name  

Title  

Date       

[Name, title and signature of authorized agent of Tenderer and Date]. 
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C. SELF - DECLARATION FORMS 
 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED INTHE 

MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

 
I, ……………………………………., of Post Office Box ......................................... being 

a resident of................................................................. in the Republic of do hereby make a statement as 

follows: - 

 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 

Officer/Director of ............................................................................. (insert name of the 

Company) 

who is a Bidder in respect of Tender No. 

………………….. for ................................. (insert tender title/description) for 

……………………. (insert name of Rural Electrification and Renewable 

Energy Corporation ) and duly authorized and competent to make this 

statement. 

 
 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred 

from participating in procurement proceeding under Part IV of the Act. 

 
 

3. THAT what is deboned to herein above is true to the best of my knowledge, 

information and belief. 

 

 

 
 

…………………………………. …………………………………. ………………………… 

(Title) (Signature) (Date) 
 

() 
 

Bidder Official Stamp 



 

Page 112 of 218  

FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOTENGAGE IN ANY 
CORRUPT OR FRAUDULENT PRACTICE 

 

I, ……………………………………………. of P. O. Box ……........................…………………. 

being a resident of ................................................................................. in the Republic ofdo hereby make 

a statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 
………............................................................................................... (insert name of the 
Company) who is a Bidder in respect of Tender No. for ………………………..……….. 
(insert tender title/description) for ............................................................................................. (insert 
procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred 
from participating in procurement proceeding under Part IV of the Act. 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in 
any corrupt or fraudulent practice and has not been requested to pay any inducement to 
any member of the Board, Management, Staff and/or employees and/or agents of Rural 
Electrification and Renewable Energy Corporation . 

 

4. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered 
any inducement to any member of the Board, Management, Staff and/or employees 
and/or agents of… ............................................................................................................................. (name 
of procuring entity) 

 
5. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice 

with other bidders participating in the subject tender 

6. THAT the aforesaid bidder does not have any conflict of interest or pecuniary interest 
with any other tenderer participating in this tender 

 
7. THAT what is deboned to herein above is true to the best of my knowledge information 

and belief. 
 
 

…………………………………. …………………………………. ………………………… 

(Title) (Signature) (Date) 
 
 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I ..................................................................................................... (person) on behalf of (Name of the 

Business/Company/Firm) ……………………………………………………. declare that I 

have read and fully understood the contents of the Public Procurement & Asset Disposal 

Act, 2015, Regulations and the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal and my responsibilities under the Code. 

 

I do hereby commit to abide by the provisions of the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal. 

 

Name of Authorized signatory…………………......................................................... 

 

Sign……………..................... 

 

Position…………………...................................................………........................................... 

 

Office address………………………………………………. 

 

Telephone……………......................…………………. 

 

E-mail……………………………............................................................…............................. 

 

Name of the Firm/Company…………….......................................................................................…… 

 

Date………………………………………………………..............................................…. 

 

(Company Seal/ Rubber Stamp where applicable) 

 
 

Witness 

 

Name ………………………………………………………....... 

 

Sign................................................... Date…………………………………………………… 
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D. APPENDIX 1- FRAUDAND CORRUPTION 

(Appendix 1 shall not be modified) 

 
1. Purpose 

 
The Government of Kenya's Anti-Corruption and Economic Crime laws and their 
sanction's policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 
2015) and its Regulation, and any other Kenya's Acts or Regulations related to Fraud 
and Corruption, and similar offences, shall apply with respect to Public Procurement 
Processes and Contracts that are governed by the laws of Kenya. 

 

2. Requirements 

 
The Government of Kenya requires that all parties including Procuring Entities, 
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub- 
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared 
or not); and any of their Personnel, involved and engaged in procurement under Kenya's 
Laws and Regulation, observe the highest standard of ethics during the procurement 
process, selection and contract execution of all contracts, and refrain from Fraud and 
Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 
describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive, 
Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement 
including consequences for offences committed. A few of the provisions noted below 
highlight Kenya's policy of no tolerance for such practices and behavior: - 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, 
obstructive, collusive or fraudulent practice; or conflicts of interest in any 
procurement or asset disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that 
sub- section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset 

disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract 

shall be voidable; 

4) The voiding of a contract by Rural Electrification and Renewable 
Energy Corporation under subsection (7) does not limit any legal 
remedy Rural Electrification and Renewable Energy Corporation may 
have; 

5) An employee or agent of Rural Electrification and Renewable Energy 
Corporation or a member of the Board or committee of Rural Electrification and 
Renewable Energy Corporation who has a conflict of interest with respect to a 
procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part 
in any decision relating to the procurement or contract; and 
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c) shall not be a subcontractor for the bidder to whom was awarded contract, or a 
member of the group of bidders to whom the contract was awarded, but the 
subcontractor appointed shall meet all the requirements of this Act. 
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6) An employee, agent or member described in subsection (1) who refrains from doing 
anything prohibited under that subsection, but for that subsection, would have 
been within his or her duties shall disclose the conflict of interest to Rural 
Electrification and Renewable Energy Corporation ; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described 
in subsection (5)(a) and the contract is awarded to the person or his relative or to 
another person in whom one of them had a direct or indirect pecuniary interest, 
the contract shall be terminated and all costs incurred by the public entity shall be 
made good by the awarding officer. Etc. 

 

In compliance with Kenya's laws, regulations and policies mentioned above, Rural Electrification 

and Renewable Energy Corporation : 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below 

as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 
party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain 
financial or other benefit or to avoid an obligation; 

 
 

iii) “collusive practice” is an arrangement between two or more parties designed 
to achieve an improper purpose, including to influence improperly the 
actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to 
influence improperly the actions of a party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence 
material to the investigation or making false statements to investigators 
in order to materially impede investigation by Public Procurement 
Regulatory Authority (PPRA) or any other appropriate authority 
appointed by Government of Kenya into allegations of a corrupt, 
fraudulent, coercive, or collusive practice; and/or threatening, harassing, 
or intimidating any party to prevent it from disclosing its knowledge of 
matters relevant to the investigation or from pursuing the investigation; 
or 

• acts intended to materially impede the exercise of the PPRA's or the 
appointed authority's inspection and audit rights provided for under 
paragraph 2.3 e. below. 

 
b) Defines more specifically, in accordance with the above procurement Act provisions 

set forth for fraudulent and collusive practices as follows: 

 
"fraudulent practice" includes a misrepresentation of fact in order to influence a 
procurement or disposal process or the exercise of a contract to the detriment of 
Rural Electrification and Renewable Energy Corporation or the tenderer or the 
contractor, and includes collusive practices amongst tenderers prior to or after 
tender submission designed to establish tender prices at artificial non-competitive 
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levels and to deprive Rural Electrification and Renewable Energy Corporation of 
the benefits of free and open competition. 
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c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or 
individual recommended for award, any of its personnel, or its agents, or its sub- 
consultants, sub-contractors, service providers, suppliers and/ or their employees, 
has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices in competing for the contract in question; 

 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or 
recommend to appropriate authority (ies) for sanctioning and debarment of a firm 
or individual, as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal 
documents requiring (i) Tenderers (applicants/proposers), Consultants, 
Contractors, and Suppliers, and their Sub-contractors, Sub-consultants, Service 
providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 

authority appointed by Government of Kenya to inspect2 all accounts, records 
and other documents relating to the procurement process, selection and/or 
contract execution, and to have them audited by auditors appointed by the PPRA 
or any other appropriate authority appointed by Government of Kenya; and 

 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit 
along with their Applications/Tenders/Proposals a “Self-Declaration Form” as 
included in the procurement document declaring that they and all parties involved 
in the procurement process and contract execution have not engaged/will not 
engage in any corrupt or fraudulent practices. 

 

 
 

1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, 
without limitation, (i)applying for pre-qualification, expressing interest in a consultancy, 
and tendering, either directly or as a nominated sub-contractor, nominated consultant, 
nominated manufacturer or supplier, or nominated service provider, in respect of such 
contract, and (ii) entering into an addendum or amendment introducing a material 
modification to any existing contract. 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve 
fact- finding activities undertaken by the Investigating Authority or persons appointed by 
Rural Electrification and Renewable Energy Corporation to address specific matters related to 
investigations/audits, such as evaluating the veracity of an allegation of possible Fraud and 
Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: 
accessing and examining a firm's or individual's financial records and information, and making 
copies thereof as relevant; accessing and examining any other documents, data and information 
(whether in hard copy or electronic format) deemed relevant for the investigation/audit, and 
making copies thereof as relevant; interviewing staff and other relevant individuals; performing 
physical inspections and site visits; and obtaining third party verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee (not applicable 
under this tender) 

 
Beneficiary: 

 

Request for Tenders No:----------------------------------------- 

 
Date: TENDER 

GUARANTEE No.:   

Guarantor:    

 

1. We have been informed that  (here in after called "the 
Applicant") has submitted or will submit to the Beneficiary its Tender (here in after 
called" the Tender") for the execution of   

under Request for Tenders No. (“the ITT”). 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders 
must be supported by a Tender guarantee. 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay 
the Beneficiary any sum or sums not exceeding in total an amount of       (   ) upon 
receipt by us of the Beneficiary's complying demand, supported by the Beneficiary's 
statement, whether in the demand itself or a separate signed document accompanying or 
identifying the demand, stating that either the Applicant: 

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's 
Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by 
the Applicant; or 

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender 
Validity Period or any extension there to provided by the Applicant, (i) has failed to 
execute the contract agreement, or (ii) has failed to furnish the Performance. 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our 
receipt of copies of the contract agreement signed by the Applicant and the Performance 
Security and, or (b) if the Applicant is not the successful Tenderer, upon the earlier of 
(i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results 
of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

5. Consequently, any demand for payment under this guarantee must be received by us at 
the office indicated above on or before that date. 

 

 
 

[signature(s)] 
 

. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] (Not applicable 
under this tender) 

 

TENDER GUARANTEE No.:     

1. Whereas ………… [Name of the tenderer] (hereinafter called   “the tenderer”) has 

submitted its tender dated ……… [Date of submission of tender] for the ..... [Name 
and/or description of the tender] (hereinafter called “the Tender”) for the 

execution of under Request for Tenders No. (“the ITT”). 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ................. [Name 
of Insurance Company] having our registered office at ........................ (herein after called 

“the Guarantor”), are bound unto …………….. [Rural Electrification and Renewable 
Energy Corporation ] (hereinafter called “the Procuring Entity”) in the sum of 

(Currency and guarantee amount) for which 

payment well and truly to be made to the said Procuring Entity, the Guarantor binds 

itself, its successors and assigns, jointly and severally, firmly by these presents. 

Sealed with the Common Seal of the said Guarantor this     day of    20   . 

 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the 

Applicant: 

a) has withdrawn its Tender during the period of Tender validity set forth in the 

Principal's Letter of Tender (“the Tender Validity Period”), or any extension 

thereto provided by the Principal; or 

 

b) having been notified of the acceptance of its Tender by the Procuring Entity 

during the Tender Validity Period or any extension thereto provided by the 

Principal; (i) failed to execute the Contract agreement; or (ii) has failed to furnish 

the Performance Security, in accordance with the Instructions to tenderers 

(“ITT”)of the Procuring Entity's Tendering document. 

then the guarantee undertakes to immediately pay to the Procuring Entity up to the 

above amount upon receipt of the Procuring Entity's first written demand, without the 

Procuring Entity having to substantiate its demand, provided that in its demand the 

Procuring Entity shall state that the demand arises from the occurrence of any of the 

above events, specifying which event(s) has occurred. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our 

receipt of copies of the contract agreement signed by the Applicant and the 

Performance Security and, or (b) if the Applicant is not the successful Tenderer, 

upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the 

Applicant of the results of the Tendering process; or (ii)twenty-eight days after the 

end of the Tender Validity Period. 

 

5. Consequently, any demand for payment under this guarantee must be received by 

us at the office indicated above on or before that date. 
 

[Date ] [Signature of the Guarantor] [Witness]  [Seal] 
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TENDER-SECURING DECLARATION FORM (Not applicable under this tender) 

[The Bidder shall complete this Form in accordance with the instructions indicated] 
 

Date: .................................... [insert date (as day, month and year) of Tender Submission] 
Tender No. ....................................... [insert number of tendering process] 
To ...................................[insert complete name of Purchaser] I/We, the undersigned, declare 

that: 

1. I/We understand that, according to your conditions, bids must be supported by a 

Tender- Securing Declaration. 

 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering 
in any contract with the Purchaser for the period of time of [insert number of months 
or years] starting on [insert date], if we are in breach of our obligation(s) under the bid 
conditions, because we – (a) have withdrawn our tender during the period of tender 
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the 
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse 
to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance 
Security, in accordance with the instructions to tenders. 

 
3. I/We understand that this Tender Securing Declaration shall expire if we are not 

the successful Tenderer(s), upon the earlier of: 
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing 
Declaration must be in the name of the Joint Venture that submits the bid, and the Joint 
Venture has not been legally constituted at the time of bidding, the Tender Securing 
Declaration shall be in the names of all future partners as named in the letter of intent. 

 

Signed:……………………………………………………………………..…….....….. 

 

Capacity / title (director or partner or sole proprietor, etc.) ……….………….........……. 

 

Name: ………………………………………………………………………………….. 

 

Duly authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 

 
Dated on …………………. Day of ......................... [Insert date of signing] Seal or 

 

stamp 
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Appendix to Tender 

 

Schedule of Currency requirements 

 

Summary of currencies of the Tender for [insert name of Section of 
the Works] 

 

 
Name of currency Amounts payable 

Local currency:      

Foreign currency #1:      

Foreign currency #2:      

Foreign currency #3:      

Provisional sums expressed in local currency [To be entered by Rural Electrification 
and Renewable Energy Corporation ] 
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PART II - WORK REQUIREMENTS 
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SERVICE DETAILS /SPECIFICATIONS 

 

 
1.1 General 

 

Rural Electrification and Renewable Energy Corporation requires Contractors for Labour 

and Transport, actual jobs shall not be available on a day to day basis. Contractors will be 

called upon whenever the said works arise but should be on a 24 hour daily availability basis. 

 
1.2 Scope of work 

The procuring entity intends to procure Contractors for construction of power infrastructure. 

 
Introduction 

The Works that will be given to the contractor shall involve construction of lines in Selected 

Rural Electrification Areas as defined In the Schedule of Requirements/Price Schedule, 

mounting/unmounting of transformers. This shall comprise of line profiling, bush clearing, 

line construction with the required line protection and carrying out necessary commissioning 

tests. 

 
Permanent Work 

The scope of work covered by this Contract comprises local transport from REREC storage 

area to site, proper storage on site, erection, site testing, commissioning and remedying of 

defects of the new MV overhead lines and LV networks specified in this Specification and in 

the Bills of Quantities. 

 
Work at the Option of the Employer 

During the period of the Contract the Project Manager may authorize additional work to be 

carried out on site at the Time and Material rates quoted in Price Schedules. The rates shall 

remain valid for the duration of the Contract. 
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FORM QLTY -4.3 

COMMITMENT TO CARRY OUT QUALITY POWER LINE CONSTRUCTION AND 

MAINTENANCE 

 
TO: 

The Rural Electrification and Renewable Energy Corporation, 

P.O Box 34585 – 00100, 

Kawi House, Off Popo Road South C 

Nairobi, KENYA. 

We M/s ..................................................................................................................... (Name of tenderer) 

Of P.O Box …………………………………………………………………………. 

Commit ourselves to the following if our company/firm is considered as an L&T contractor 

I. We shall be carrying out work according to the set REREC safety requirements 

and procedures strictly adhering to “safety first” policy. 

II. We shall all ways ensure use of appropriate Personal Protective Equipment 

(PPE’s) while carrying out assigned works including use of branded uniforms by all 

our staff. 

III. We shall ensure use of appropriate tools in all assignments at all times 

IV. We guarantee that all our projects shall be implemented according to REREC’s 

construction standards. The following documents shall always be available and used 

in all work sites to enhance adherence to quality: 

a. Quality construction check list – to enhance quality construction 

b. Site inspection forms – for site visit comments by REREC supervisory staff 

when work is in progress (i.e. evidence of supervision of each project prior 

to invoicing) 

V. We agree that failure to observe the commitments above shall form sufficient 

grounds for cancellation of our contract. 

 

Signed by all directors listed in the CR12 form: 

Director No. 1…………………………………… 

Director No. 2…………………………………… 

 

Director No. 3…………………………………… 

 

Director No. 4………………………………… 
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SCHEDULES OF SERVICES 
No. Description DESCRIPTION OF WORKS UoM 

LOW VOLTAGE 

1 L.T-Pole holes digging Pole hole digging per foot. - This rate applies to non-
rocky holes. 

Foot 

2 L.T-Pole holes digging 

5ft(Rocky) 

Pole hole digging per foot (rocky ground) - This rate 
applies where a contractor chooses not to reinforce 
the hole but hires a compressor to dig the hole to 
the appropriate depth. It will only apply to the rocky 
part of the hole only, the normal hole digging rate 
shall apply where the soil is soft 

Foot 

3 L.T-Pole erection (Wood) Wooden Pole erection Each 

4  L.T-Pole dressing(Single 

Phase) 

Single Phase Pole dressing including pole caps(wooden 

poles only), danger plate, barbed wire and pole no. 

plates - This rate applies to both wooden and 

concrete poles 

Each 

5 L.T-Pole dressing(Three 

Phase) 

Three Phase Pole dressing including pole caps(wooden 

poles only), danger plate, barbed wire and pole no. 

plates - This rate applies to both wooden and 

concrete poles 

Each 

6 L.T-Pole dressing under 

H.T.(Single Phase) 

Single Phase Pole dressing under HT - This rate 

applies to both wooden and concrete poles 

Each 

7 L.T-Pole dressing under 

H.T.(Three Phase) 

Three Phase Pole dressing under HT - This rate 

applies to both wooden and concrete poles 

Each 

8 L.T-Pole erection 

(Concrete) 

Concrete Pole erection Each 

9 L.T-Pole Recovery 

(Wooden pole) 

Pole recovery - Recovery of poles including uprooting 

and undressing of the pole fittings and covering the 

hole for  wooden  poles 

Each 

10 L.T-Pole Recovery 

(Concrete pole) 

Pole recovery - Recovery of poles including uprooting 

and undressing of the pole fittings and covering the 

hole for concrete poles 

Each 

11 L.T-Stay holes digging Stay hole digging per ft (soft soil including murram) Foot 

12 L.T -Stay hole 

digging(Rocky) 

Stay hole digging per foot (rocky ground) - This rate 
applies where a contractor hires a compressor to dig 
the hole to the appropriate depth. It will only apply 
to the rocky part of the hole only, the normal hole 
digging rate shall apply where the soil is soft 

Foot 

13 L.T-Stay making & 

Dressing 

LV Stay making and installation Each 

14 L.T-Flying stay making and 

Installation 

Flying stay making & installation including the 

erection of the flying stay pole 

Each 

15 L.T-Flying stay/strut pole 

hole digging 

Flying Stay/strut hole digging per ft (soft soil 

including murram) 

Foot 
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16 L.T-flying stay/strut pole 

hole digging(Rocky) 

Flying Stay/strut hole digging per foot (rocky 

ground) - This rate applies where a contractor hires a 
compressor to dig the hole to the appropriate depth. 
It will only apply to the rocky part of the hole only, 
the normal hole digging rate shall apply where the soil 

is soft 

Foot 

17 L.T- Strut-

making/Erection(wooden) 

Strut making & erection (wooden poles only) Each 

18 L.T- Strut-

making/Erection(concrete) 

Strut making & erection (Concrete poles only) Each 

19 L.T-Bush clearing/tree 

cutting per km 

Bush clearing/tree cutting per km as per REREC 

standards. For both new lines and existing lines 

Km 

20 L.T-Single Conductor 

stringing per km 

Single conductor stringing per km (Bare/PVC 

50sqmm & 100sqmm) 

Km 

21 L.T-PME Earthing PME installation Each 

   SERVICE LINE/METER INSTALLATION 

22 SL-Single phase S/L Overhead 10mm2, 16mm2 s/c per meter Meter 

23 SL-Three phase S/L Overhead 25mm2 4/c al. per meter Meter 

24 SL- Single phase U/G Underground - This rate includes trenching, laying and 

reinstatement c/w hatari slabs, sand bed including 

termination and acquisition of all relevant permits for 

works for single phase cables of sizes 10mm², 16mm² s/c 

per meter 

Meter 

25 SL- Three phase U/G Underground  - This rate includes trenching, laying and 

reinstatement c/w hatari slabs, sand bed including 

termination and acquisition of all relevant permits for 

works for single phase cables of sizes 25mm² 4/c Al. 

per meter 

Meter 

26 Installation of Single Phase 

Meter 

Installation of Single Phase Meter - This rate includes 

installation of the meter and MCB, collection of 
customer details, meter validation and meter 
commissioning 

Each 

27 Installation of Three Phase 

Meter 

Installation of Three Phase Meter - This rate includes 

installation of the meter and MCB, collection of 
customer details, meter validation and meter 
commissioning 

Each 

     MEDIUM VOLTAGE   

28 H.T-Pole holes digging 6ft 

(11M poles)  

Pole hole digging per foot. - This rate applies to non-
rocky holes. 

Foot 

29 H.T-Pole holes digging 

>6ft (>11M poles) 

Pole hole digging per foot. - This rate applies to non-
rocky holes. 

Foot 

30 H.T-Pole holes digging 6ft 

(Rocky)  

Pole hole digging per foot (rocky ground) - This rate 
applies where a contractor chooses not to reinforce the 
hole but hires a compressor to dig the hole to the 
appropriate depth. It will only apply to the rocky part 

Foot 
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of the hole only, the normal hole digging rate shall 

apply where the soil is soft 

31 H.T-Pole holes digging 

7ft(Rocky) 

Pole hole digging per foot (rocky ground) - This rate 
applies where a contractor chooses not to reinforce the 
hole but hires a compressor to dig the hole to the 
appropriate depth. It will only apply to the rocky part 
of the hole only, the normal hole digging rate shall 

apply where the soil is soft 

Foot 

32 H.T-Pole dressing - 3-wire Pole dressing including pole caps(wooden poles only), 

danger plate, barbed wire and pole no. plates - This rate 
applies to both wooden and concrete poles  

Each 

33 H.T-Pole erection (Wood) - 

11M &12M 

Pole erection - 11m & 12M long poles (wooden) - This 
rate applies to both stout and medium size poles 

Each 

34 H.T-Pole erection (Wood) - 

14M &15M 

Pole erection - 14m & 15M long poles (wooden) - This 
rate applies to both stout and medium size poles 

Each 

35 H.T-Pole erection 

(Concrete)  

Concrete Pole erection - All sizes concrete poles per 

pole 

Each 

36 H.T-Pole Recovery (Wood) 

- 11M & 12M 

Wooden Pole recovery - 11m & 12M long poles - This 
rate captures the cost of undressing the pole, 
cutting/pulling out the wooden pole including covering 
the hole and chopping the pole as directed by the 

project supervisor. 

Each 

37 H.T-Pole Recovery (Wood) 

- 14M & 15M 

Wooden Pole recovery - 14m & 15M long poles - This 
rate captures the cost of undressing the pole, 
cutting/pulling out the wooden pole including covering 
the hole and chopping the pole as directed by the 
project supervisor. 

Each 

38 H.T-Pole Recovery 

(Concrete) 

Concrete Pole recovery - This rate captures the cost of 
undressing the pole, pulling out the concrete pole 
including covering the hole as directed by the project 
supervisor. 

  

39 H.T-Stay hole digging Stay hole digging per foot - This rate is for digging a 
2ftX2f wide by appropriate depth of the stay hole based 
on the size of the pole and conductor 

Foot 

40 H.T-Stay hole 

digging(Rocky) 

Stay hole digging per foot (rocky ground) - This rate 
applies where a contractor hires a compressor or uses 
other appropriate means to dig the hole to the 
appropriate depth. It will only apply to the rocky part 
of the hole only, the normal hole digging rate shall 

apply where the soil is soft 

Foot 

41 H.T-Stay making & 

dressing 

Normal Stay making and installation - This rate captures 
the cost of stay making and installation including in ant 
climbing barbed wire 

Each 
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42 H.T-Flying stay making and 

Installation 

Flying stay making & installation - This rate captures 

flying stay making and including the cost of erection of 

the flying stay pole 

Each 

43 H.T-Flying stay/strut Pole 

hole digging(11kv) 

Flying Stay pole/strut pole hole digging  (10M) - This 

rate is for digging a 2ftX2f wide by appropriate depth 

of the stay hole 

Foot 

44 H.T-Flying stay/strut Pole 

hole digging(33kv) 

Flying Stay pole/strut pole hole digging  (11 M) - This 

rate is for digging a 2ftX2f wide by appropriate depth 

of the stay hole 

Foot 

45 H.T- Strut-

making/Erection(Wooden) 

Strut making & erection (wooden poles only) - This rate 
includes the cost of preparing the strut for installation 

and erecting the strut pole 

Each 

46 H.T- Strut-

making/Erection(Concrete) 

Strut making & erection (concrete pole) - This rate 
includes the cost of preparing the strut for installation 
and erecting the strut pole 

Each 

47 H.T-Bush clearing/tree 

cutting per km 

Bush clearing per km (for new lines) including suitable 

disposal of cuttings as approved by local authority - 

This applies to cutting/clearing shrubs and trees. It also 
includes the cost of disposing the cuttings to the 
nearest approved local authority yard 

Km 

48 H.T-Single Conductor 

Stringing per km 

Single conductor stringing per km (75sqmm) - This rate 
captures the cost of running, installing and tensioning a 
single conductor per km. 

Km 

49 H.T-Cable Laying MV cable laying (11kV & 33kV) per meter – This rate 
includes trenching, laying and reinstatement c/w hatari 
slabs, sand bed and acquisition of all relevant permits 
for works 

Meter 

50 H.T-Cable 

Jointing/Termination 

MV cable termination and jointing (11kV & 33kV per 

phase- This rate includes the cost of lugging and bolting 

to the over- head line. 

Each 

51 H.T-Single Conductor 

Recovery per km 

Single conductor recovery per km (75mm² and 50mm²) 

-This rate includes recovery of dressing materials 

Km 

52 H.T-Aerial Earth 

Installation per km 

Aerial earth installation per km Km 

53 H.T-A/B switch installation A/B switch installation – This rate involves installation 
of a complete set 

Each 

54 H.T-Auto reclosure 

installation 

Auto Reclosure installation (rate is for only the auto- 

reclosing unit) - This is the rate for installing the full 
auto reclosing assembly including the bypass switch. 

Each 

55 Sys.Comm-System 

commissioning > 4km HT 

Sys. commissioning Line ≥4 km Each 

56 Sys.Comm-System 

commissioning < 4km HT 

Sys. Commissioning Line < 4 km Each 

57 H.T-Taplin Isolators/Fuse/ 

Installation 

Taplin isolators/fuse installation/Surge diverters (one 

set) - This is the rate for Installing one set of the 
isolators/fuse/Surge diverters. It can also be used 
during maintenance 

Each 
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  TRANSFORMER INSTALLATION  

58 SS-Dressing Dressing - This is the rate for the installation of a 
substation structure. This includes the cost of installing 
isolators and surge diverters 

Each 

59 SS-Mounting Mounting - This is the rate for lifting and securing the 
transformer on its platform 

Each 

60 SS-Earthing Substation Earthing (MV earth, Surge Diverter earth & 

LV earth) - This rate captures the cost of substation 
earthing that achieves the minimum earth values as 
required by REREC construction standards 

Each 

61 Transformer welding Substation Welding (At the base on platform & all 

necessary spot welding) to Project engineer's approval 

(for new transformers) - This rate includes transport of 
the welding machine to site and the cost of welding 
rods. 

Each 

62 SS-Recover Tx, A/R, AVR 

etc to stores 

Unwelding Transformers (existing transformers) - This 
rate includes transport of the welding machine to site 

Each 

63 SS-Commissioning Commissioning - This rate shall cater for all labour cost 
during commissioning 

Each 

 TRANSPORT  

64 Meter Transport per pick 

up load of 200 meters 

Meter transport cost per pick up load per km (pick up 

load = upto 200 no. Meters) - This rate includes 

transport of meters, CIUs, MCBs and Pig tails to 

connect upto 200 no. meters 

Km 

65 Wood Pole transport per 

lorry load of 30 poles 

Wooden Pole transport per lorry load (lorry load = 

upto 30 no. Poles)  

Km 

66 Concrete Pole transport 

per km per ton 

Concrete Pole Transport per Km per tonne (for jobs 

which are more than 20km from issuing stores). 

Km 

67 Eco pole transport per 

lorry load of 30 poles 

Eco pole transport per lorry load (Lorry load = up to 

30 no. Poles)  

Km 

68 Other materials per lorry - 

2.3KM line materials 

Materials transport cost per lorry load per km (lorry 

load =2.3km of line materials excluding Transformers)  

Km 

69 Transport of MV 

underground cable  

Transport of MV underground cable per lorry load per 

km - This rate includes transport of MV U/G cable 

upto 200 meters per lorry load 

Km 

70 Transformer Transport 

and other special 

equipment (Max. 8pcs per 

trip) 

Transformers and other special equipment like auto 

recolsures, CTs, VTs, etc transport cost per lorry load 

per km (lorry load = up to 8 transformers/special 

equipment) - Transformers/special equipment shall be 

transported independent of other line materials (alone) 

Km 

71 Transformer Recovery and 

other special equipment 

(Max. 8pcs per trip) 

Transport of recovered transformers  and other special 

equipment like auto recolsures, CTs, VTs, etc per lorry 

load per km (lorry load = up to 8 transformers/special 

equipment) - Recovered transformers should be 
transported safely to the nearest REREC store or as 
directed by REREC project supervisor 

Km 
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DIGITIZATION OF THE TX, MV, LV LINE & SC 

72 Submission of MV geo-

reference drawing 

Submission of Geo-Referenced (As constructed digital 

data in auto-cad format/drawing) MV - This rate 

includes Picking as constructed MV line which involves: 

Actual poles including installed stays and struts and Air 

break switch/Auto reclosure & Preparation of Auto-

CAD drawings using captured data including submission 

of the prepared drawing to the project 

Engineer/Supervisor in digital format (rate per km) 

Km 

73 Submission of LV geo-

reference drawing 

Submission of Geo-Referenced (As constructed digital 

data in auto-cad format/drawing) LV - This rate includes 

Picking as constructed LV line which involves: Actual 

poles including installed stays and struts. Service cable 

entry point to the customer's premises and transformer 

& Preparation of Auto-CAD drawings using captured 

data including submission of the prepared drawing to 

the project Engineer/Supervisor in digital format (rate 

per km) 

 

Km 

WATER TRANSPORT FOR WATER CROSSINGS(only for bidders quoting for lots with Water Transport  

Services for Islands and river crossings; Lamu & Manda, Pate & Faza, Kiunga, Wasini, Mfangano Island etc,) 

 

74 Pole Transport (10M & 11 

M) - Wooden 

Wooden Pole transport via water vessels for 10 M and 11 

M poles  per pole 

Each 

75 Pole Transport (12M & 14 

M) - Wooden 

Wooden Pole transport via water vessels for 12 M and 14 

M poles  per pole 

Each 

76 Pole Transport (10M & 11 

M) - Concrete 

Concrete Pole transport via water vessels for 10 M and 

11 M poles  per pole 

Each 

77 Pole Transport (12M & 14 

M) - Concrete 

Concrete Pole transport via water vessels for 12 M and 

14 M poles  per pole 

Each 

78 Pole Transport (10M & 11 

M) - Eco Pole 

Eco Pole transport via water vessels for 10 M and 11 M 

poles  per pole 

Each 

79 Pole Transport (12M & 14 

M) - Eco Pole 

Eco Pole transport via water vessels for 12 M and 14 M 

poles  per pole 

Each 

80 Pole Recovery Transport Transport of recovered Wooden & Concrete Poles 

transport of all sizes via water vessels  per piece 

Each 

81 Tx Transport (5 kVA-25 

kVA) 

Transformer - Transport for new & recovered TXs per 

piece 5kVA - 25kVA 

Each 

82 Tx Transport (50 kVA) Transformer - Transport for new & recovered TXs per 

piece 50kVA 

Each 

83 Tx Transport (100 kVA) Transformer - Transport for new & recovered TXs per 

piece 100kVA 

Each 

84 Tx Transport (200 kVA) Transformer - Transport for new & recovered TXs per 

piece 200kVA 

Each 

85 Tx Transport (315 kVA) Transformer - Transport for new & recovered TXs per 

piece 315kVA 

Each 
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86 Transport of HT line 

fittings 

Other Materials - HT Fittings per Km of line per trip Trip 

87 Transport of LV line fittings Other Materials - LV Fittings per Km of line per trip Trip 

88 Transport of cables, 

conductors & stay wire 

Cables, conductors, stay wire transport per drum load Each 

89 Transport of MV U/G 

cables 

Cables, conductors, stay wire transport per drum load Each 

90 Transport of recovered 

materials 

Transport of recovered MV/LV conductor and fittings 

per Km of line per trip 

Trip 

  TRANSPORT USING ALTERNATIVE MEANS - ROLLERS/TROLLEYS/CARTS OF MATERIALS & 

POLES ON ALL ISLANDS & CHALLENGING TERRAIN  

91 Alternative Transport of 

poles (10M & 11 M) 

Wooden, Eco Pole & Concrete Pole transport for 10 M 

and 11 M poles per piece per KM - This includes use of 

special means to transport the poles like rollers, trolleys, 

hands or carts per Km 

Km 

92 Alternative Transport of 

poles (12M & 14 M) 

Wooden, Eco Pole & Concrete Pole  transport for 12 M 

and 14 M poles per piece per KM -  This includes use of 

special means to transport the poles like rollers, trolleys, 

hands or carts per Km 

Km 

93 Alternative Transport of 

recovered poles 

Transport of recovered Wooden & Concrete Poles of 

all sizes piece per KM -  This includes use of special 

means to transport the poles like rollers, trolleys, hands 

or carts per Km 

Km 

94 Alternative Transport of (5 

kVA-25 kVA) 

Transformer - Transport for new & recovered TXs per 

piece 5kVA - 25kVA piece per KM -  This includes use 

of special means to transport the transformers like 

trolleys or carts per Km 

Km 

95 Alternative Transport of 

(50 kVA) 

Transformer - Transport for new & recovered TXs per 

piece 50kVA piece per KM  -  This includes use of 

special means to transport the transformers like trolleys 

or carts per Km 

Km 

96 Alternative Transport of  

(100 kVA) 

Transformer - Transport for new & recovered TXs per 

piece 100kVA piece per KM  -  This includes use of 

special means to transport the transformers like trolleys 

or carts per Km 

Km 

97 Alternative Transport of  

(200 kVA) 

Transformer - Transport for new & recovered TXs per 

piece 200kVA piece per KM  -  This includes use of 

special means to transport the transformers like trolleys 

or carts per Km 

Km 

98 Alternative Transport of 

(315 kVA) 

Transformer - Transport for new & recovered TXs per 

piece 315kVA piece per KM  -  This includes use of 

special means to transport the transformers like trolleys 

or carts per Km 

Km 

99 Alternative Transport of  

HT line fittings 

Other Materials - HT Fittings per Km of line materials 

per trip  -  This includes use of special means to 

transport the fittings like trolleys or carts per Km 

Km 
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100 Alternative Transport of  

LV line fittings 

Other Materials -LV Fittings per Km of line materials 

per trip  -  This includes use of special means to 

transport the fittings like trolleys or carts per Km 

Km 

101 Alternative Transport of  

cables, conductors & stay 

wire 

Cables, conductors, stay wire transport per drum load  -  

This includes use of special means to transport the 

fittings like trolleys or carts per Km 

Km 

102 Alternative Transport of  

recovered materials 

Transport of recovered MV/LV conductor and fittings 

per Km of line materials per trip  -  This includes use of 

special means to transport the fittings like trolleys or 

carts per Km 

Km 
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SECTION VI - LOT WORK AREA/REGIONS 

 

CATEGORY: YOUTH, WOMEN AND PERSONS WITH DISABILITY  

(Only Bidders with Valid AGPO Certificates are allowed to quote) 

Kindly select/tick the lots you desire to work in. Minimum number of lots to be selected is 3 lots and 

Maximum number of lots to be selected is 7 lots. 

Note: Each Tenderer is only allowed to pick a maximum of ONE (1) lots per Region 

Bidders under AGPO category are free to choose lots from the ALL BIDDERS but not in the same 

regions. 

 

Region 
County 

No. 
County Constituency Name Lot No. 

Tick Lot 

Selected 

COAST REGION 6 TAITA TAVETA 
Wundanyi 

1   

Voi 

NAIROBI, EASTERN 

& NORTH EASTERN 

REGION 

15 KITUI 
Mwingi North 

2   
Mwingi Central 

16 MACHAKOS 

Kangundo 

3   Matungulu 

Mavoko 

17 MAKUENI 
Kibwezi West 

4   
Kibwezi East 

22 KIAMBU 

Gatundu South 

5   

Gatundu North 

Juja 

Thika Town 

Ruiru 

34 KAJIADO 
Kajiado North 

6   
Kajiado Central 

MT. KENYA REGION 

12 MERU 

Igembe South 

7   Igembe Central 

Igembe North 

19 NYERI 

Tetu 

8   Kieni 

Nyeri Town 

20 KIRINYAGA 
Gichugu 

9   
Kirinyaga Central 

NORTH RIFT REGION 29 NANDI 

Chesumei 

10   Emgwen 

Mosop 

CENTRAL RIFT 

REGION 
18 NYANDARUA 

Ndaragwa 
11   

Kinangop 
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Region 
County 

No. 
County Constituency Name Lot No. 

Tick Lot 

Selected 

Kipipiri 

Ol Kalou 

Ol Joro Orok 

32 NAKURU 
Molo 

12   
Njoro 

35 KERICHO 

Bureti 

13   Belgut 

Sigowet/Soin 

WEST KENYA 

REGION 

37 KAKAMEGA 

Lugari 

14   Likuyani 

Malava 

39 BUNGOMA 

Bumula 

15   Kanduyi 

Webuye West 

42 KISUMU 
Kisumu East 

16   
Kisumu Central 

SOUTH NYANZA 

REGION 

43 HOMA BAY 
Ndhiwa 

17   
Rangwe 

44 MIGORI 
Suna East 

18   
Suna West 

45 KISII 
Kitutu Chache North 

19   
Kitutu Chache South 

 

 

Declaration 
 

By ticking above lots/regions, I/We the tenderer confirm my willingness and desire to offer 

labor and transport services in the selected lots/areas. 

 

Name of Tenderer:………………………………………………….. 

 

Signature of Authorized Representative:………………………………………… 

 

Date:………………………………………… 

 
 

Official Stamp/Seal 
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SECTION VI - LOT WORK AREA/REGIONS 

CATEGORY: OPEN TO ALL BIDDERS 

Kindly select/tick the lots you desire to work in. Minimum number of lots to be selected is 3 lots and 

Maximum number of lots to be selected is 7 lots. 

Note: Each Tenderer is only allowed to pick a maximum of ONE (1) lots per Region 

 

Region 
County 

No. 
County Constituency Name Lot No. 

Tick Lot 

Selected 

COAST REGION 

1 MOMBASA 

Changamwe 

20   

Jomvu 

Kisauni 

Nyali 

Likoni 

Mvita 

2 KWALE 

Msambweni 

21   
Lunga Lunga 

Matuga 

Kinango 

3 KILIFI 

Kilifi North 

22   

Kilifi South 

Kaloleni 

Rabai 

Ganze 

Malindi 

Magarini 

4 TANA RIVER 

Garsen 

23   Galole 

Bura 

5 LAMU 
Lamu East 

24   
Lamu West 

6 TAITA TAVETA 
Taveta 

25   

Mwatate 

NAIROBI, 

EASTERN & 

NORTH EASTERN 

REGION 

7 GARISSA 

Garissa Township 

26   

Fafi 

Lagdera 

Balambala 

Dadaab 

Ijara 

8 WAJIR 

Wajir East 

27   
Wajir South 

Tarbaj 

Wajir West 
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Region 
County 

No. 
County Constituency Name Lot No. 

Tick Lot 

Selected 

Eldas 

Wajir North 

9 MANDERA 

Mandera West 

28   

Banissa 

Mandera North 

Mandera East 

Mandera South 

Lafey 

15 KITUI 

Mwingi West 

29   

Kitui West 

Kitui Rural 

Kitui Central 

Kitui East 

Kitui South 

16 MACHAKOS 

Masinga 

30   

Yatta 

Kathiani 

Machakos Town 

Mwala 

17 MAKUENI 

Mbooni 

31   
Kilome 

Kaiti 

Makueni 

22 KIAMBU 

Githunguri 

32   

Kiambu Town 

Kiambaa 

Kabete 

Kikuyu 

Limuru 

Lari 

34 KAJIADO 

Kajiado East 

33   Kajiado West 

Kajiado South 

47 NAIROBI 

Westlands 

34   

Dagoretti North 

Dagoretti South 

Lang'ata 

Kibra 

Roysambu 

Kasarani 

Ruaraka 
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Region 
County 

No. 
County Constituency Name Lot No. 

Tick Lot 

Selected 

Embakasi South 

Embakasi North 

Embakasi Central 

Embakasi East 

Embakasi West 

Makadara 

Kamukunji 

Starehe 

Mathare 

MT. KENYA 

REGION 

10 MARSABIT 

Moyale 

35   
North Horr 

Saku 

Laisamis 

11 ISIOLO 
Isiolo North 

36   
Isiolo South 

12 MERU 

Tigania West 

37   

Tigania East 

North Imenti 

Buuri 

Central Imenti 

South Imenti 

13 THARAKA- NITHI 

Maara 

38   Chuka/Igamba Ng’ombe 

Tharaka 

14 EMBU 

Mbeere South 

39   
Mbeere North 

Runyenjes 

Manyatta 

19 NYERI 

Othaya 

40   Mukurweini 

Mathira 

20 KIRINYAGA 
Mwea 

41   
Ndia 

21 MURANG’A 

Kangema 

42   

Kiharu 

Mathioya 

Kigumo 

Maragwa 

Kandara 

Gatanga 

31 LAIKIPIA Laikipia West 43   
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Region 
County 

No. 
County Constituency Name Lot No. 

Tick Lot 

Selected 

Laikipia East 

Laikipia North 

NORTH RIFT 

REGION 

23 TURKANA 

Turkana North 

44   Turkana West 

Turkana Central 

Loima 

45   Turkana South 

Turkana East 

24 WEST POKOT 

Kapenguria 

46   
Kacheliba 

Sigor 

Pokot South 

26 TRANS NZOIA 

Kwanza 

47   

Endebess 

Cherangany 

Saboti 

Kiminini 

27 UASIN GISHU 

Soy 

48   Turbo 

Kapseret 

Moiben 

49   Ainabkoi 

Kesses 

28 
ELGEYO- 

MARAKWET 

Marakwet East 

50   
Marakwet West 

Keiyo North 

Keiyo South 

29 NANDI 

Tinderet 

51   Aldai 

Nandi Hills 

CENTRAL RIFT 

REGION 

25 SAMBURU 

Samburu West 

52   Samburu North 

Samburu East 

30 BARINGO 

Baringo North 

53   

Baringo Central 

Baringo South 

Tiaty 

Mogotio 

Eldama Ravine 

32 NAKURU 
Naivasha 

54   
Gilgil 
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Region 
County 

No. 
County Constituency Name Lot No. 

Tick Lot 

Selected 

Kuresoi South 

Kuresoi North 

Subukia 

55   

Rongai 

Bahati 

Nakuru Town West 

Nakuru Town East 

33 NAROK 

Kilgoris 

56   Emuria Dikirr 

Narok North 

Narok East 

57   Narok South 

Narok West 

35 KERICHO 

Kipkelion East 

58   Kipkelion West 

Ainamoi 

36 BOMET 

Sotik 

59   

Chepalungu 

Bomet East 

Bomet Central 

Konoin 

WEST KENYA 

REGION 

37 KAKAMEGA 

Lurambi 

60   

Navakholo 

Mumias East 

Matungu 

Mumias West 

Butere 

61   
Khwisero 

Shinyalu 

Ikolomani 

38 VIHIGA 

Vihiga 

62   

Sabatia 

Hamisi 

Luanda 

Emuhaya 

39 BUNGOMA 

Mt. Elgon 

63   

Sirisia 

Kabuchai 

Webuye East 

Kimilili 

Tongaren 
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Region 
County 

No. 
County Constituency Name Lot No. 

Tick Lot 

Selected 

40 BUSIA 

Teso North 

64   

Teso South 

Nambale 

Matayos 

Butula 

Funyula 

Budalangi 

41 SIAYA 

Ugenya 

65   

Alego Usonga 

Ugunja 

Gem 

Bondo 

Rarieda 

42 KISUMU 

Kisumu West 

66   

Seme 

Nyando 

Muhoroni 

Nyakach 

SOUTH NYANZA 

REGION 

43 HOMA BAY 

Homa Bay Town 

67   

Karachuonyo 

Kabondo Kasipul 

Kasipul 

Mbita 

Suba 

44 MIGORI 

Awendo 

68   

Rongo 

Uriri 

Kuria East 

Kuria West 

Nyatike 

45 KISII 

South Mugirango 

69   

Bomachoge Borabu 

Bomachoge Chache 

Bobasi 

Nyaribari Masaba 

Nyaribari Chache 
70   

Bonchari 

46 NYAMIRA 

Kitutu Masaba 

71   
West Mugirango 

North Mugirango 

Borabu 
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Declaration 
 

By ticking above lots, I/We the tenderer confirm my willingness and desire to offer labor and 

transport services in the selected lots. 

 

Name of Tenderer:………………………………………………….. 

 

Signature of Authorized Representative:………………………………………… 

 

Date:………………………………………… 

 
 

Official Stamp/Seal 
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SECTION VII- PRICES ON BILLS OF QUANTITIES 

Kindly select/tick the lots you desire to work in. Minimum number of lots to be selected is 3 lots and 

Maximum number of lots to be selected is 7 lots. 

Note: Each Tenderer is only allowed to pick a maximum of ONE (1) lots per Region 

Bidders are advised to use one priced bill of quantities form if they are quoting same rates for different lots. 

Tenderers are advised to use separate priced bill of quantities form if they are to quote for different lots with 

different rates. 

Sample Filled table 

 

 

S/No 
Region County 

Number 

County 

Name 

Lot 

Number 

Name of the constituencies. (Separate 

names with commas) An example is 

highlighted below. 

1 
Coast 4 Tana River 23 Garsen, Galole, Bura 

2 Nairobi, Eastern 

& North 

Eastern 

34 Kajiado 33 Kajiado East, Kajiado West, Kajiado South 

3 Mt. Kenya 20 Kirinyaga 41 Mwea, Ndia 

4 North Rift  24 West Pokot 46 Kapenguira, Kacheliba, Sigor, Pokot South 

5 Central Rift 25 Samburu 52 Samburu West, Samburu North, Samburu East 

6 West Kenya 38 Vihiga 62 Vihiga, Sabatia, Hamisi, Luanda, Emuhaya 

7 South Nyanza 43 Homa Bay 67 Homa Bay Town, Karachuonyo, Kabondo Kasipul, Kasipul, 

Mbita, Suba 
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Table to be filled by the Bidder 

 

 

S/No 
Region County 

Number 

County 

Name 

Lot 

Number 

Name of the constituencies. (Separate names 

with commas) An example is highlighted above. 

1      

2      

3      

4      

5      

6      

7      
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Rates Quoted for the Lots above. 

 

No. Description DESCRIPTION OF WORKS UoM Unit 

Price 

Kshs. 

(VAT 

Inclusive)  
LOW VOLTAGE   

1 L.T-Pole holes digging Pole hole digging per foot. - This rate applies to 
non-rocky holes. 

Foot   

2 L.T-Pole holes digging 

5ft(Rocky) 

Pole hole digging per foot (rocky ground) - This 
rate applies where a contractor chooses not to 
reinforce the hole but hires a compressor to dig 
the hole to the appropriate depth. It will only 
apply to the rocky part of the hole only, the 
normal hole digging rate shall apply where the 

soil is soft 

Foot   

3 L.T-Pole erection (Wood) Wooden Pole erection Each   

4  L.T-Pole dressing(Single 

Phase) 

Single Phase Pole dressing including pole 

caps(wooden poles only), danger plate, barbed 

wire and pole no. plates - This rate applies to 

both wooden and concrete poles 

Each   

5 L.T-Pole dressing(Three 

Phase) 

Three Phase Pole dressing including pole 

caps(wooden poles only), danger plate, barbed 

wire and pole no. plates - This rate applies to 

both wooden and concrete poles 

Each   

6 L.T-Pole dressing under 

H.T.(Single Phase) 

Single Phase Pole dressing under HT - This rate 

applies to both wooden and concrete poles 

Each   

7 L.T-Pole dressing under 

H.T.(Three Phase) 

Three Phase Pole dressing under HT - This rate 

applies to both wooden and concrete poles 

Each   

8 L.T-Pole erection 

(Concrete) 

Concrete Pole erection Each   

9 L.T-Pole Recovery 

(Wooden pole) 

Pole recovery - Recovery of poles including 

uprooting and undressing of the pole fittings and 

covering the hole for  wooden  poles 

Each   

10 L.T-Pole Recovery 

(Concrete pole) 

Pole recovery - Recovery of poles including 

uprooting and undressing of the pole fittings and 

covering the hole for concrete poles 

Each   

11 L.T-Stay holes digging Stay hole digging per ft (soft soil including 
murram) 

Foot   
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12 L.T -Stay hole 

digging(Rocky) 

Stay hole digging per foot (rocky ground) - This 
rate applies where a contractor hires a 
compressor to dig the hole to the appropriate 
depth. It will only apply to the rocky part of the 
hole only, the normal hole digging rate shall 

apply where the soil is soft 

Foot   

13 L.T-Stay making & 

Dressing 

LV Stay making and installation Each   

14 L.T-Flying stay making and 

Installation 

Flying stay making & installation including the 

erection of the flying stay pole 

Each   

15 L.T-flying stay/strut pole 

hole digging 

Flying Stay/strut hole digging per ft (soft soil 

including murram) 

Foot   

16 L.T-flying stay/strut pole 

hole digging(Rocky) 

Flying Stay/strut hole digging per foot (rocky 

ground) - This rate applies where a contractor 
hires a compressor to dig the hole to the 
appropriate depth. It will only apply to the rocky 
part of the hole only, the normal hole digging 
rate shall apply where the soil is soft 

Foot   

17 L.T- Strut-

making/Erection(wooden) 

Strut making & erection (wooden poles only) Each   

18 L.T- Strut-

making/Erection(concrete) 

Strut making & erection (Concrete poles only) Each   

19 L.T-Bush clearing/tree 

cutting per km 

Bush clearing/tree cutting per km as per REREC 

standards. For both new lines and existing lines 

Km   

20 L.T-Single Conductor 

stringing per km 

Single conductor stringing per km (Bare/PVC 

50sqmm & 100sqmm) 

Km   

21 L.T-PME Earthing PME installation Each   

SERVICE LINE/METER INSTALLATION 

22 SL-Single phase S/L Overhead 10mm2, 16mm2 s/c per meter Meter   

23 SL-Three phase S/L Overhead 25mm2 4/c al. per meter Meter   

24 SL- Single phase U/G Underground - This rate includes trenching, laying 

and reinstatement c/w hatari slabs, sand bed 

including termination and acquisition of all relevant 

permits for works for single phase cables of sizes 

10mm², 16mm² s/c per meter 

Meter   

25 SL- Three phase U/G Underground  - This rate includes trenching, laying 

and reinstatement c/w hatari slabs, sand bed 

including termination and acquisition of all relevant 

permits for works for single phase cables of sizes 

25mm² 4/c Al. per meter 

Meter   

26 Installation of Single Phase 

Meter 

Installation of Single Phase Meter - This rate 

includes installation of the meter and MCB, 

collection of customer details, meter validation and 
meter commissioning 

Each   

27 Installation of Three Phase 

Meter 

Installation of Three Phase Meter - This rate 

includes installation of the meter and MCB, 

Each   
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collection of customer details, meter validation and 
meter commissioning 

MEDIUM VOLTAGE 

28 H.T-Pole holes digging 6ft 

(11M poles)  

Pole hole digging per foot. - This rate applies to 
non-rocky holes. 

Foot   

29 H.T-Pole holes digging 

>6ft (>11M poles) 

Pole hole digging per foot. - This rate applies to 
non-rocky holes. 

Foot   

30 H.T-Pole holes digging 6ft 

(Rocky)  

Pole hole digging per foot (rocky ground) - This 
rate applies where a contractor chooses not to 
reinforce the hole but hires a compressor to dig 
the hole to the appropriate depth. It will only apply 
to the rocky part of the hole only, the normal hole 
digging rate shall apply where the soil is soft 

Foot   

31 H.T-Pole holes digging 

7ft(Rocky) 

Pole hole digging per foot (rocky ground) - This 
rate applies where a contractor chooses not to 
reinforce the hole but hires a compressor to dig 
the hole to the appropriate depth. It will only apply 
to the rocky part of the hole only, the normal hole 
digging rate shall apply where the soil is soft 

Foot   

32 H.T-Pole dressing - 3-wire Pole dressing including pole caps(wooden poles 

only), danger plate, barbed wire and pole no. plates 

- This rate applies to both wooden and concrete 
poles  

Each   

33 H.T-Pole erection (Wood) 

- 11M &12M 

Pole erection - 11m & 12M long poles (wooden) - 

This rate applies to both stout and medium size 

poles 

Each   

34 H.T-Pole erection (Wood) 

- 14M &15M 

Pole erection - 14m & 15M long poles (wooden) - 

This rate applies to both stout and medium size 

poles 

Each   

35 H.T-Pole erection 

(Concrete)  

Concrete Pole erection - All sizes concrete poles 

per pole 

Each   

36 H.T-Pole Recovery (Wood) 

- 11M & 12M 

Wooden Pole recovery - 11m & 12M long poles - 

This rate captures the cost of undressing the pole, 
cutting/pulling out the wooden pole including 
covering the hole and chopping the pole as 
directed by the project supervisor. 

Each   

37 H.T-Pole Recovery (Wood) 

- 14M & 15M 

Wooden Pole recovery - 14m & 15M long poles - 

This rate captures the cost of undressing the pole, 
cutting/pulling out the wooden pole including 
covering the hole and chopping the pole as 
directed by the project supervisor. 

Each   

38 H.T-Pole Recovery 

(Concrete) 

Concrete Pole recovery - This rate captures the 
cost of undressing the pole, pulling out the 
concrete pole including covering the hole as 
directed by the project supervisor. 

 Each   

39 H.T-Stay hole digging Stay hole digging per foot - This rate is for digging 
a 2ftX2f wide by appropriate depth of the stay hole 
based on the size of the pole and conductor 

Foot   
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40 H.T-Stay hole 

digging(Rocky) 

Stay hole digging per foot (rocky ground) - This 
rate applies where a contractor hires a compressor 
or uses other appropriate means to dig the hole to 
the appropriate depth. It will only apply to the 
rocky part of the hole only, the normal hole 

digging rate shall apply where the soil is soft 

Foot   

41 H.T-Stay making & 

dressing 

Normal Stay making and installation - This rate 
captures the cost of stay making and installation 
including in ant climbing barbed wire 

Each   

42 H.T-Flying stay making 

and Installation 

Flying stay making & installation - This rate 

captures flying stay making and including the cost 

of erection of the flying stay pole 

Each   

43 H.T-Flying stay/strut Pole 

hole digging(11kv) 

Flying Stay pole/strut pole hole digging  (10M) - 

This rate is for digging a 2ftX2f wide by 

appropriate depth of the stay hole 

Foot   

44 H.T-Flying stay/strut Pole 

hole digging(33kv) 

Flying Stay pole/strut pole hole digging  (11 M) - 

This rate is for digging a 2ftX2f wide by 

appropriate depth of the stay hole 

Foot   

45 H.T- Strut-

making/Erection(Wooden) 

Strut making & erection (wooden poles only) - This 
rate includes the cost of preparing the strut for 
installation and erecting the strut pole 

Each   

46 H.T- Strut-

making/Erection(Concrete) 

Strut making & erection (concrete pole) - This rate 
includes the cost of preparing the strut for 
installation and erecting the strut pole 

Each   

47 H.T-Bush clearing/tree 

cutting per km 

Bush clearing per km (for new lines) including 

suitable disposal of cuttings as approved by local 

authority - This applies to cutting/clearing shrubs 
and trees. It also includes the cost of disposing the 
cuttings to the nearest approved local authority 

yard 

Km   

48 H.T-Single Conductor 

Stringing per km 

Single conductor stringing per km (75sqmm) - This 
rate captures the cost of running, installing and 
tensioning a single conductor per km. 

Km   

49 H.T-Cable Laying MV cable laying (11kV & 33kV) per meter – This 
rate includes trenching, laying and reinstatement 
c/w hatari slabs, sand bed and acquisition of all 
relevant permits for works 

Meter   

50 H.T-Cable 

Jointing/Termination 

MV cable termination and jointing (11kV & 33kV 

per phase- This rate includes the cost of lugging 

and bolting to the over- head line. 

Each   

51 H.T-Single Conductor 

Recovery per km 

Single conductor recovery per km (75mm² and 

50mm²) -This rate includes recovery of dressing 

materials 

Km   

52 H.T-Aerial Earth 

Installation per km 

Aerial earth installation per km Km   

53 H.T-A/B switch installation A/B switch installation – This rate involves 
installation of a complete set 

Each   
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54 H.T-Auto reclosure 

installation 

Auto Reclosure installation (rate is for only the 

auto- reclosing unit) - This is the rate for installing 
the full auto reclosing assembly including the 
bypass switch. 

Each   

55 Sys.Comm-System 

commissioning > 4km HT 

Sys. commissioning Line ≥4 km Each   

56 Sys.Comm-System 

commissioning < 4km HT 

Sys. Commissioning Line < 4 km Each   

57 H.T-Taplin Isolators/Fuse/ 

Installation 

Taplin isolators/fuse installation/Surge diverters 

(one set) - This is the rate for Installing one set of 
the isolators/fuse/Surge diverters. It can also be 
used during maintenance 

Each   

TRANSFORMER INSTALLATION 

58 SS-Dressing Dressing - This is the rate for the installation of a 
substation structure. This includes the cost of 
installing isolators and surge diverters 

Each   

59 SS-Mounting Mounting - This is the rate for lifting and securing 
the transformer on its platform 

Each   

60 SS-Earthing Substation Earthing (MV earth, Surge Diverter 

earth & LV earth) - This rate captures the cost of 
substation earthing that achieves the minimum 
earth values as required by REREC construction 

standards 

Each   

61 Transformer welding Substation Welding (At the base on platform & all 

necessary spot welding) to Project engineer's 

approval (for new transformers) - This rate includes 
transport of the welding machine to site and the 
cost of welding rods. 

Each   

62 SS-Recover Tx, A/R, AVR 

etc to stores 

Unwelding Transformers (existing transformers) - 

This rate includes transport of the welding machine 
to site 

Each   

63 SS-Commissioning Commissioning - This rate shall cater for all labour 
cost during commissioning 

Each   

TRANSPORT 

64 Meter Transport per pick 

up load of 200 meters 

Meter transport cost per pick up load per km (pick 

up load = upto 200  no. Meters) - This rate 

includes transport of meters, CIUs, MCBs and Pig 

tails to connect upto 200 no. meters 

Km   

65 Wood Pole transp't per 

lorry load of 30 poles 

Wooden Pole transport per lorry load (lorry load = 

upto 30 no. Poles)  

Km   

66 Concrete Pole transport 

per km per ton 

Concrete Pole Transport per Km per tonne (for 

jobs which are more than 20km from issuing 

stores). 

Km   

67 Eco pole transport per 

lorry load of 30 poles 

Eco pole transport per lorry load (Lorry load = up 

to 30 no. Poles)  

Km   
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68 Other materials per lorry - 

2.3KM line materials 

Materials transport cost per lorry load per km 

(lorry load =2.3km of line materials excluding 

Transformers)  

Km   

69 Transport of MV 

underground cable  

Transport of MV underground cable per lorry load 

per km - This rate includes transport of MV U/G 

cable upto 200 meters per lorry load 

Km   

70 Transformer Transport 

and other special 

equipment (Max. 8pcs per 

trip) 

Transformers and other special equipment like auto 

recolsures, CTs, VTs, etc transport cost per lorry 

load per km (lorry load = up to 8 

transformers/special equipment) - 

Transformers/special equipment shall be 

transported independent of other line materials 

(alone) 

Km   

71 Transformer Recovery and 

other special equipment 

(Max. 8pcs per trip) 

Transport of recovered transformers  and other 

special equipment like auto recolsures, CTs, VTs, 

etc per lorry load per km (lorry load = up to 8 

transformers/special equipment) - Recovered 
transformers should be transported safely to the 
nearest REREC store or as directed by REREC 

project supervisor 

Km   

DIGITIZATION OF THE TX, MV, LV LINE & SC 

72 Submission of MV geo-

reference drawing 

Submission of Geo-Referenced(As constructed 

digital data in auto-cad format/drawing) MV - This 

rate includes Picking as constructed MV line which 

involves: Actual poles including installed stays and 

struts and Air break switch/Auto reclosure & 

Preparation of Auto-CAD drawings using captured 

data including submission of the prepared drawing 

to the project Engineer/Supervisor in digital format 

(rate per km) 

Km   

73 Submission of LV geo-

reference drawing 

Submission of Geo-Referenced(As constructed 

digital data in auto-cad format/drawing) LV - This 

rate includes Picking as constructed LV line which 

involves: Actual poles including installed stays and 

struts. Service cable entry point to the customer's 

premises and transformer & Preparation of Auto-

CAD drawings using captured data including 

submission of the prepared drawing to the project 

Engineer/Supervisor in digital format (rate per km) 

Km   

WATER TRANSPORT FOR WATER CROSSINGS(only for bidders quoting for lots with Water Transport  

Services for Islands and river crossings; Lamu & Manda, Pate & Faza, Kiunga, Wasini, Mfangano Island etc,) 

74 Pole Transport (10M & 11 

M) - Wooden 

Wooden Pole transport via water vessels for 10 M 

and 11 M poles  per pole 

Each   

75 Pole Transport (12M & 14 

M) - Wooden 

Wooden Pole transport via water vessels for 12 M 

and 14 M poles  per pole 

Each   

76 Pole Transport (10M & 11 

M) - Concrete 

Concrete Pole transport via water vessels for 10 M 

and 11 M poles  per pole 

Each   
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77 Pole Transport (12M & 14 

M) - Concrete 

Concrete Pole transport via water vessels for 12 M 

and 14 M poles  per pole 

Each   

78 Pole Transport (10M & 11 

M) - Eco Pole 

Eco Pole transport via water vessels for 10 M and 11 

M poles  per pole 

Each   

79 Pole Transport (12M & 14 

M) - Eco Pole 

Eco Pole transport via water vessels for 12 M and 14 

M poles  per pole 

Each   

80 Pole Recovery Transport Transport of recovered Wooden & Concrete Poles 

transport of all sizes via water vessels  per piece 

Each   

81 Tx Transport (5 kVA-25 

kVA) 

Transformer - Transport for new & recovered TXs 

per piece 5kVA - 25kVA 

Each   

82 Tx Transport (50 kVA) Transformer - Transport for new & recovered TXs 

per piece 50kVA 

Each   

83 Tx Transport (100 kVA) Transformer - Transport for new & recovered TXs 

per piece 100kVA 

Each   

84 Tx Transport (200 kVA) Transformer - Transport for new & recovered TXs 

per piece 200kVA 

Each   

85 Tx Transport (315 kVA) Transformer - Transport for new & recovered TXs 

per piece 315kVA 

Each   

86 Transport of HT line 

fittings 

Other Materials - HT Fittings per Km of line per 

trip 

Trip   

87 Transport of LV line 

fittings 

Other Materials - LV Fittings per Km of line per 

trip 

Trip   

88 Transport of cables, 

conductors & stay wire 

Cables, conductors, stay wire transport per drum 

load 

Each   

89 Transport of MV U/G 

cables 

Cables, conductors, stay wire transport per drum 

load 

Each   

90 Transport of recovered 

materials 

Transport of recovered MV/LV conductor and 

fittings per Km of line per trip 

Trip   

TRANSPORT USING ALTERNATIVE MEANS - ROLLERS/TROLLEYS/CARTS OF TXs,  MATERIALS & 

POLES ON ALL ISLANDS & CHALLENGING TERRAIN 

91 Alternative Transport of 

poles (10M & 11 M) 

Wooden, Eco Pole & Concrete Pole transport for 

10 M and 11 M poles per piece per KM - This 

includes use of special means to transport the poles 

like rollers, trolleys, hands or carts per Km 

Km   

92 Alternative Transport of 

poles (12M & 14 M) 

Wooden, Eco Pole & Concrete Pole  transport for 

12 M and 14 M poles per piece per KM -  This 

includes use of special means to transport the poles 

like rollers, trolleys, hands or carts per Km 

Km   

93 Alternative Transport of 

recovered poles 

Transport of recovered Wooden & Concrete Poles 

of all sizes piece per KM -  This includes use of 

special means to transport the poles like rollers, 

trolleys, hands or carts per Km 

Km   

94 Alternative Transport of (5 

kVA-25 kVA) 

Transformer - Transport for new & recovered TXs 

per piece 5kVA - 25kVA piece per KM -  This 

includes use of special means to transport the 

transformers like trolleys or carts per Km 

Km   

95 Alternative Transport of 

(50 kVA) 

Transformer - Transport for new & recovered TXs 

per piece 50kVA piece per KM  -  This includes 

Km   
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use of special means to transport the transformers 

like trolleys or carts per Km 

96 Alternative Transport of  

(100 kVA) 

Transformer - Transport for new & recovered TXs 

per piece 100kVA piece per KM  -  This includes 

use of special means to transport the transformers 

like trolleys or carts per Km 

Km   

97 Alternative Transport of  

(200 kVA) 

Transformer - Transport for new & recovered TXs 

per piece 200kVA piece per KM  -  This includes 

use of special means to transport the transformers 

like trolleys or carts per Km 

Km   

98 Alternative Transport of 

(315 kVA) 

Transformer - Transport for new & recovered TXs 

per piece 315kVA piece per KM  -  This includes 

use of special means to transport the transformers 

like trolleys or carts per Km 

Km   

99 Alternative Transport of  

HT line fittings 

Other Materials - HT Fittings per Km of line 

materials per trip  -  This includes use of special 

means to transport the fittings like trolleys or carts 

per Km 

Km   

100 Alternative Transport of  

LV line fittings 

Other Materials -LV Fittings per Km of line 

materials per trip  -  This includes use of special 

means to transport the fittings like trolleys or carts 

per Km 

Km   

101 Alternative Transport of  

cables, conductors & stay 

wire 

Cables, conductors, stay wire transport per drum 

load  -  This includes use of special means to 

transport the fittings like trolleys or carts per Km 

Km   

102 Alternative Transport of  

recovered materials 

Transport of recovered MV/LV conductor and 

fittings per Km of line materials per trip  -  This 

includes use of special means to transport the 

fittings like trolleys or carts per Km 

Km   

  Total Quote to be carried to tender form (Kshs. VAT inclusive) 

  

  

 

Declaration 
 

By inserting rates in the above schedule of prices, I/We the tenderer confirm my willingness and 

desire to offer labor and transport services at the rates as presented in the schedule. 

 

Name of Tenderer:………………………………………………….. 

 

Signature of Authorized Representative:………………………………………… 

 

Date:………………………………………… 

 
 

Official Stamp/Seal 
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PART III - CONDITIONS OF 

CONTRACT AND CONTRACT FORMS 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT 
 

These General Conditions of Contract (GCC), read in conjunction with the Special 
Conditions of Contract (SCC) and other documents listed therein, should be a complete 
document expressing fairly the rights and obligations of both parties. 

 
These General Conditions of Contract have been developed on the basis of considerable 
international experience in the drafting and management of contracts, bearing in mind a 
trend in the construction industry towards simpler, more straightforward language. 

 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

 

General Conditions of Contract 
 

A. General 
1. Definitions 

1.1 Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of 
Acceptance for the execution and completion of the Works and the remedying 
of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, 
installation, testing, and commissioning of the Works in a lump sum contract. 
It includes a lump sum price for each activity, which is used for valuations and 
for assessing the effects of Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by Rural Electrification and 
Renewable Energy Corporation and the Contractor to resolve disputes in the 
first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by 
the Project Manager, in accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between Rural Electrification and Renewable 
Energy Corporation and the Contractor to execute, complete, and 
maintain the Works. It consists of the documents listed in GCC Sub-Clause 
2.3 below. 

h) The Contractor is the party whose Bid to carry out the Works has been 

accepted by Rural Electrification and Renewable Energy Corporation. 

i) The Contractor's Bid is the completed bidding document submitted by 
the Contractor to Rural Electrification and Renewable Energy 
Corporation. 

j) The Contract Price is the Accepted Contract Amount stated in the 
Letter of Acceptance and thereafter as adjusted in accordance with the 
Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for 
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the Contractor's employees and Equipment, in addition to payments for 
associated Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon 
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Correction of defects by the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub- 
Clause 34.1 and calculated from the Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and 
any additional and modified drawings issued by (or on behalf of) Rural 
Electrification and Renewable Energy Corporation in accordance with the 
Contract, include calculations and other information provided or approved by 
the Project Manager for the execution of the Contract. 

q) Rural Electrification and Renewable Energy Corporation is the party who 
employs the Contractor to carry out the Works, as specified in the SCC, who is 
also Rural Electrification and Renewable Energy Corporation. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to 
the Site to construct the Works. 

 
s) “In writing” or “written” means hand-written, type-written, printed 

or electronically made, and resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in Rural Electrification 

and Renewable Energy Corporation's Letter of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified 
in the SCC. The Intended Completion Date may be revised only by the Project 
Manager by issuing an extension of time or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 

x) The Project Manager is the person named in the SCC (or any other competent 
person appointed by Rural Electrification and Renewable Energy Corporation 
and notified to the Contractor, to act in replacement of the Project Manager) 
who is responsible for supervising the execution of the Works and administering 
the Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding 
document and are factual and interpretative reports about the surface and 
subsurface conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract and 
any modification or addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor 
shall commence execution of the Works. It does not necessarily coincide with 
any of the Site Possession Dates. 



 

Page 157 of 218  

dd) A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract, which includes work 
on the Site. 

ee) Temporary Works are works designed, constructed, installed, and 
removed by the Contractor that are needed for construction or 
installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the 

Works. gg) The Works are what the Contract requires the Contractor to 

construct, install, 
and turnover to Rural Electrification and Renewable Energy Corporation, 
as defined in the SCC. 

 

2. Interpretation 

2.1 In interpreting these GCC, words indicating one gender include all genders. Words 

indicating the singular also include the plural and words indicating the plural also 

include the singular. Headings have no significance. Words have their normal meaning 

under the language of the Contract unless specifically defined. The Project Manager 

shall provide instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, 

the Completion Date, and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended Completion Date 

for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of 

priority: 
a) Agreement, 
b) Letter of Acceptance, 
c) Contractor's Bid, 
d) Special Conditions of Contract, 
e) General Conditions of Contract, including Appendices, 
f) Specifications, 
g) Drawings, 

h) Bill of Quantities6, and 
i) Any other document listed in the SCC as forming part of the Contract. 

 

6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 

3. Language and Law 

3.1 The language of the Contract is English Language and the law governing the Contract 
are the Laws of Kenya. 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the 
import of goods and services prohibitions in Rural Electrification and Renewable 
Energy Corporation 's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations 

with that country; or 

b) by an act of compliance with a decision of the United Nations Security Council 
taken under Chapter VII of the Charter of the United Nations, Kenya prohibits 
any import of goods from that country or any payments to any country, person, 
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or entity in that country. 
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4. Project Manager's Decisions 

4.1 Except where otherwise specifically stated, the Project Manager shall decide 
contractual matters between Rural Electrification and Renewable Energy Corporation 
and the Contractor in the role representing Rural Electrification and Renewable 
Energy Corporation. 

5. Delegation 

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties 
and responsibilities to other people, except to the Adjudicator, after notifying the 
Contractor, and may revoke any delegation after notifying the Contractor. 

 

6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be 
effective only when in writing. A notice shall be effective only when it is delivered. 

 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may 
not assign the Contract without the approval of Rural Electrification and Renewable 
Energy Corporation in writing. Subcontracting shall not alter the Contractor's 
obligations. 

 
8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and Rural Electrification and Renewable Energy Corporation 
between the dates given in the Schedule of Other Contractors, as referred to in the 
SCC. The Contractor shall also provide facilities and services for them as described 
in the Schedule. Rural Electrification and Renewable Energy Corporation may modify 
the Schedule of Other Contractors, and shall notify the Contractor of any such 
modification. 

 

9. Personnel and Equipment 

9.1 The Contractor shall employ the key personnel and use the equipment identified in 
its Bid, to carry out the Works or other personnel and equipment approved by the 
Project Manager. The Project Manager shall approve any proposed replacement of 
key personnel and equipment only if their relevant qualifications or characteristics 
are substantially equal to or better than those proposed in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of 
the Contractor's staff or work force, stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection with 
the work in the Contract. 

9.3 If Rural Electrification and Renewable Energy Corporation, Project Manager or 
Contractor determines, that any employee of the Contractor be determined to have 
engaged in Fraud and Corruption during the execution of the Works, then that 
employee shall be removed in accordance with Clause 9.2 above. 

10. Procuring Entity's and Contractor's Risks 
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10.1 Rural Electrification and Renewable Energy Corporation carries the risks which 
this Contract states are Procuring Entity's risks, and the Contractor carries the 
risks which this Contract states are Contractor's risks. 

 
11. Procuring Entity's Risks 

11.1 From the Start Date until the Defects Liability Certificate has been issued, 
the following are Procuring Entity's risks: 

a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the 
Works, which is the unavoidable result of the Works or 

ii) Negligence, breach of statutory duty, or interference with any legal 
right by Rural Electrification and Renewable Energy Corporation or by 
any person employed by or contracted to him except the Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent 
that it is due to a fault of Rural Electrification and Renewable Energy 
Corporation or in Rural Electrification and Renewable Energy Corporation 's 
design, or due to war or radioactive contamination directly affecting the 
country where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the 
risk of loss of or damage to the Works, Plant, and Materials is a Procuring Entity's risk 
except loss or damage due to 

a) a Defect which existed on the Completion Date, 

b) an event occurring before the Completion Date, which was not itself a 

Procuring  

c) the activities of the Contractor on the Site after the Completion Date. 

 

12. Contractor's Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks 
of personal injury, death, and loss of or damage to property (including, without 
limitation, the Works, Plant, Materials, and Equipment) which are not Procuring 
Entity's risks are Contractor's risks. 

 

13. Insurance 

13.1 The Contractor shall provide, in the joint names of Rural Electrification and 
Renewable Energy Corporation and the Contractor, insurance cover from the Start 
Date to the end of the Defects Liability Period, in the amounts and deductibles stated 
in the SCC for the following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and 
Equipment)in connection with the Contract; and 

d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
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Project Manager for the Project Manager's approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and proportions 
of currencies required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates required, Rural 
Electrification and Renewable Energy Corporation may effect the insurance which 
the Contractor should have provided and recover the premiums Rural Electrification 
and Renewable Energy Corporation has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt 
due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of 
the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

 

14. Site Data 

15. The Contractor shall be deemed to have examined any Site Data referred to in the 
SCC, supplemented by any information available to the Contractor. Contractor to 
Construct the Works 

15.1 The Contractor shall construct and install the Works in accordance with the 
Specifications and Drawings. 

 

16. The Works to Be Completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works in accordance with the Program submitted by the Contractor, 
as updated with the approval of the Project Manager, and complete them by the 
Intended Completion Date. 

 

17. Approval by the Project Manager (not applicable under this tender) 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for 
design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Project Manager before this 
use. 

 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 
19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly 
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discovered on the Site shall be the property of Rural Electrification and Renewable 
Energy Corporation. The Contractor shall notify the Project Manager of such 
discoveries and carry out the Project Manager's instructions for dealing with them. 

 

 

20. Possession of the Site 

20.1 Rural Electrification and Renewable Energy Corporation shall give possession of all 
parts of the Site to the Contractor. If possession of a part is not given by the date 
stated in the SCC, Rural Electrification and Renewable Energy Corporation shall be 
deemed to have delayed the start of the relevant activities, and this shall be a 
Compensation Event. 

 

21. Access to the Site 

21.1 The Contractor shall allow the Project Manager and any person authorized by the 
Project Manager access to the Site and to any place where work in connection with 
the Contract is being carried out or is intended to be carried out. 

 

22. Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager which comply 
with the applicable laws where the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its 
Subcontractors and sub-consultants to keep, accurate and systematic accounts and 
records in respect of the Works in such form and details as will clearly identify 
relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants 
to permit, Rural Electrification and Renewable Energy Corporation and/or persons 
appointed by the Public Procurement Regulatory Authority to inspect the Site and/or 
the accounts and records relating to the procurement process, selection and/or 
contract execution, and to have such accounts and records audited by auditors 
appointed by the Public Procurement Regulatory Authority. The Contractor's and 
its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud 
and Corruption) which provides, inter alia, that acts intended to materially impede 
the exercise of the Public Procurement Regulatory Authority's inspection and audit 
rights constitute a prohibited practice subject to contract termination (as well as to 
a determination of ineligibility pursuant to the Public Procurement Regulatory 
Authority's prevailing sanctions procedures). 

 

23. Appointment of the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by Rural Electrification and Renewable 
Energy Corporation and the Contractor, at the time of Rural Electrification and 
Renewable Energy Corporation 's issuance of the Letter of Acceptance. If, in the 
Letter of Acceptance, Rural Electrification and Renewable Energy Corporation does 
not agree on the appointment of the Adjudicator, Rural Electrification and Renewable 
Energy Corporation will request the Appointing Authority designated in the SCC, 
to appoint the Adjudicator within 14 days of receipt of such request. 
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23.2 Should the Adjudicator resign or die, or should Rural Electrification and Renewable 
Energy Corporation and the Contractor agree that the Adjudicator is not 
functioning in accordance with the provisions of the Contract, a new Adjudicator 
shall be jointly appointed by Rural Electrification and Renewable Energy Corporation 
and the Contractor. In case of disagreement between Rural Electrification and 
Renewable Energy Corporation and the Contractor, within 30 days, the Adjudicator 
shall be designated by the Appointing Authority designated in the SCC at the 
request of either party, within 14 days of receipt of such request. 
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24. Settlement of Claims and Disputes24.1Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time 
for Completion and/or any additional payment, under any Clause of these 
Conditions or otherwise in connection with the Contract, the Contractor shall 
give Notice to the Project Manager, describing the event or circumstance giving 
rise to the claim. The notice shall be given as soon as practicable, and not later 
than 30 days after the Contractor became aware, or should have become aware, 
of the event or circumstance. 

 

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, 
the Time for Completion shall not be extended, the Contractor shall not be 
entitled to additional payment, and Rural Electrification and Renewable Energy 
Corporation shall be discharged from all liability in connection with the claim. 
Otherwise, the following provisions of this Sub- Clause shall apply. 

 
24.1.3 The Contractor shall also submit any other notices which are required by the 

Contract, and supporting particulars for the claim, all as relevant to such event 
or circumstance. 

 
24.1.4 The Contractor shall keep such contemporary records as may be necessary to 

substantiate any claim, either on the Site or at another location acceptable to 
the Project Manager. Without admitting Rural Electrification and Renewable 
Energy Corporation's liability, the Project Manager may, after receiving any 
notice under this Sub-Clause, monitor the record- keeping and/or instruct the 
Contractor to keep further contemporary records. The Contractor shall permit 
the Project Manager to inspect all these records, and shall (if instructed) submit 
copies to the Project Manager. 

 

24.1.5 Within 42 days after the Contractor became aware (or should have become 
aware) of the event or circumstance giving rise to the claim, or within such other 
period as may be proposed by the Contractor and approved by the Project 
Manager, the Contractor shall send to the Project Manager a fully detailed claim 
which includes full supporting particulars of the basis of the claim and of the 
extension of time and/or additional payment claimed. If the event or 
circumstance giving rise to the claim has a continuing effect: 

 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving 
the accumulated delay and/or amount claimed, and such further particulars 
as the Project Manager may reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the 
effects resulting from the event or circumstance, or within such other period 
as may be proposed by the Contractor and approved by the Project Manager. 

 
24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars 

supporting a previous claim, or within such other period as may be proposed by 
the Project Manager and approved by the Contractor, the Project Manager shall 
respond with approval, or with disapproval and detailed comments. He may also 
request any necessary further particulars, but shall nevertheless give his response 
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on the principles of the claim within the above defined time period. 



 

Page 167 of 218  

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed 
in accordance with Sub-Clause 

 

24.1.8  [Determinations] to agree or determine (i) the extension (if any) of the Time 
for Completion (before or after its expiry) in accordance with Sub-Clause 8.4 
[Extension of Time for Completion], and/or (ii) the additional payment (if any) 
to which the Contractor is entitled under the Contract. 

 
24.1.9 Each Payment Certificate shall include such additional payment for any claim as 

has been reasonably substantiated as due under the relevant provision of the 
Contract. Unless and until the particulars supplied are sufficient to substantiate 
the whole of the claim, the Contractor shall only be entitled to payment for 
such part of the claim as he has been able to substantiate. 

 
24.1.10 If the Project Manager does not respond within the timeframe defined in this 

Clause, either Party may consider that the claim is rejected by the Project 
Manager and any of the Parties may refer to Arbitration in accordance with Sub-
Clause 24.4 [Arbitration]. 

 
24.1.11 The requirements of this Sub-Clause are in addition to those of any other 

Sub- Clause which may apply to a claim. If the Contractor fails to comply with 
this or another Sub-Clause in relation to any claim, any extension of time and/or 
additional payment shall take account of the extent (if any) to which the failure 
has prevented or prejudiced proper investigation of the claim, unless the claim 
is excluded under the second paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle 
the dispute amicably before the commencement of arbitration. However, unless 
both Parties agree otherwise, the Party giving a notice of a claim in accordance 
with Sub-Clause 24.1 above should move to commence arbitration after the fifty- 
sixth day from the day on which a notice of a claim was given, even if no attempt 
at an amicable settlement has been made. 

24.3 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred 
to arbitration before the practical completion of the Works or abandonment of 
the Works or termination of the Contract by either party: 

 

a) The appointment of a replacement Project Manager upon the said person ceasing 

to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered 

by these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or 
alleged completion of the Works or termination or alleged termination of the 
Contract, unless Rural Electrification and Renewable Energy Corporation and the 
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Contractor agree otherwise in writing. 
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24.4 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the 
Contract not settled amicably in accordance with Sub-Clause 24.3 shall be finally 
settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where 
notice of a claim or dispute has not been given by the applying party within ninety 
days of the occurrence or discovery of the matter or issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim 
or dispute shall not commence unless an attempt has in the first instance been made 
by the parties to settle such claim or dispute amicably with or without the assistance 
of third parties. Proof of such attempt shall be required. 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers 
to direct such measurements, computations, tests or valuations as may in his opinion 
be desirable in order to determine the rights of the parties and assess and award 
any sums which ought to have been the subject of or included in any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers 
to open up, review and revise any certificate, opinion, decision, requirement or 
notice and to determine all matters in dispute which shall be submitted to him in 
the same manner as if no such certificate, opinion, decision requirement or notice 
had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, 
determination, instruction, opinion or valuation of the Project Manager, relevant to 
the dispute. Nothing shall disqualify representatives of the Parties and the Project 
Manager from being called as a witness and giving evidence before the arbitrators 
on any matter whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the 
evidence, or to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The 
obligations of the Parties, and the Project Manager shall not be altered by reason of 
any arbitration being conducted during the progress of the Works. The terms of 
the remuneration of each or all the members of Arbitration shall be mutually agreed 
upon by the Parties when agreeing the terms of appointment. Each Party shall be 
responsible for paying one-half of this remuneration. 

24.5 Arbitration with National Contractors 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be 
conducted in accordance with the Arbitration Laws of Kenya. In case of any claim or 
dispute, such claim or dispute shall be notified in writing by either party to the other 
with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the 
arbitration and final decision of a person to be agreed between the parties. Failing 
agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointed, on the request of the applying party, by the Chairman or Vice Chairman 
of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 



 

Page 170 of 218  

 

24.5.2 The institution written to first by the aggrieved party shall take precedence over all other 
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institutions. 

 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International 
Arbitration (NCIA) which offers a neutral venue for the conduct of national and 
international arbitration with commitment to providing institutional support to the 
arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 

 
24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's 

decision, then the other Party may, without prejudice to any other rights it may have, 
refer the matter to a competent court of law. 

24.8 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 
a) the parties shall continue to perform their respective obligations under the 

Contract unless they otherwise agree; and 
b) Rural Electrification and Renewable Energy Corporation shall pay the 

Contractor any monies due the Contractor. 

 

25. Fraud and Corruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws and 
its prevailing sanctions policies and procedures as set forth in the Constitution of 
Kenya and its Statutes. 

25.2 Rural Electrification and Renewable Energy Corporation requires the Contractor to 
disclose any commissions or fees that may have been paid or are to be paid to agents 
or any other party with respect to the bidding process or execution of the Contract. 
The information disclosed must include at least the name and address of the agent 
or other party, the amount and currency, and the purpose of the commission, gratuity 
or fee. 

B. Time Control 

 

26. Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the 
Contractor shall submit to the Project Manager for approval a Program showing the 
general methods, arrangements, order, and timing for all the activities in the Works. 
In the case of a lump sum contract, the activities in the Program shall be consistent 
with those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining 
work, including any changes to the sequence of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated Program 
at intervals no longer than the period stated in the SCC. If the Contractor does not 
submit an updated Program within this period, the Project Manager may withhold 
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the amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Program has been submitted. 
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In the case of a lump sum contract, the Contractor shall provide an updated 
Activity Schedule within 14 days of being instructed to by the Project Manager. 

26.4 The Project Manager's approval of the Program shall not alter the Contractor's 
obligations. The Contractor may revise the Program and submit it to the 
Project Manager again at any time. A revised Program shall show the effect of 
Variations and Compensation Events. 

 

27. Extension of the Intended Completion Date 

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation 
Event occurs or a Variation is issued which makes it impossible for Completion to 
be achieved by the Intended Completion Date without the Contractor taking steps 
to accelerate the remaining work, which would cause the Contractor to incur 
additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Project Manager for a 
decision upon the effect of a Compensation Event or Variation and submitting full 
supporting information. If the Contractor has failed to give early warning of a delay 
or has failed to cooperate in dealing with a delay, the delay by this failure shall not 
be considered in assessing the new Intended Completion Date. 

 

28. Acceleration 

28.1 When Rural Electrification and Renewable Energy Corporation wants the Contractor 
to finish before the Intended Completion Date, the Project Manager shall obtain 
priced proposals for achieving the necessary acceleration from the Contractor. If 
Rural Electrification and Renewable Energy Corporation accepts these proposals, the 
Intended Completion Date shall be adjusted accordingly and confirmed by both Rural 
Electrification and Renewable Energy Corporation and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by Rural 
Electrification and Renewable Energy Corporation, they are in corporated in the 
Contract          Price and treated as a Variation. 

 

29. Delays Ordered by the Project Manager 

29.1 The Project Manager may instruct the Contractor to delay the start or progress 
of any activity within the Works. 

30. Management Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a 
management meeting. The business of a management meeting shall be to review the 
plans for remaining work and to deal with matters raised in accordance with the 
early warning procedure. 

30.2 The Project Manager shall record the business of management meetings and provide 
copies of the record to those attending the meeting and to Rural Electrification and 
Renewable Energy Corporation. The responsibility of the parties for actions to be 
taken shall be decided by the Project Manager either at the management meeting or 
after the management meeting and stated in writing to all who attended the meeting. 
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31. Early Warning 

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific 
likely future events or circumstances that may adversely affect the quality of the 
work, increase the Contract Price, or delay the execution of the Works. The Project 
Manager may require the Contractor to provide an estimate of the expected effect 
of the future event or circumstance on the Contract Price and Completion Date. 
The estimate shall be provided by the Contractor as soon as reasonably possible. 

31.2 The Contractor shall cooperate with the Project Manager in making and considering 
proposals for how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting instruction 
of the Project Manager. 

 

C. Quality Control 

 

32. Identifying Defects 

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of 
any Defects that are found. Such checking shall not affect the Contractor's 
responsibilities. The Project Manager may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Project Manager considers may 
have a Defect. 

 

33. Tests 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in 
the Specification to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any samples. If there is no Defect, the 
test shall be a Compensation Event. 

 

34. Correction of Defects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the 
end of the Defects Liability Period, which begins at Completion, and is defined in the 
SCC. The Defects Liability Period shall be extended for as long as Defects remain to 
be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
Defect within the length of time specified by the Project Manager's notice. 

 

35. Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project 
Manager's notice, the Project Manager shall assess the cost of having the Defect 
corrected, and the Contractor shall pay this amount. 

 

D. Cost Control 

 

36. Contract Price7 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by 
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the Contractor. The Bill of Quantities is used to calculate the Contract Price. The 
Contractor will be paid for the quantity of the work accomplished at the rate in the 
Bill of Quantities for each item. 

 

37. Changes in the Contract Price 

37.1 If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item by more than 25 percent, provided the change 
exceeds 1 percent of the Initial Contract Price, the Project Manager shall adjust the 
rate to allow for the change. The Project Manager shall not adjust rates from changes 
in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, 
except with the prior approval of Rural Electrification and Renewable Energy 
Corporation. 

37.2 If requested by the Project Manager, the Contractor shall provide the Project 
Manager with a detailed cost breakdown of any rate in the Bill of Quantities. 

 

38. Variations 

38.1 All Variations shall be included in updated Program(s) produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out 
the Variation when requested to do so by the Project Manager. The Project Manager 
shall assess the quotation, which shall be given within seven (7) days of the request 
or within any longer period stated by the Project Manager and before the Variation 
is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the 
Variation and make a change to the Contract Price, which shall be based on the 
Project Manager's own forecast of the effects of the Variation on the Contractor's 
costs. 

38.4 If the Project Manager decides that the urgency of varying the work would prevent 
a quotation being given and considered without delaying the work, no quotation 
shall be given and the Variation shall be treated as a Compensation Event. 

7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being 
instructed to by the Project Manager. The Activity Schedule shall contain the priced 
activities for the Works to be performed by the Contractor. The Activity Schedule 
is used to monitor and control the performance of activities on which basis the 
Contractor will be paid. If payment for materials on site shall be made separately, the 
Contractor shall show delivery of Materials to the Site separately on the Activity 
Schedule. 
8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-
Clause 37.1, as follows: 
The Activity Schedule shall be amended by the Contractor to accommodate 
changes of Program or method of working made at the Contractor's own 
discretion. Prices in the Activity Schedule shall not be altered when the Contractor 
makes such changes to the Activity Schedule. 
9In lump sum contracts, add “and Activity Schedules” after “Programs.” 10In lump 
sum contracts, delete this paragraph. 

 



 

Page 176 of 218  

39. The Contractor shall not be entitled to additional payment for costs that could have 
been avoided by giving early warning 

39.1 If the work in the Variation corresponds to an item description in the Bill of 
Quantities and if, in the opinion of the Project Manager, the quantity of work above 
the limit stated in Sub-Clause 39.1 or the timing of its execution do not cause the 
cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to 
calculate the value of the Variation. If the cost per unit of quantity changes, or if the 
nature or timing of the work in the Variation does not correspond with items in the 
Bill of Quantities, the quotation by the Contractor shall be in the form of new rates 
for the relevant items of work 

39.2 Value Engineering: The Contractor may prepare, at its own cost, a value engineering 
proposal at any time during the performance of the contract. The value engineering 
proposal shall, at a minimum, include the following; 

a) the proposed change(s), and a description of the difference to the existing 

contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and 
estimate of costs (including life cycle costs) Rural Electrification and Renewable 
Energy Corporation may incur in implementing the value engineering proposal; 
and 

c) a description of any effect(s) of the change on performance/functionality. 

39.3 Rural Electrification and Renewable Energy Corporation may accept the 
value engineering proposal if the proposal demonstrates benefits that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to Rural Electrification 

and Renewable Energy Corporation ; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) Yield any other benefits to Rural Electrification and Renewable Energy 

Corporation, without compromising the functionality of the Works. 

 

39.4 If the value engineering proposal is approved by Rural Electrification and 

Renewable Energy Corporation and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the 
percentage specified in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs 

due to any benefit described in 

(a) to (d) above, the amount to be paid to the Contractor shall be the full increase 

in the Contract Price. 

 

40. Cash Flow Forecasts 

40.1 When the Program11, is updated, the Contractor shall provide the Project Manager 
with an updated cash flow forecast. The cash flow forecast shall include different 
currencies, as defined in the Contract, converted as necessary using the Contract 
exchange rates. 

41. Payment Certificates 

41.1 The Contractor shall submit to the Project Manager monthly statements of the 
estimated value of the work executed less the cumulative amount certified 
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previously. 

41.2 The Project Manager shall check the Contractor's monthly statement and 
certify the amount to be paid to the Contractor. 

41.3 The value of work executed shall be determined by the Project Manager. 

41.4 The value of work executed shall comprise the value of the quantities of work in 
the Bill of Quantities that have been completed. 

41.5 The value of work executed shall include the valuation of Variations and 
Compensation Events. 

41.6 The Project Manager may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the 
light of later information. 

41.7 Where the contract price is different from the corrected tender price, in order to 
ensure the contractor is not paid less or more relative to the contract price (which 
would be the tender price), payment valuation certificates and variation orders on 
omissions and additions valued based on rates in the Bill of Quantities or schedule 
of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage 
already worked out during tender evaluation is worked out as follows: (corrected 
tender price – tender price)/tender price X 100. 

42. Payments 

42.1 Payments shall be adjusted for deductions for advance payments and retention. 
REREC shall pay the Contractor the amounts certified by the Project Manager within 
30 days of the date of each certificate. If REREC makes a late payment, the 
Contractor shall be paid interest on the late payment in the next payment. Interest shall 
be calculated from the date by which the payment should have been made upto the 
date when the late payment is made at the prevailing rate of interest for commercial 
borrowing for each of the currencies in which payments are made. 

42.2 If an amount certified is increased in a later certificate or as a result of an award by 
the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the 
delayed payment as set out in this clause. Interest shall be calculated from the date 
upon which the increased amount would have been certified in the absence of 
dispute. 

42.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the 
proportions of currencies comprising the Contract Price. 

42.4 Items of the Works for which no rate or price has been entered in shall not be paid 
for by REREC and shall be deemed covered by other rates and prices in the Contract. 

 

43. Compensation Events 

43.1 The following shall be Compensation Events: 

d) REREC does not give access to a part of the Site by the Site Possession 
Date pursuant to GCC Sub-Clause 20.1. 

e) REREC modifies the Schedule of Other Contractors in a way that affects the 
work of the Contractor under the Contract. 
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f) The Project Manager orders a delay or does not issue Drawings, 
Specifications, or instructions required for execution of the Works on time. 

g) The Project Manager instructs the Contractor to uncover or to carry out 
additional tests upon work, which is then found to have no Defects. 

h) The Project Manager unreasonably does not approve a subcontract to be let. 

i) Ground conditions are substantially more adverse than could reasonably have 
been assumed before issuance of the Letter of Acceptance from the information 
issued to bidders (including the Site Investigation Reports), from information 
available publicly and from a visual inspection of the Site. 

j) The Project Manager gives an instruction for dealing with an unforeseen 
condition, caused by Rural Electrification and Renewable Energy Corporation, or 
additional work required for safety or other reasons. 

k) Other contractors, public authorities, utilities, or REREC does not work within the 
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dates and other constraints stated in the Contract, and they cause delay or extra 
cost to the Contractor. 

l) The advance payment is delayed. 

m) The effects on the Contractor of any of Rural Electrification and Renewable 

Energy  Corporation 's Risks. 

n) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

43.2 If a Compensation Event would cause additional cost or would prevent the work 
being completed before the Intended Completion Date, the Contract Price shall be 
increased and/or the Intended Completion Date shall be extended. The Project 
Manager shall decide whether and by how much the Contract Price shall be increased 
and whether and by how much the Intended Completion Date shall be extended. 

43.3 As soon as information demonstrating the effect of each Compensation Event upon 
the Contractor's forecast cost has been provided by the Contractor, it shall be 
assessed by the Project Manager, and the Contract Price shall be adjusted 
accordingly. If the Contractor's forecast is deemed unreasonable, the Project 
Manager shall adjust the Contract Price based on the Project Manager's own forecast. 
The Project Manager shall assume that the Contractor shall react competently and 
promptly to the event. 

 

11In lump sum contracts, add “or Activity Schedule” after “Program.” 
12In lump sum contracts, replace this paragraph with the following: “The value of 
work executed shall comprise the value of completed activities in the Activity 
Schedule.” 

 

 
43.4 The Contractor shall not be entitled to compensation to the extent that Rural 

Electrification and Renewable Energy Corporation's interests are adversely affected 
by the Contractor's not having given early warning or not having cooperated with the 
Project Manager. 

 

44. Tax 

44.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies 
are changed between the date 30 days before the submission of bids for the Contract 
and the date of the last Completion certificate. The adjustment shall be the change in 
the amount of tax payable by the Contractor, provided such changes are not already 
reflected in the Contract Price or are a result of GCC Clause 44. 

 

45. Currency of Payment 

45.1 All payments under the contract shall be made in Kenya Shillings 

 
46. Price Adjustment 

46.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in 
the SCC. If so provided, the amounts certified in each payment certificate, before 
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deducting for Advance Payment, shall be adjusted by applying the respective price 
adjustment factor to the payment amounts due in each currency. A separate formula 
of the type specified below applies: 



 

Page 181 of 218  

P = A + B Im/Io 

where: Pis the adjustment factor for the portion of the Contract Price payable. 

A and B are coefficients13 specified in the SCC, representing the non-adjustable and 
adjustable portions, respectively, of the Contract Price payable and Im is the index 
prevailing at the end of the month being invoiced and IOC is the index prevailing 30 
days before Bid opening for inputs payable. 

46.2 If the value of the index is changed after it has been used in a calculation, the 
calculation shall be corrected and an adjustment made in the next payment certificate. 
The index value shall be deemed to take account of all changes in cost due to 
fluctuations in costs. 

 
47. Retention 

47.1 Rural Electrification and Renewable Energy Corporation shall retain from each 
payment due to the Contractor the proportion stated in the SCC until Completion 
of the whole of the Works. 

47.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, 
in accordance with GCC 53.1, half the total amount retained shall be repaid to the 
Contractor and half when the Defects Liability Period has passed and the Project 
Manager has certified that all Defects notified by the Project Manager to the 
Contractor before the end of this period have been corrected. The Contractor may 
substitute retention money with an “on demand” Bank guarantee. 

 

48. Liquidated Damages 

48.1 The Contractor shall pay liquidated damages to Rural Electrification and Renewable 
Energy Corporation at the rate per day stated in the SCC for each day that the 
Completion Date is later than the Intended Completion Date. The total amount of 
liquidated damages shall not exceed the amount defined in the SCC. Rural 
Electrification and Renewable Energy Corporation may deduct liquidated damages 
from payments due to the Contractor. Payment of liquidated damages shall not affect 
the Contractor's liabilities. 

48.2 If the Intended Completion Date is extended after liquidated damages have been paid, 
the Project Manager shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate. The Contractor shall be paid 
interest on the overpayment, calculated from the date of payment to the date of 
repayment, at the rates specified in GCC Sub-Clause 41.1. 

 

49. Bonus 

49.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in 
the SCC for each day (less any days for which the Contractor is paid for acceleration) 
that the Completion is earlier than the Intended Completion Date. The Project 
Manager shall certify that the Works are complete, although they may not be due to 
be complete. 

50. Advance Payment 
50.1 Rural Electrification and Renewable Energy Corporation shall make advance payment 

to the Contractor of the amounts stated in the SCC by the date stated in the SCC, 
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against provision by the Contractor of an Unconditional Bank Guarantee in a form 
and by a bank acceptable to Rural Electrification and Renewable Energy Corporation 
in amounts and currencies equal to the advance payment. The Guarantee shall remain 
effective until the advance payment has been repaid, but the amount of the 
Guarantee 
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shall be progressively reduced by the amounts repaid by the Contractor. Interest 
shall not be charged on the advance payment. 

 
50.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, 

Materials, and mobilization expenses required specifically for execution of the 
Contract. The Contractor shall demonstrate that advance payment has been used in 
this way by supplying copies of invoices or other documents to the Project Manager. 

50.3 The advance payment shall be repaid by deducting proportionate amounts from 
payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the 
advance payment or its repayment in assessing valuations of work done, Variations, 
price adjustments, Compensation Events, Bonuses, or Liquidated Damages. 

 

51. Securities 
51.1 The Performance Security shall be provided to Rural Electrification and Renewable 

Energy Corporation no later than the date specified in the Letter of Acceptance and 
shall be issued in an amount specified in the SCC, by a bank or surety acceptable to 
Rural Electrification and Renewable Energy Corporation, and denominated in the 
types and proportions of the currencies in which the Contract Price is payable. The 
Performance Security shall be valid until a date 28 day from the date of issue of the 
Certificate of Completion in the case of a Bank Guarantee, and until one year from 
the date of issue of the Completion Certificate in the case of a Performance Bond. 

 

52. Day works 
52.1 If applicable, the Day works rates in the Contractor's Bid shall be used only when the 

Project Manager has given written instructions in advance for additional work to be 
paid for in that way. 

 
52.2 All work to be paid for as Day works shall be recorded by the Contractor on forms 

approved by the Project Manager. Each completed form shall be verified and signed 
by the Project Manager within two days of the work being done. 

 

52.3 The Contractor shall be paid for Day works subject to obtaining signed Day works forms. 
 

53. Cost of Repairs 
53.1 Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction periods shall be remedied by 
the Contractor at the Contractor's cost if the loss or damage arises from the 
Contractor's acts or omissions. 

E. Finishing the Contract 
 

54. Completion 

54.1 The Contractor shall request the Project Manager to issue a Certificate of Completion 
of the Works, and the Project Manager shall do so upon deciding that the whole of the 
Works is completed. 

55. Taking Over 
55.1 Rural Electrification and Renewable Energy Corporation shall take over the Site 

and the Works within seven days of the Project Manager's issuing a certificate of 
Completion. 



 

Page 184 of 218  

56. Final Account 
56.1 The Contractor shall supply the Project Manager with a detailed account of the total 
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amount that the Contractor considers payable under the Contract before the end 
of the Defects Liability Period. The Project Manager shall issue a Defects Liability 
Certificate and certify any final payment that is due to the Contractor within 56 days 
of receiving the Contractor's account if it is correct and complete. If it is not, the 
Project Manager shall issue within 56 days a schedule that states the scope of the 
corrections or additions that are necessary. If the Final Account is still unsatisfactory 
after it has been resubmitted, the Project Manager shall decide on the amount payable 
tothe Contractor and issue a payment certificate. 

 
 

13The sum of the two coefficients A and B should be 1 (one) in the formula for 
each currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non- adjustable portion of the payments, is a 
very approximate figure (usually 0.15) to take account of fixed cost elements or 
other non- adjustable components. The sum of the adjustments for each currency 
are added to the Contract Price. 

 
57. Operating and Maintenance Manuals 

57.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the SCC. 

57.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated 
in the SCC pursuant to GCC Sub-Clause 56.1, or they do not receive the Project 
Manager's approval, the Project Manager shall withhold the amount stated in the 
SCC from payments due to the Contractor. 

 

58. Termination 

58.1 Rural Electrification and Renewable Energy Corporation or the Contractor may 
terminate the Contract if the other party causes a fundamental breach of the 
Contract. 

58.2 Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on 
the current Program and the stoppage has not been authorized by the Project 
Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, 
and the instruction is not withdrawn within 30 days; 

c) Rural Electrification and Renewable Energy Corporation or the Contractor is 
made bankrupt or goes into liquidation other than for a reconstruction or 
amalgamation; 

d) a payment certified by the Project Manager is not paid by Rural Electrification 
and Renewable Energy Corporation to the Contractor within 84 days of the date 
of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Project Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days 
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for which the maximum amount of liquidated damages can be paid, as defined in 
the SCC; or 

h) if the Contractor, in the judgment of Rural Electrification and Renewable Energy 
Corporation has engaged in Fraud and Corruption, as defined in paragraph 2.2 a 
of the Appendix A to the GCC, in competing for or in executing the Contract, 
then Rural Electrification and Renewable Energy Corporation may, after giving 
fourteen 
(14) days written notice to the Contractor, terminate the Contract and expel him 
from the Site. 

58.3 Notwithstanding the above, Rural Electrification and Renewable Energy Corporation 
may terminate the Contract for convenience. 

58.4 If the Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible. 

58.5 When either party to the Contract gives notice of a breach of Contract to the Project 
Manager for a cause other than those listed under GCC Sub-Clause 56.2 above, 
the 

Project Manager shall decide whether the breach is fundamental or not. 

 

59. Payment upon Termination 

59.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Project Manager shall issue a certificate for the value of the work 
done and Materials ordered less advance payments received up to the date of the 
issue of the certificate and less the percentage to apply to the value of the work not 
completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If 
the total amount due to Rural Electrification and Renewable Energy Corporation 
exceeds any payment due to the Contractor, the difference shall be a debt payable 
to Rural Electrification and Renewable Energy Corporation. 

59.2 If the Contract is terminated for Rural Electrification and Renewable Energy 
Corporation 's convenience or because of a fundamental breach of Contract by Rural 
Electrification and Renewable Energy Corporation, the Project Manager shall issue a 
certificate for the value of the work done, Materials ordered, the reasonable cost of 
removal of Equipment, repatriation of the Contractor's personnel employed solely on 
the Works, and the Contractor's costs of protecting and securing the Works, and less 
advance payments received up to the date of the certificate. 

 

60. Property 

60.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of Rural Electrification and Renewable Energy 
Corporation if the Contract is terminated because of the Contractor's default. 

 
61. Release from Performance 

61.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of either Rural Electrification and Renewable Energy Corporation 
or the Contractor, the Project Manager shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which a commitment was 
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made. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 
 

Except where otherwise specified, all Special Conditions of Contract should be filled in by Rural 
Electrification and Renewable Energy Corporation prior to issuance of the bidding document. 
Schedules and reports to be provided by Rural Electrification and Renewable Energy Corporation 
should be annexed. 

 

 
Number 
ofGC 
Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of 

Contract 

A. General 

GCC 1.1 (q) Procuring entity is: Rural Electrification and Renewable Energy 
Corporation P.O Box 34585-00100 
Nairobi 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be as indicated in 
the individual contracts 

[If different dates are specified for completion of the Works by section (“sectional 
completion” or milestones), these dates should be listed here] 

GCC 1.1 (x) The Project Manager is Manager, Construction 

GCC 1.1 (z) The Site is located at within the Republic of Kenya and is defined in drawings No. to 
be 
specified in the contract 

GCC 1.1 (cc) The Start Date shall be two weeks after contracts signature. 

GCC 1.1 (gg) The Works consist of construction of low voltage line, 11KV and 33KV 

lines, substations and transformer mountings 

GCC 2.2 Sectional Completions are: to be specified in the contract 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: to be specified in the contract 

GCC 9.1 Key Personnel 
GCC 9.1 is replaced with the following: 

 

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the 

Special Conditions of Contract. The Contractor shall employ the Key 

Personnel and use the equipment identified in its Bid, to carry out the Works 

or other personnel and equipment approved by the Project Manager. The 

Project Manager shall approve any proposed replacement of Key Personnel 

and equipment only if their relevant qualifications or characteristics are 

substantially equal to or better than those proposed in the Bid. 

[insert the name/s of each Key Personnel agreed by Rural Electrification 

and Renewable Energy Corporation prior to Contract signature. 
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GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: [insert amounts]. 

(b) For loss or damage to Equipment: [insert amounts]. 

(c)  for loss or damage to property (except the Works, Plant, Materials, 

and Equipment) in connection with Contract [insert amounts]. 

(d) for personal injury or death: 
(i) of the Contractor’s employees: [amount]. 

(ii) of other people: [amount]. 

GCC 14.1 Site Data are: to be specified in the contract 

GCC 20.1 The Site Possession Date(s) shall be: to be specified in the contract 

GCC 23.1 & 
GCC 23.2 

Appointing Authority for the Adjudicator: [insert name of Authority]. 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 

[insert hourly fees and reimbursable expenses]. 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within [number] 
days from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is [insert number] days. 

The amount to be withheld for late submission of an updated Program is 
[insert amount]. 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: 6 months. 

[The Defects Liability Period is usually limited to 12 months, but could be less 
in very simple cases] 

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by Rural Electrification and Renewable 

Energy Corporation the amount to be paid to the Contractor shall be % (insert 
appropriate percentage. The percentage is normally up to 50%) of the reduction 

in 
the Contract Price. 

GCC 44.1 The currency of Rural Electrification and Renewable Energy Corporation’s 

Country is: [insert name of currency of Rural Electrification and 
Renewable Energy Corporation’s Country]. 
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GCC 45.1 The Contract [insert “is” or “is not”] subject to price adjustment in accordance 

with GCC Clause 45, and the following information regarding coefficients 

[specify “does” or “does not”] apply. 

[Price adjustment is mandatory for contracts which provide for time of completion 
exceeding18 months] 

The coefficients for adjustment of prices are: 

(a) [insert percentage] percent nonadjustable element (coefficient A).(ib) 

[Insert percentage] percent adjustable element (coefficient B). 

(c) The Index I for shall be [insert index]. 
GCC 46.1 The proportion of payments retained is: 10% 

[The retention amount is usually close to 5 percent and in no case exceeds 10 
percent.] 

GCC 47.1 The liquidated damages for the whole of the Works are [insert percentage of the 
final Contract Price] per day. The maximum amount of liquidated damages for the 

whole of the Works is [insert percentage] of the final Contract Price. 

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per 
day, and the total amount is not to exceed between 5 percent and 10 percent of 
the Contract Price. If Sectional Completion and Damages per Section have been 
agreed, the latter should be specified here] 

GCC 48.1 The Bonus for the whole of the Works is [insert percentage of final Contract 
Price] per day. The maximum amount of Bonus for the whole of the Works is 

[insert percentage] of the final Contract Price. 

[If early completion would provide benefits to Rural Electrification and 
Renewable Energy Corporation, this clause should remain; otherwise delete. 
The Bonus is usually numerically equal to the liquidated damages.] 

GCC 50.1 The Advance Payments shall be: 30% of the value of the contract for contracts 
whose value is Kshs. 5,000,000 (five million) and above upon execution of at least 
50% of the scope of works. The scope of works done to qualify for the advance 
payment shall be certified by the project manager. 

GCC 51.1 The Performance Security amount is Kshs. 500,000.00. 

(a) Performance Security – Bank Guarantee: in the amount(s) of [KES. 500,000] 
percent of the Accepted Contract Amount and in the same currency(ies) 

of the Accepted Contract Amount. 

NB 

REREC may recall on the Performance Security in whole or in part as a penalty 

for any delay incompletion of any work assigned to the Contractor or any 

failure to perform or provide the Services in accordance with this Contract and 

the SLA 
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GCC 56.1 The date by which operating and maintenance manuals are required is [insert date]. 

The date by which “as built” drawings are required is [insert date]. 

Number 
of GC 
Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

E. Finishing the Contract 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required in GCC 58.1 is [insert 
amount in local 
currency]. 

GCC 57.2 (g) The maximum number of days is: [insert number; consistent with Clause 47.1 on 
Liquidated damages]. 

GCC 58.1 The percentage to apply to the value of the work not completed, representing Rural 
Electrification and Renewable Energy Corporation’s additional cost for 

completing the Works, is [insert percentage]. 
GCC 32 
GCC 34 

The Contractor shall ensure the Standards of Service are provided in accordance 

with the following; 

 

(i) All assignments/projects shall be implemented/ undertaken in according with 

REREC’s construction standards. To ensure adherence to REREC quality 

standards, the Contractor shall at all times have the following documents 

available at all work sites: 

a) Quality construction check list. 

b) Site inspection forms. These forms shall be completed by REREC 

supervisory staff to rate the quality and progress of work undertaken by 

the Contractor. 

GCC 13.1 (i) The Contractor shall take out and at all times maintain Insurance cover of Kenya 

Shillings Ten Million (Kes 10,000,000) covering any work it undertakes on 

behalf of REREC and any materials to be used in undertaking the said works. 

 

(ii) The Insurance cover shall be provided by a reputable insurance company 

acceptable to REREC. 
 

(iii) The Contractor’s All Risk Insurance Policy shall cover both the Contractor and 

REREC. 
GCC 18.1 (i) The Contractor shall provide and perform the Services in strict compliance 

with RERECs safety requirements and procedure while strictly adhering to 

“safety first” policy. 

 

(ii) The Contractor shall at all times ensure that its staff/personnel wear 

appropriate Personal Protective Equipment (PPEs) while carrying out assigned 

works on behalf of REREC. These shall include but not be limited to wearing 

of branded uniforms by all its staff/personnel that clearly identify the 

Contractor. 

 
(iii) The Contract shall at all times use appropriate tools on all assignments. 
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GCC 42 All invoices presented by the Contractor shall be accompanied by an Inspection Form 

duly completed and signed by RERECs duly authorized supervision staff. For the 

avoidance of doubt, no invoice shall be paid by REREC that does not fully comply 

with this requirement. 
GCC 42.1 Interest payment by REREC is inapplicable in the contract. 

 This Warranty will remain valid for one (1) year after the services, or any part thereof 
as 
the case may be, have been performed as indicated in the contract. 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD TEMPLATE 
 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a 
Tender. Send this Notification to the Tenderer's Authorized Representative named in the 
Tender Information Form on the format below. 

 

 
FORMAT 

 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 
 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The 
Notification must be sent to all Tenderers simultaneously. This means on the same 
date and as close to the same time as possible.] 

 
2. Date of transmission: [email] on [date] (local time) 

 

This Notification is sent by (Name and designation)    
 

3. Notification of Intention to Award 
 

i) Procuring Entity: [insert the name of Rural Electrification and Renewable 
Energy Corporation ] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) Country: [insert country where ITT is issued] 

v) ITT No: [insert ITT reference number from Procurement Plan] 
 

This Notification of Intention to Award (Notification) notifies you of our decision to 
award the above contract. The transmission of this Notification begins the Standstill 
Period. During the Standstill Period, you may: 

 
4. Request a debriefing in relation to the evaluation of your tender 

 

Submit a Procurement-related Complaint in relation to the decision to award the 

contract. 

a) The successful tenderer 

i) Name of successful Tender 
 

 

ii) Address of the successful Tender 
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iii) Contract price of the successful Tender Kenya Shillings 
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(in words ) 

 

b) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated 
include the evaluated price as well as the Tender price as read out. For Tenders not 
evaluated, give one main reason the Tender was unsuccessful. 

 

 
SNo Name of 

Tender 
Tender 
Price as 
read out 

Tender’s 
evaluated price 
(Note a) 

One Reason Why 
not Evaluated 

1     

2     

3     

4     

5     

     

 

(Note a) State NE if not evaluated 

 
5. How to request a debriefing 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert 
date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your 
Tender. If you decide to request a debriefing your written request must be made 
within three 
(5) Business Days of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact 
details; and address the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

ii) Agency: [insert Rural Electrification and Renewable Energy Corporation ] 

iii) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide 
the debriefing within five (3) Business Days of receipt of your request. If we are 
unable to provide the debriefing within this period, the Standstill Period shall be 
extended by five (3) Days after the date that the debriefing is provided. If this 
happens, we will notify you and confirm the date that the extended Standstill Period 
will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. 
We shall promptly advise you in writing how the debriefing will take place and 
confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a 
debriefing. In this case, we will provide the debriefing as soon as practicable, and 
normally no later than fifteen (15) Days from the date of publication of the Contract 
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Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be 
submitted by midnight, [insert date] (local time). 
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b) Provide the contract name, reference number, name of the Tenderer, contact 
details; and address the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert Rural Electrification and Renewable Energy Corporation ] 

iv) Email address: [insert email address] 

 
c) At this point in the procurement process, you may submit a Procurement-related 

Complaint challenging the decision to award the contract. You do not need to have 
requested, or received, a debriefing before making this complaint. Your complaint 
must be submitted within the Standstill Period and received by us before the 
Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and 
Disposals Act 2015 and its Regulations available from the Website 
info@ppra.go.keor complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer 
who submitted a Tender in this tendering process, and is the recipient 
of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 
iv) You must include, in your complaint, all of the information required to 

support your complaint. 

 

7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] 
(local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of 
this Notification of Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 

 

If you have any questions regarding this Notification please do not hesitate to contact us. 
On behalf of Rural Electrification and Renewable Energy Corporation: 

 

Signature: Name: 
 

Title/position: Telephone: 
 

Email:    

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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FORM NO. 2 - REQUEST FOR REVIEW 

 

FORM FOR REVIEW(r.203(1)) 

 
 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….A 

PPLICANT AND 

…………………………………RESPONDENT (Procuring Entity) 

 
 

Request for review of the decision of the .................... (Name of Rural Electrification and 

Renewable Energy Corporation of ................................................................................... dated the…day 

of   ………….20……….in   the   matter   of   Tender   No………..…of   …………..20… for 
..........................................................................................................................................(Tender 

description). 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address P. 

O. 

Box No…………. Tel. No……..Email ......... , hereby request the Public Procurement Administrative 

Review Board to review the whole/part of the above mentioned decision on the following 

grounds , namely:1. 

2. 

By this memorandum, the Applicant requests the Board for an order/orders 

that:1. 2. 

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative 

Review Board on…………day of ………....20….……… 

SIGNED 

Board Secretary 
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FORM NO 3: LETTER OF AWARD  

 

[letterhead paper of Rural Electrification and Renewable Energy Corporation ] [date] 
 

To: [name and address of the Contractor] 
 

This is to notify you that your Tender dated [date] for execution of the [name of 
the Contract and identification number, as given in the Contract Data] for the 
Accepted Contract Amount [amount in numbers and words] [name of currency], 
as corrected and modified in accordance with the Instructions to Tenderers, is 
hereby accepted by 
...................................................................................................... (Rural Electrification 
and Renewable Energy Corporation ). 

 
You are requested to furnish the Performance Security within 30 days in accordance 
with the Conditions of Contract, using, for that purpose, one of the Performance 
Security Forms included in Section VIII, Contract Forms, of the Tender Document. 

 

Authorized Signature:................................................................................................................. 

 

Name and Title 

of 

Signatory:........................................................................................................ 

 

Rural Electrification and Renewable Energy Corporation 
............................................................................................................. 

 

Attachment: Contract Agreement................................................................................................ 
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FORM NO 4: CONTRACT AGREEMENT 

 

THIS AGREEMENT made this………day of………………….20…. BETWEEN THE 

RURAL ELECTRIFICATION AND RENEWABLE ENERGY CORPORATION, a 

corporation with its registered office situated at Kawi House, Off Popo Road South C 

Nairobi in the Republic of Kenya and of Post Office Box Number 34585 - 00100, Nairobi in 

the Republic aforesaid (hereinafter referred to as the “REREC”) of the one part, 

 
AND 

 
……………………………….. (Contractor’s full name and principal place of business) a duly 

registered entity according to the laws of..…… (state country) and of Post Office Box 

Number……………….(full address physical and postal of Contractor) in the Republic 

aforesaid, (hereinafter referred to as the “Contractor” of the other part; 

 

WHEREAS REREC invited tenders for certain services, that is to say for ....................... (REREC 

Insert description of services) under Tender Number…………….. (REREC insert 

tender number) 

 
AND WHEREAS REREC has accepted the Tender by the Contractor for the services in the 

sum of ……………………(REREC specify the total amount in words which should include 

any payable taxes, duties and insurance where applicable e.g. Value Added Tax) (hereinafter 

called “the Contract Price”). 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: - 

 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract and the Tender 

Document. 

 

2. Unless the context or express provision otherwise requires: - 

a) Reference to “this Agreement” includes its recitals, any schedules and 

documents mentioned hereunder and any reference to this Agreement or to 

any other document includes a reference to the other document as varied 

supplemented and or replaced in any manner from time to time. 

b) Any reference to any Act shall include any statutory extension, amendment, 

modification, re-amendment or replacement of such Act and any rule, 

regulation or order made thereunder. 

c) Words importing the masculine gender only, include the feminine gender or 

(as the case may be) the neutral gender. 
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d) Words importing the singular number only include the plural number and 

vice- versa and where there are two or more persons included in the 

expression the “Contractor” the covenants, agreements obligations expressed 

to be made or performed by the Contractor shall be deemed to be made or 

performed by such persons jointly and severally. 

e) Where there are two or more persons included in the expression the 

“Contractor” any act default or omission by the Contractor shall be deemed to be 

an act default or omission by any one or more of such persons. 

 

3. In consideration of the payment to be made by REREC to the Contractor as 

hereinbefore mentioned, the Contractor hereby covenants with REREC to perform 

and provide the services and remedy any defects thereon in conformity in all respects 

with the provisions of the Contract. 

 

4. REREC hereby covenants to pay the Contractor in consideration of the proper 

performance and provision of the services and the remedying of defects therein, the 

Contract Price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the Contract. 

 

5. The following documents shall constitute the Contract between REREC and 

the Contractor and each shall be read and construed as an integral part of the 

Contract: - 

a) this Contract Agreement 

b) the Special Conditions of Contract as per the Tender Document 

c) the General Conditions of Contract as per the Tender Document 

d) the Price Schedules submitted by the Contractor and agreed upon with REREC. 

e) Cluster and Category of works chosen by the contractor as per 

REREC’s Tender Document 

f) the Schedule of Requirements 

g) REREC’s Notification of Award dated………… 

h) the Tender Form signed by the Contractor 

i) the Declaration Form signed by the Contractor/ successful Tenderer 

j) the Warranty 

 

6. In the event of any ambiguity or conflict between the contract documents listed 

above, the order of precedence shall be the order in which the contract documents 

are listed in 5 above except where otherwise mutually agreed in writing. 

 

7. The Commencement Date shall be the working day immediately following 

the fulfillment of all the following: - 

a. Execution of this Contract Agreement by REREC and the Contractor. 
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b. Issuance of the Performance Bond by the Contractor and confirmation 

of its authenticity by REREC. 

c. Issuance of duly executed work/Job allocation Letter 

d. Where applicable, Issuance of the Official Order by REREC to the Contractor. 

e. Where applicable, Opening of the Letter of Credit by REREC. 

 

8. The period of contract validity shall begin from the Commencement date and end 

on either - 

a) sixty (60) days after the last date of the agreed performance schedule, or, 

b) where a Letter of Credit is adopted as a method of payment, sixty (60) days 

after the expiry date of the Letter of Credit or the expiry date of the last of 

any such opened Letter of Credit whichever is later. 

Provided that the expiry period of the Warranty shall be as prescribed and further 

provided that the Warranty shall survive the expiry of the contract. 

 

9. It shall be the responsibility of the Contractor to ensure that its Performance Security 

is valid at all times during the period of contract validity and further is in the full 

amount as contracted. 

 

10. Any amendment, change, addition, deletion or variation howsoever to this Contract 

shall only be valid and effective where expressed in writing and signed by both parties. 

 

11. No failure or delay to exercise any power, right or remedy by REREC shall operate 

as a waiver of that right, power or remedy and no single or partial exercise of any 

other right, power or remedy. 

 

12. Notwithstanding proper completion of performance or parts thereof, all the 

provisions of this Contract shall continue in full force and effect to the extent that 

any of them remain to be implemented or performed unless otherwise expressly 

agreed upon by both parties. 

 

13. Any notice required to be given in writing to any Party herein shall be deemed to 

have been sufficiently served, if where delivered personally, one day after such 

delivery; notices by electronic mail and facsimile shall be deemed to be served one 

day after the date of such transmission and delivery respectively, notices sent by post 

shall be deemed served seven (7) days after posting by registered post (and proof of 

posting shall be proof of service), notices sent by courier shall be deemed served two 

(2) days after such receipt by the courier service for Local Suppliers and five (5) days 

for Foreign Suppliers. 

 

14. For the purposes of Notices, the address of REREC shall be Company Secretary, The 

Rural Electrification and Renewable Energy Corporation, 4 th Floor, Kawi House, Off 
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Popo Road, Post Office Box Number 34585 – 00100, Nairobi, Kenya, Facsimile + 

254- 709193000. The address for the Contractor shall be the Contractor’s address 

as stated by it in the Confidential Business Questionnaire provided in the Tender 

Document. 
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IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed in accordance with the laws of Kenya the day and year first above written. 

 

SIGNED for and on 

behalf of REREC 

 

 
 

COMPANY SECRETARY 

 
 

SEALED with the COMMON 

SEAL of the CONTRACTOR 

in the presence of:- 
 

 

 

 

DIRECTOR Affix Contractor’s Seal here 
 

 

 

 
 

DIRECTOR’S FULL NAMES 

 

 

 
and in the presence of:- 

 

 

 

 
 

DIRECTOR/ COMPANY SECRETARY 
 

 

 

 
 

DIRECTOR/ COMPANY SECRETARY’S FULL NAMES 
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FORM NO. 5 - PERFORMANCE SECURITY 

 

[Option 1 - Unconditional Demand Bank Guarantee] [Guarantor letterhead] 
 

Beneficiary: [insert name and Address of 

Procuring Entity] Date:  [Insert date of issue] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1. We have been informed that   
   (herein after called "the Contractor") 
has entered into Contract No.   dated with (Rural 
Electrification and Renewable Energy Corporation ) (Rural Electrification and 
Renewable Energy Corporation as the Beneficiary), 
for the execution of 
  (here in after called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a 
performance guarantee is required. 

 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of   

(in words ),1 such sum being payable in the types and proportions of currencies in which 
the Contract Price is payable, upon receipt by us of the Beneficiary's complying 
demand supported by the Beneficiary's statement, whether in the demand itself or in 
a separate signed document accompanying or identifying the demand, stating that the 
Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary 
needing to prove or to show grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the …. Day of …………, 2. .. 2, and any demand 

for payment under it must be received by us at the office indicated above on or before 
that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to 
exceed [six months] [one year], in response to the Beneficiary's written request for such 
extension, such request to be presented to the Guarantor before the expiry of the 
guarantee.” 

[Name of Authorized Official, signature(s) and seals/stamps]. 
 

Note: All italicized text (including footnotes) is for use in preparing this form and 
shall be deleted from the final product. 

 
1The Guarantor shall insert an amount representing the percentage of the Accepted 
Contract Amount specified in the Letter of Acceptance, less provisional sums, if any, and 
denominated either in the currency of the Contract or a freely convertible currency 
acceptable to the 
Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 
11.9. Rural Electrification and Renewable Energy Corporation should note that in the event of 
an extension of this date for completion of the Contract, Rural Electrification and Renewable 
Energy Corporation would need to request an extension of this guarantee from the 
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Guarantor. Such request must be in writing and must be made prior to the expiration date 
established in the guarantee. 
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FORM No. 6 - PERFORMANCE SECURITY 

 

[Option 2– Performance Bond] 
[Note: Procuring Entities are advised to use Performance Security – Unconditional 
Demand Bank Guarantee instead of Performance Bond due to difficulties involved in calling 
Bondholder to action] 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:  [insert name and Address of 

Procuring Entity] Date: [Insert date of issue]. PERFORMANCE 

BOND No.:     

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1. By this Bond as Principal (hereinafter called “the
 Contractor”)and   
]        as 
 

Surety (hereinafter called “the Surety”), are held and firmly bound unto] as Oblige 
(hereinafter called “Rural Electrification and Renewable Energy Corporation ”) in the 
amount of or the payment of which sum well and truly 
to be made in the types and proportions of currencies in which the Contract Price is 
payable, the Contractor and the Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

2. WHEREAS the Contractor has entered into a written Agreement with Rural 
Electrification and Renewable Energy Corporation dated the 
  day  of , 20 , for in accordance with the 
documents, plans, specifications, and amendments thereto, which to the extent herein 
provided for, are by reference made part hereof and are hereinafter referred to as the 
Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor 

shall promptly and faithfully perform the said Contract (including any amendments 
thereto), then this obligation shall be null and void; otherwise, it shall remain in full 
force and effect. Whenever the Contractor shall be, and declared by Rural 
Electrification and Renewable Energy Corporation to be, in default under the Contract, 
Rural Electrification and Renewable Energy Corporation having performed Rural 
Electrification and Renewable Energy Corporation 's obligations thereunder, the Surety 
may promptly remedy the default, or shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to Rural 
Electrification and Renewable Energy Corporation for completing the Contract in 
accordance with its terms and conditions, and upon determination by Rural 
Electrification and Renewable Energy Corporation and the Surety of the lowest 
responsive Tenderers, 

3) arrange for a Contract between such Tenderer, and Procuring Entity and make 
available as work progresses (even though there should be a default or a succession 
of defaults under the Contract or Contracts of completion arranged under this 
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paragraph) sufficient funds to pay the cost of completion less the Balance of the 
Contract Price; but not exceeding, including other costs and damages for which 
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the Surety may be liable hereunder, the amount set forth in the first paragraph 
hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall 
mean the total amount payable by Procuring Entity to Contractor under the 
Contract, less the amount properly paid by Procuring Entity to Contractor; or pay 
Rural Electrification and Renewable Energy Corporation the amount required by 
Procuring Entity to complete the Contract in accordance with its terms and 
conditions up to a total not exceeding the amount of this Bond. 

 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 
5. Any suit under this Bond must be instituted before the expiration of one year from the 

date of the issuing of the Taking-Over Certificate. No right of action shall accrue on this 
Bond to or for the use of any person or corporation other than Rural Electrification and 
Renewable Energy Corporation named herein or the heirs, executors, administrators, 
successors, and assigns of Rural Electrification and Renewable Energy Corporation. 

 
6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, 

and the Surety has caused these presents to be sealed with his corporate seal duly 
attested by the signature of his legal representative, this day      of 20 . 

 

 

SIGNED ON on behalf of By in the capacity 
 

of In the presence of 
 

SIGNED ON on behalf of By in the capacity 
 

of In the presence of 



 

Page 210 of 218  

FORM NO. 7 - ADVANCE PAYMENT SECURITY 

 

[Demand Bank Guarantee] 

 

[Guarantor letterhead] 
 

Beneficiary: [Insert name and Address of Procuring Entity] 
Date: [Insert date of issue] 

 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference 

number] Guarantor: [Insert name and address of place of issue, unless 

indicated 

in 
 

the  letterhead] 
 

1. We have been informed that  (hereinafter called “the Contractor”) has 
entered into Contract No. dated   with the Beneficiary, for 
the execution of    (hereinafter called "the 
Contract"). 

 

2. Furthermore, we understand that, according to the conditions of the Contract, an 

advance payment in the sum 

  (in  words) is to be made against an advance payment guarantee. 
 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to 
pay the Beneficiary any sum or sums not exceeding in total an amount of (in 

words )1 
 

Upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document accompanying 
or identifying the demand, stating either that the Applicant: 

a) has used the advance payment for purposes other than the costs of 

mobilization in respect of the Works; or 

b) has failed to repay the advance payment in accordance with the Contract 
conditions, specifying the amount which the Applicant has failed to repay. 

 

4. A demand under this guarantee may be presented as from the presentation to the 
Guarantor of a certificate from the Beneficiary's bank stating that the advance payment 
referred to above has been credited to the Contractor on its account number _. 

 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of 
the advance payment repaid by the Contractor as specified in copies of interim statements 
or payment certificates which shall be presented to us. This guarantee shall expire, at the 
latest, upon our receipt of a copy of the interim payment certificate indicating that ninety 
(90) percent of the Accepted Contract Amount, less provisional sums, has been certified 
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for payment, or on the           day of , 2 ,2 whichever is earlier. 
Consequently, naydemand for payment under this guarantee must be received by us at this 
office on or before that date. 
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6. The Guarantor agrees to a one-time extension of this guarantee for a period not to 
exceed [six months][one year], in response to the Beneficiary's written request for such 
extension, such request to be presented to the Guarantor before the expiry of the 
guarantee. 

 

 
[Name of Authorized Official, signature(s) and seals/stamps]Note: All italicized text 

(including footnotes) is for use in preparing this form and shall be deleted from the 

final product. 
 

 

 
 

1The Guarantor shall insert an amount representing the amount of the advance payment and 
denominated either in the currency of the advance payment as specified 
in the Contract. 
2Insert the expected expiration date of the Time for Completion. Rural Electrification and 
Renewable Energy Corporation should note that in the event of an extension of the time for 
completion of the Contract, Rural Electrification and Renewable Energy Corporation would 
need to request an extension of this guarantee from the Guarantor. Such request must be in 
writing and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 8 - RETENTION MONEY SECURITY 

 

[Demand Bank Guarantee] 

 

[Guarantor letterhead] 
 

Beneficiary:   [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 
 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1. We have been informed that [insert name of Contractor, which in the 
case of a joint venture shall be the name of the joint venture] (hereinafter called "the 
Contractor") has entered into Contract No. 
  [insert reference number of the contract] dated with the 
Beneficiary, for the execution of [insert name 
of contract and brief description of Works] (hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, the 

Beneficiary retains moneys up to the limit set forth in the Contract (“the Retention 
Money”), and that when the Taking-Over Certificate has been issued under the Contract 
and the first half of the Retention Money has been certified for payment, and payment 
of [insert the second half of the Retention Money] is to be made against a Retention 
Money guarantee. 

 
3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to 

pay the Beneficiary any sum or sums not exceeding in total an amount of [insert amount 

in figures] ([insert amount in words ])1 upon receipt by us of the Beneficiary's 
complying demand supported by the Beneficiary's statement, whether in the demand 
itself or in a separate signed document accompanying or identifying the demand, stating 
that the Contractor is in breach of its obligation(s) under the Contract, without your 
needing to prove or show grounds for your demand or the sum specified therein. 

 
4. A demand under this guarantee may be presented as from the presentation to the 

Guarantor of a certificate from the Beneficiary's bank stating that the second half of 
the Retention Money as referred to above has been credited to the Contractor on its 
account number at [insert name and address of Applicant's bank]. 

 

5. This guarantee shall expire no later than the …........................... Day of 
…......................... 

2
 

2. ....................... , and any demand for payment under it must be received by us at the office 
indicated 
above on or before that date. 

 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months] [one year], in response to the Beneficiary's written request for such 
extension, such request to be presented to the Guarantor before the expiry of the 
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guarantee. 
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[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product. 

 

1The Guarantor shall insert an amount representing the amount of the second half of the 
Retention Money. 
2Insert a date that is twenty-eight days after the expiry of retention period after the actual 
completion date of the contract. Rural Electrification and Renewable Energy Corporation 
should note that in the event of an extension of this date for completion of the Contract, 
Rural Electrification and Renewable Energy Corporation would need to request an extension 
of this guarantee from the Guarantor. Such request must be in writing and must be made 
prior to the expiration date established in the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE 
FORM 

 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In 
case of joint venture, the tenderer must submit a separate Form for each member. The beneficial 
ownership information to be submitted in this Form shall be current as of the date of its submission. 

 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately 
owns or controls the Tenderer by meeting one or more of the following conditions: 

 

• Directly or indirectly holding 25% or more of the shares. 
• Directly or in directly holding 25% or more of the voting rights. 
• Directly or indirectly having the right to appoint a majority of the board of 

directors or equivalent governing body of the Tenderer. 

 
Tender Reference No.:   

  [insert identification no] Name of the 

Assignment:  [insert name 

of the assignment] to: [insert complete Rural Electrification 

and Renewable Energy Corporation] 

 
In response to your notification of award dated [insert date of notification 
of award] to furnish additional information on beneficial ownership: [select one option as 
applicable and delete the options that are not applicable] 

 
I) We here by provide the following beneficial ownership information. 

 

Details of beneficial ownership 

 

Identity of Beneficial 

Owner 

Directly or 

indirectly 

holding 25% or 

more of the 

shares 

(Yes / No) 

Directly or 

indirectly holding 

25 % or more of 

the Voting Rights 

(Yes / No) 

Directly or indirectly 

having the right to 

appoint a majority of the 

board of the directors or 

an equivalent governing 

body of the Tenderer 
(Yes / No) 

[include full name (last, 
middle, first), 
nationality, country 
of residence] 
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OR 
 

ii) We declare that there is no Beneficial Owner meeting one or more of the following 
conditions: directly or indirectly holding 25% or more of the shares. Directly or 
indirectly holding 25% or more of the voting rights. Directly or indirectly having the 
right to appoint a majority of the board of directors or equivalent governing 
body of the 
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Tenderer. 
OR 
We declare that we are unable to identify any Beneficial Owner meeting one or more of 
the following conditions. [If this option is selected, the Tenderer shall provide explanation 
on why it is unable to identify any Beneficial Owner] 

 

Directly or indirectly holding 25% or more of the shares. Directly or indirectly 

holding25% or more of the voting rights. 

 
Directly or indirectly having the right to appoint a majority of the board of 

directors or equivalent governing body of the Tenderer]” 

 
Name of the Tenderer ..................... *[insert complete name of the Tenderer]   

 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** 
[insert complete name of person duly authorized to sign the Tender] 

 
Title of the person signing the Tender ..................[insert complete title of the person signing the 
Tender] 

 
Signature of the person named above ................... [insert signature of person whose name and 
capacity are shown above] 

 

Date signed....................... [insert date of signing] day of ................... [Insert month], [insert year] 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  


