QEREC

RFX NO. 1000001160

TENDER FOR LABOUR & TRANSPORT
CONTRACTORS

JUNE, 2024

THE RURAL ELECTRIFICATION AND RENEWABLE ENERGY CORPORATION,
KAWI HOUSE, OFF POPO ROAD,
P.O. BOX 34585-00100, NAIROBI,

KENYA.

Telephones: +254-709 193000
Website: WWW.rerec.co.ke
Email: tenders@rerec.co.ke

All tenderers are advised to read carefully this tender document in its entirety before making any bid

Tender document for works (e-procurement open tender system)

TENDER CLOSING DATE: 25.07.2024
CLOSING TIME: 10.00AM

Page 1 of 153


http://www.rerec.co.ke/
mailto:tenders@rerec.co.ke

ABBREVIATIONS

AO
FY

ICT
ITT

JV

REREC
NCB

PE
PPADA
PPRA

NR
RFQ

STD
TDS
TEC

TOR
L&T

Accounting officer

Fiscal year

Information, Communications Technology
Instructions to Tenderers

Joint Venture

Rural Electrification and Renewable Energy Corporation
National competitive tender

Procuring Entity

Public Procurement and Asset Disposal Act, 2015
Public Procurement Regulatory Authority
Responsive

Not-Responsive

Request for Quotation

Standard Tender Documents

Tender data Sheet
Tender Evaluation Committee

Terms of reference
Labour & Transport

Page 2 of 153



Contents

AETINITION OF TEIIMIS ...ttt ettt bbbt h bt bt e bt bt H b bR e R e Rt e bt b e e b oAb b b e b e e et e b e e bt e b e s be e b e et et et e e 6
(LYt U o] 8 (N (=] o LT S SR 7
tender SUDMISSION CHECKIIST ... ..ot sttt et e e n ettt ene e s teeteeeesbeeseeneeeneeneesaeeeeneeenen 8
SECHION 12 INSTIUCTIONS 10 TENMUBIELS. ... ittt ettt bbb bbbtk e bbb et e s e st e bt e bt et e st ettt nn e 11
2. Fraud @nd COMTUPTION .......ueiitiiteteee e bbbt b bbbt e e b e bt benn s n e 11
3. EHGIDIETENUEIEIS ... ettt b bttt b et b e r e 11
4. Eligible goods, EQUIPMENT, AN0 SEMVICES. .......cviiriiiesie sttt s te st et te et e te e e e st esteestesbeensesresreeeesreens 14
5. Tenderer's reSPONSIDIIITIES ..........oiiii ittt b e enes 14
b. CoNtENtS OF tENAET HOCUMENTS. ......eitiite ittt ettt bbbttt bbbt e st b e abesbe bbb 14
PArt L ENUEIING PrOCEUUIES ... ...eiuteeeeeeie ettt ettt st b et h e bt b e b b e e b e s e s e e b e e bt e bbb e b e s e e et e b e e bt b e b e b n e 14
O LYo 4 R (=0 (VLT €T 4 4 USSR 14
part 3 conditions of contract and CONEFACT FOMMIS..........cuiiiiiiii e et reeraesrenre s 14
7. Site visit (not applicable under this tENAET)..........coiiiiiie s 15
8. o = (=] 0T L= 1= (T TSSO 15
9. Clarification and amendments OFteNder AOCUMENTS. ........cveiiiiriereieee et see e neesne s 15
10. Amendment of tendering OCUMENL...........ooiiiiiiiie e s re e e be s re e e e sreenes 16
C. Preparation OF TENABIS .......vciieie et et e e be s st e st e s te e st e sbeeseesbesaeebestaentesreeteentenrees 16
12. I TaTo U T ToT ) =10 [T SRS 16
13. Documents COMPFISING tNETENUET ........cviiiiiieir bbbttt bbb 16
14. Formoftender and SCHEAUIES...........ov ittt bbb s e 17
15. PN =] AR (=T T T SR 17
16. Tender PriCeS AN TISCOUNTS ..otttk b ettt bbbt b et et e e bbb b n e 17
17. Currencies Of teNder aNA PAYMENT...........cciviiiiiiie et st sbe et e s re et e s beereesbestaeeesbeereenbesreas 18
18. Documents comprising the teChniCal PropoSal .............coiiiiiiiiiiii e 18
19. Documents establishing the eligibility and qualifications Of the tenderer ............cccoovvveiiieneneneicc e 18
20. Period Of VAlIdity OF tENUBIS........coui et r e s be e e st e e teesbesaeebeste e e e sbeeteenbesre s 20
21. TONUEE SECUNTLY ...ttt st b e h bt bbb s e R bbb bt bbb e bt e bt e bttt b b n s 20
22. Format and SIgNING OF tENOET ........eoiiecc e e te s be et st e e te e besaeebeste e e e sbeetaenbesreas 21
d. Submission and OPENING OF TENUETS..........oiiiii ittt nb e e 22
24, Deadline for SUDMISSION OF LENUBIS .......veviiiieicii ettt enae e eneentesreenaenee e 22
25. (I (= (7 o [T OSSPSR PR TP 22
26. Withdrawal, substitution, and modification OF tENUEIS.............coviiiiiiiiieeee e 23
217. L] 16 T o] o I=T o] oo [T OSSP T PO U SO PSSP PPP 23
29. (@] F: 0 g ot YA (o) (W0 =110 (=T £ 24
30. Deviations, reServations, AN0 OMMISSIONS. .......iiveieeiiriie e s st e e s sttt e e s st e e e s st e e s s st et e e s sbbeesssbeeeessbeseessbesesssssbesesssres 24
31. Determination Of FESPONSIVENESS ........cviiiiieieite ettt ettt e s beeta e s besbeebesbeaseesbesteestesbeesbesbesaeeneesreens 25
32. Non-material NON-CONFOIMITIES ......iiieieiiiie ettt st te e e teeteesaesreeseentesreesaeneeans 25
33. F N 10 (o LT o] €SSO 25
34. CUITENCY PIOVISIONS. ....evietie it ete et sttt te et s et e e te e s teeteesbesbeese e besae e s e s beeReesbesbeenbesbeeseebesbeeneesbeessesbestaessesteeneentenrees 26
35. Margin of preferenCe and rESEIVALIONS ........c.coviiiiiie ettt s be e s b e s te e e e s beenbesreeaeebesreens 26
36. NOMINALEA SUDCONIIACTONS ... ittt ettt e st et e e sbe e st e beaseesteaseeaesteenaentenneeneenseans 26
37. EVAIUALION OF tBNUEIS. ...ttt et b et st sttt et e st e s eneebesseebenbeneeneens 26
38. COMPAITSON OF TENTEIS ...ttt bbb bbbt b bbbt e st e bt bbb b b 27
39. ADNOIMAITY TOWEENAETS ...ttt et e et e sbeese e beeae e besbeebesbeeteesbesreeneeseeens 27
40. ABNOIMAITY NIGNTENARIS. ... .o e et s e e be e et esbeestesbeeteesbesreeneeseeens 27
41. Unbalanced and/or front-10a080 TENABTS .......c..viviie ettt sae e s stesneeaenre e 28
42. QuAalifications OF tNE TENUEIEN .......viiii et sttt e s be e te et e s be e s e s beeaeesbesteeeesbeereenbesrees 28
43. BEStEVAIUALEA tENUET .......ecveieieiesee ettt b et ettt et et e e s eneebesreebente e ennns 29
44, Procuringentity's right to accept any tender, andtoreject any or all tenders...........ccocoveveieieiiininc s 29
f. F AN T o 0] o011 - Vo SRR 29
45.18 Section ii - tender data SNEET (TUS) .......eoviieieiiiee bbb 32
section iii - evaluation and qUAlTTICALION CIITEIIA ..........viviriitiieie ettt b et 35
4 QUAlITICALION TOMM SUMIMIAIY .....itiieie ettt ettt ettt ese et e e see e st e besneeneeeaeeneesaeeneeneesreeneeneeans 41
1 FOIM QU EOUIPIMIENT ...ttt bbbt bbb st s bbbttt b ettt e et s e st et e bbb b b 43
2 0] 01 ] 01T S T T OO PR T RO PTUPRPP 46
contractor' representative and KEY PEISONNEL ........c..oiiiiiiiiiie ettt 46
3 Tenderer’s qualification without pre-qualifiCatioN............cociiiiiiiiie e 55
4.1 formeli -1.1 tenderer infOrmation FOMM ... ..ottt sae e 55
4.2 L0 1= L SR 56
tenderer's JV INFOrMAtION TOMM .. ..o bbbttt b bbbt et s e bbbt st n e 56

Page 3 of 153



4.3 10T g 1101 TR 57

4.4 L0 0T 1T TR 00 TSR 59
A.4.2  SOUICES OF FINANCE ...ttt bbbt b bt bbb b et et e b e bt et e st ettt 60
443 FINANCIAI AOCUMBNES ...ttt ettt sttt e e ee st esbeeme e teete e eeseeeme e besaeeneeseeeneeneenneens 60
4.5 L0 LI LI 0TSSR PPPO 61
average annual CONSTIUCTION TUMOVET ..........oiuiiiieieiietisiis sttt ettt ettt st b et e e e bt bbb n e 61
4.6 L0 I T TR T TSR 62
FINANCIAL FESOUITES ...ttt bbbtk b bbb bt e Rt e b e bt bt e b bbb e b et e b e e bt e b e st ettt ens 62
4.7 L0 I T T 0 TSR 63
current contract COMMItMENES / WOIKS 1N PIrOGIESS .......vivviviriiteieiesieiese sttt bbbt b b b e s 63
4.8 L0 E A I=Y (TR S SRS 64
4.9 FOIMN EXP = 4. 2() -ttt b R R R R e R R R R R Rt R et b e n e 66
4.10 {0 RN (T S ) I (o] 11 ) TSRS 67
411 FOIM X = 4. 20D ) e 68
1. 0] 0 =100 SRS 69
a. Tenderer’s eligibility- confidential business QUESLIONNAITE. ............ccveiiiiiiieie e 73
b. Certificate of independent tender deterMINALION ...........ccvoiiiiiiiie i 76
L0 g a1 2 e TSP 90
o 0T (U] Lo 0) T Y ol S PSSRSO R TR P TP 91
SECLION Vi = 10T WOTK ArEA/TEJIONS ........eviieteiiisie ettt bt bbbt e bbbt e Rt b b e b ettt e bt b et e b e e bt ne e 95
section Vii- Prices 0N DIllS OF QUANTITIES ..ottt e 103
section Vviii - general CONAItIoNS OF CONTIACT ..........cviiiiiiiiiei ettt e r e 109
general CoONAItIONS OF CONTIACE...........ciiiiiii ittt st e et e e besbeeseesteeseesbesteebesbeeteesbesneestesseans 109
1 LS 11 13 () TSRS 109
2 T CT g 0T =] v U o] SO UOSRROS 111
3 LANGUAGE NG AW .....viiei bbbt b bbbttt b ettt 111
4 Project MaNagEr'S HECISIONS. ......c.eveieiieiieiesiiete sttt b ettt b et bbb et e ettt nb b n e 112
5. =] T T L o] o PP OSR 112
6. (00 010010 0= €[] LSS 112
7. YU Tt oL 1o £ o SRS 112
8 (@11 oo 01 0 (o] SO S PSSP 112
9 Personnel and EQUIPIMENT ..........oiiiei ettt bbbttt b e n e 112
10. Procuring entity's and CONTIACTON'S FISKS. ......ciuiiuiitiieieieieis ettt bbbttt bbb 112
1 PrOCUIING ENEITY'S FISKS ..evviitiiie ettt sttt sttt s b e e e s be s te e st e s be e st e sbeete e besbeesbesbeereebestaeneesteenes 113
12 (000 ] = Tod (o] ) 151 USSP 113
13 INSUPAINCE ...ttt sttt ekt e skt e skt eeh bt e ok et e eh ke e e st e e e ek Ee e oAb e e e ebe e e eh b e e ek be e smb e e e nbe e e abee e e nbeeenneeenees 113
14, Y1 o L OSSR PS PRSI 114
18 ST . E b h bR AR e R R E bR e et h Rt bt bbb n e n e 114
19, o0 1Y g -SSP 114
2. POSSESSION OF thE SITE......eeiiieieeie et et e st et e e s e sbe et e e s tesseessesteareestesteeneeneeanen 114
2L E e o= (0] 1] OSSP 115
2. InStructions, INSPECIONS AN AUAILS .........ecviiiiieiicie et re s te e e besre e b e ste e s e sbeetaesresres 115
23 ApPOoINtMENt OF the A0JUAICATON ........oviiiieicii ettt 115
24, Settlement of claims and disputes24.1contractor's ClAIMS ..........ccoiviiiiie i e 116
242 LA TTore Lo LoRT=] 1 [=] 0 1Y o USSP 117
243 matters that may be referred to arbitration..............ccooveiiiicii e 117
244 V0] 1= (o] SRS S SR PR PRSI 118
245 arbitration With NAtIONAI CONIFACTONS. .........eiiiiiieeiee ettt 118
246 alternative arbitration PrOCEEAINGS ......c.viiiiiiteiiei ettt bbbttt sb et snen e 119
247 failure to comply with arbitrator's dECISION .........ccoiiiii it 119
248 CONLraCt OPEratioNS T0 COMTINMUE. ... ittt ittt sttt bbbt s e st e bbb nn e 119
5. Fraud AN COMTUPTION ...ttt bbbt b bbbt b et ettt et et 119
b. I L= o0 1 () USSR 119
21. Extension of the intended COMPIELIONTALE ..........ccoiiiiiiiicie s 120
2. F Aol ot 1= - 4 T ] o SR 120
2. Delays ordered by the ProjECt MANAGET .........coiiiee ettt ettt sre s e stesreetesneeneeseeenes 120
0. MANAGEMENT IMEETINGS ... vttt sttt e ettt b et bbb e s e Rt b bbbt bbb e e st e b e e bt et e nb et et n s 120
3L 1 YA U4 1TSS 120
C. QUAITEY CONTION .. bbb bbbt bbbt bbb et e s e st et e s bt bt bbb 121
3 B L= £ TS PO PPV OTRTPRN 121
A (00 <ot o] g Lo} e <3 =Tt £SO 121

Page 4 of 153



3} (g Tole g =10t (<o o (=] £ o! PSSO TP 121
d. L0 LSy o0 1 () USSR 121
37' Changes in the contract priceS ........................................................................................................................... 121
3. RN g =LA o] USRS 122
40. CaSN TIOW TOMBCASES ...ttt bbbttt bbb bbbt e st ettt e bbb b 123
41 PaAYMENE COTEITICALES ...t veevereese sttt ettt E e e s e e R e a R e e s e r e ar e e n e r e s ne e nenre e nenreenes 123
4 P Y IMIBIIES .t R R R R e R R R e Rt Rt R e nenre e nrennes 124
43 COMPENSALION BVENES . ....eeevte et ettt ettt et e e s b e e te et e ste e s e beeseesbesteesbesbeese e besseassesbaeasesteeteentesteeseesteareeneenseans 124
44, L1 SRS 125
45, CUITENCY OF PAYMENT ...ttt h bbb et b bt bbbt e e s e sttt b e b nenn e n s 125
46. o To U (1= ) OSSR 125
47. =] (=] 1€ o PSS 126
48, (Lo [0 To FoUsTo I s Ty gL o[- PSS 126
49, BIOMUS ...ttt E bR h R oAb R e R e R Rt e b e R e oAb R e h bbbt e b b ne e e nnes 126
0. AGVANCE PAYIMENT ...ttt b e bt b s R b e e e e e bt b e e bt e bt e bbb et e et e bt e bbbt b nn e 126
5L SBCUITEIES ...ttt ettt ettt bbb bt s bbbt b bbb b et e R e Rt e R Rt b e R bbb e e Rt Rt e bt bbb b e 127
52 DIAY WOTKS ...ttt bbb bR R R R R Rt R et R R n e n e 127
53 (00T o) =] 0= [ SS 127
e. FINISNING the CONTIACT........iiiiie ettt et e et e s be et e e besae e st e s beese e testeeneenreanes 127
5. QI LT 1o T SRRSO 127
56. LT L= Tod oo 1 o | S 127
57. Operatingand MainteNanNCE MANUAIS..........c.ccviiiiiiie et te e s re st besbeereesresreeeesreens 129
58 B I 11T 4 o USRS 129
0. Payment UPON tEIMINATION..........oviiiieiieiee ettt bbb ettt b b e e 130
60. (0] 01T 1 Y SO 130
6L Release frOMPErTOIMENCE ...........iiiiieee ettt bbb ettt b b b s 130
section ix - special CONAItIONS OF CONIIACT..........cuiiiiiie ittt e e s re e e e be s e e s besbeeseesbeetaesresnean 131
details Of beneficial OWNEISNIP.......c.oiiiiiii bbbttt e ettt nb b r e 152

Page 5 of 153



a)

b)

DEFINITION OF TERMS
In this tender, unless the context or express provision otherwise requires: -
Any reference to any Act shall include any statutory extension, amendment, modification,
re-amendment or replacement of such Act and any rule, regulation or order made there-
under.

“Date of Tender Document” shall be the start date specified on the REREC tendering

portal.

c)
d)

e)
f)
9)

h)

)

k)

n)

“Day’” means calendar day and “month” means calendar month.

“KEBS” wherever appearing means the Kenya Bureau of Standards or its successor(s)
and assign(s) where the context so admits.

“KENAS” wherever appearing means the Kenya National Accreditation Service or its
successor(s) and assign(s) where the context so admits

“REREC” Wherever appearing means The Rural Electrification and Renewable Energy
Corporation

“PPRA” wherever appearing means The Public Procurement Regulatory Authority or its
successor(s) and assign(s) where the context so admits.

Reference to “the tender” or the “Tender Document” includes its appendices and
documents mentioned hereunder and any reference to this tender or to any other document
includes a reference to the other document as varied supplemented and/or replaced in any
manner from time to time.

“The Procuring Entity” means The Rural Electrification and Renewable Energy
Corporation or its successor(s) and assign(s) where the context so admits (hereinafter
abbreviated as REREC).

“The Tenderer” means the person(s) submitting its Tender for the works in response to
the Invitation to Tender.

Where there are two or more persons included in the expression the “Tenderer”, any act
or default or omission by the Tenderer shall be deemed to be an act, default or omission
by any one or more of such persons.

)] Words importing the masculine gender only, include the feminine gender

m) Words importing the singular number only include the plural number and vice-
versa and where there are two or more persons included in the expression the “Tenderer”
the covenants, agreements and obligations expressed to be made or performed by the
Tenderer shall be deemed to be made or performed by such persons jointly and severally.

REREC’s “authorized person’ shall mean its CEO who is designated by the PPAD Act

2015 to exercise such power, authority or discretion as is required under the tender and any
contract arising therefrom, or such other REREC staff delegated with such authority.

o) Citizen contractors-means a person/firm wholly owned and controlled by person(s) who
are citizens of Kenya.

P)

)

Local contractors- a firm shall be qualified as a local contractor if it is registered in
Kenya.
“DDP” refers to Delivered Duty Paid
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INVITATION TO TENDER

RURAL ELECTRIFICATION AND RENEWBALE ENERGY CORPORATION
CONTRACT NAME AND DESCRIPTION: TENDER FOR LABOR AND TRANSPORT
CONTRACTORS FOR THE YEAR 2024-2026; RFX No. 1000001160.

1

10.

11
12,

The Rural Electrification and Renewable Energy Corporation invites tenders for Labor and
Transport Contractors for the year 2024-2026.
Tendering will be conducted under open competitive method (National) using a standardized
tender document. Tendering is open to all qualified and interested Tenderers. Companies owned
by Youths, Women and Persons with Disability are encouraged to participate.

Tenderers will be allowed to tender for more than one lot.
Qualified and interested tenderers may obtain further information and inspect the Tender
Documents during office hours 8.00am - 12.45pm to 1.45pm-4.00pm Monday to Friday in
Rural Electrification and Renewable Energy Corporation Offices situated in Kawi Complex,
Block C, Ground floor.

A complete set of tender documents may be viewed and downloaded by interested tenderers free
of charge electronically from the Website www.rerec.co.ke under tender documents or through
the e-procurement portal using https://suppliers.rea.co.ke:44300/irj/portal

Tenderers who are not yet registered with REREC must register their companies in order to
participate in the tender using link below that can be found from the website www.rerec.co.ke
Procurement-Supplier
registration:https://suppliers.rea.co.ke:44200/supportal(bD11biZ]PTUWMCZKPW1pbg==)/bspw
dapplication.do#VIEW_ANCHOR-ROS_TOP
Tender documents may be viewed and downloaded for free from the website www.rerec.co.ke
Tenderers who download the tender document must forward their particulars immediately to
tenders@rerec.co.ke to facilitate any further clarification or addendum.
Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain valid
for 196 days from the date of opening of tenders.
The Tenderer shall chronologically serialize all pages of the tender documents submitted.
Completed tenders must be delivered to Rural Electrification and Renewable Energy Corporation
electronically through https://suppliers.rea.co.ke:44300/irj/portal on or before 25th July, 2024.at
10.00am. Only Electronic Tenders will be permitted.
Tenders will be opened immediately after the deadline date and time specified above or any dead
line date and times specified later. Tenders will be publicly opened in the presence of the
Tenderers' designated representatives who choose to attend at the address below.
Any addendum to this tender shall be uploaded to the Corporation’s website www.rerec.co.ke
under tender documents.

Late tenders will be rejected.

The addresses referred to above are:

Address for obtaining further information on tender documents

For hand Courier, Original Bid security delivered to the tender Box (Kawi Complex, Block C, Ground
floor, Off Popo Road,). Contact Manager, Supply chain management, telephone number: 0709193000
and e-mail address: tenders@rerec.co.ke

Address for Submission of Tenders: Online Through https://suppliers.rea.co.ke:44300/irj/portal
Address for Opening of Tenders. Kawi Complex, Block C, Ground floor, Online system

Name: Dr. Rose Mkalama; Designation: Chief Executive Officer Date: 21.06.2024
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TENDER SUBMISSION CHECKLIST

Bidders are advised to clearly label their documents while uploading on the portal.

No.

Item

Tick Where
Provided

Declaration Forms (SD1 & SD2)

Duly completed Tender Form

Copy of Company or Firm’s Registration Certificate

Copy of PIN Certificate

Copy of Valid Tax Compliance Certificate

Confidential Business Questionnaire (CBQ)

N oo~ w e

National Construction Authority (NCA) registration Certificate and a valid
Tenderer’s Practicing License for the electrical category

Certified copy of Business permit /Council trade license including evidence of
physical office.

Certified copy of Firm’s valid EPRA C2 and above Registration certificate

10.

Submission of original verified list of completed works done within the last five
(5) years and indicating the voltage & length of power lines in each of the
projects (the list of executed works must be verified by REREC’s
ConstructionManager or Regional Managers, for KPLC jobs must be verified
by county D&C/ O&M in charge in the Counties where the works were

done.). Form EXP 4.1 should be signed by the relevant authority doing the
verification.

11.

Certificate of Confirmation of Directors and Shareholding (CR12) for
registered companies. Only limited companies are allowed to bid.

12.

Priced Bill of Quantities (signed and stamped by bidder) — Provision of all
required unit rates for services under appropriate category.

13.

Audited Financial Statements. The audited financial statements required must
be those that are reported within eighteen (18) calendar months of the date of
the tender document. (For companies or firms that are registered or
incorporated within the last one calendar year of the Date of the Tender
Document, they should submit certified copies of bank statements covering a
period of at least six months prior to the date of the tender document. The
Bank issuing the statements should certify the copies. The certification should
be original. Bidders should also attach a certified copy of ICPAK valid
practicing license.

14.

Evidence of ownership of equipment and tools. At least one open
pickups/trucks evidence to be given vide logbooks bearing the company’s
name/name of one of the directors. (Give a list and type of relevant
construction tools and equipment owned by the company evidenced by
ownership documents. Provide documentary evidence of ability to lease or
hire relevant tools and equipment not owned by the company)

15.

Submission of evidence of an established safety program, policies and work
practices
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16.

A list of Names and ranks of employees together with their assigned
responsibilities together with certified copies of Curriculum Vitae and certified
copies of certificates for all the Management/ Key Technical personnel
(certified by and Advocate or commissioner of oaths)
All attached copies of certificates and CVs must have the following:

e A copy of the ID of the owner

e Tel. No. of the owner
and must be initialed by the owner

17.| Commitment to carry out quality construction works. Bidders must commit to
carry out quality works by filling attached form.

18.] Commitment to Code of Ethics

19.| Duly filled Certificate on Independent Tender determination

20.| Tender validity Period (196 days)

21.| Fully filled Form ELI 1.1

22.| Any other document required in this tender document.
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*NOTES TO TENDERERS

1. Valid Tax Compliance Certificate shall be one issued by the relevant tax authorities and valid
for at least up to the tender closing date. All Kenyan Registered Tenderers must provide a valid Tax
Compliance Certificate.

2. All Tenderers must provide the Personal Identification Number Certificate (PIN Certificate).
3. Bidders who have valid contracts as a result of RFX no. 1000000496 can apply for this tender. Those
that have valid contracts as a result of RFX no. 1000000903 should not apply for this tender
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PART 1 - TENDERING PROCEDURES
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SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions
1. Scope of Tender

1.1 Rural Electrification and Renewable Energy Corporation as defined in the Appendix to
Conditions of Contract invites tenders for Works Contract as described in the tender
documents. The name, identification, and number of lots (contracts) of this Tender
Document are specified in the TDS.

2. Fraud and Corruption

2.1 Rural Electrification and Renewable Energy Corporation requires compliance with the
provisions of the Public Procurement and Asset Disposal Act, 2015, Section 62
“Declaration not to engage in corruption”. The tender submitted by a person shall include
a declaration that the person shall not engage in any corrupt or fraudulent practice and a
declaration that the person or his or her sub-contractors are not debarred from participating
in public procurement proceedings.

2.2 Rural Electrification and Renewable Energy Corporation requires compliance with the
provisions of the Competition Act 2010, regarding collusive practices in contracting. Any
tenderer found to have engaged in collusive conduct shall be disqualified and criminal
and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete
and sign the “Certificate of Independent Tender Determination” annexed to the Form of
Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require
that the firms or their Affiliates competing for a specific assignment do not derive a
competitive advantage from having provided consulting services related to this tender. To
that end, Rural Electrification and Renewable Energy Corporation shall indicate in the Data
Sheet and make available to all the firms together with this tender document all information
that would in that respect give such firm any unfair competitive advantage over competing
firms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that
the Firms or their Affiliates competing for a specific assignment do not derive a competitive
advantage from having provided consulting services related to this tender being tendered for.
Rural Electrification and Renewable Energy Corporation shall indicate in the TDS firms (if
any) that provided consulting services for the contract being tendered for. Rural
Electrification and Renewable Energy Corporation shall check whether the owners or
controllers of the Tenderer are same as those that provided consulting services. Rural
Electrification and Renewable Energy Corporation shall, upon request, make available to
any tenderer information that would give such firm unfair competitive advantage over
competing firms.

3. Eligible Tenderers
3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to
ITT

3.7 or any combination of such entities in the form of a joint venture (JV) under an existing
agreement or with the intent to enter into such an agreement supported by a letter of intent.
Public employees and their close relatives (spouses, children, brothers, sisters and uncles and
aunts) are not eligible to participate in the tender. In the case of a joint venture, all members
shall be jointly and severally liable for the execution of the entire Contract in accordance with
the Contract terms. The JV shall nominate a Representative who shall have the authority to
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3.2

3.3

3.4

3.5

3.6

conduct all business for and on behalf of any and all the members of the JV during the
tendering process and, in the event the JV is awarded the Contract, during contract execution.
The maximum number of JV members shall be specified in the TDS.

Public Officers of Rural Electrification and Renewable Energy Corporation, their Spouses,
Child, Parent, Brothers or Sister. Child, Parent, Brother or Sister of a Spouse, their business
associates or agents and firms/organizations in which they have a substantial or controlling
interest shall not be eligible to tender or be awarded a contract. Public Officers are also not
allowed to participate inany procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of
interest shall be disqualified. A tenderer may be considered to have a conflict of interest for
the purpose of this tendering process, if the tenderer:

a)  Directly or indirectly controls, is controlled by or is under common control with
another tenderer; or

b)  Receivesor hasreceived anydirect or indirect subsidy from another tenderer; or
c)  Hasthesame legal representative as another tenderer; or

d)  Has arelationship with another tenderer, directly or through common third parties, that
putsitin aposition to influence the tender of another tenderer, or influence the decisions
of Rural Electrification and Renewable Energy Corporation regarding this tendering
process; or

e)  Any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the works that are the subject of the tender; or

f)  any of its affiliates has been hired (or is proposed to be hired) by Rural Electrification
and Renewable Energy Corporation as Engineer for the Contract implementation; or

g)  Would be providing goods, works, or non-consulting services resulting from ordirectly
related to consulting services for the preparation or implementation of the contract
specified in this Tender Document or

h)  Has a close business or family relationship with a professional staff of Rural
Electrification and Renewable Energy Corporation who:

i) are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such
contract; or

i) Would be involved in the implementation or supervision of such Contract unless
the conflict stemming from such relationship has been resolved in a manner
acceptable to Rural Electrification and Renewable Energy Corporation
throughout the tendering process and execution of the Contract.

A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent
practice. A tenderer that is proven to have been involved any of these practices shall be
automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one
Tender, except for permitted alternative tenders. This includes participation as a
subcontractor in other Tenders. Such participation shall result in the disqualification of all
Tenders in which the firm is involved. A firm that is not a tenderer or a JV member may
participate as a subcontractor in more than one tender. Members of a joint venture may not
also make an individual tender, be a sub-contractor in a separate tender or be part of another
joint venture for the purposes of the same Tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to
ITT 4.8.ATenderer shall be deemed to have the nationality of a country if the Tenderer is
constituted, incorporated or registered in and operates in conformity with the provisions of
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3.7

3.8

3.9

3.10

3.11

3.12

3.13

the laws of that country, as evidenced by its articles of incorporation (or equivalent
documents of constitution or association) and its registration documents, as the case may be.
This criterion also shall apply to the determination of the nationality of proposed
subcontractors or sub- consultants for any part of the Contract including related Services.

Tenderer that has been debarred from participating in public procurement shall be ineligible
to tender or be awarded a contract. The list of debarred firms and individuals is available from
the website of PPRA www.ppra.go.ke .

Tenderers that are state-owned enterprises or institutions may be eligible to compete and be
awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of
the state Government and/or public administration, (ii) financially autonomous and not
receiving any significant subsidies or budget support from any public entity or Government,
and (iii) operating under commercial law and vested with legal rights and liabilities similar to
any commercial enterprise to enable it compete with firms in the private sector on an equal
basis.

A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or
official regulations, Kenya prohibits commercial relations with that country, or (b) by an act
of compliance with a decision of the United Nations Security Council taken under Chapter
VI of the Charter of the United Nations, Kenya prohibits any import of goods or contracting
of works or services from that country, or any payments to any country, person, or entity in
that country. A tenderer shall provide such documentary evidence of eligibility satisfactory
to Rural Electrification and Renewable Energy Corporation, as Rural Electrification and
Renewable Energy Corporation shall reasonably request.

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs
(in supplies, subcontracts and labor) from national suppliers and contractors. To this end, a
foreign tenderer shall provide in its tender documentary evidence that this requirement is met.
Foreign tenderers not meeting this criterion will be automatically disqualified. Information
required to enable Rural Electrification and Renewable Energy Corporation determine if this
condition is met shall be provided in for this purpose is be provided in “SECTION III -
EVALUATION AND QUALIFICATION CRITERIA, Item 9.

Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer,
if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less
than 51 percent ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the
individual member firms are not registered in Kenya or if are registered in Kenya and have
less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract to foreign
firms more than 10 percent of the contract price, excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with a
Registration Certificate before they can undertake any construction works in Kenya.
Registration shall not be a condition for tender, but it shall be a condition of contract award
and signature. A selected tenderer shall be given opportunity to register before such award
and signature of contract. Application for registration with National Construction Authority
may be accessed from the website www.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture
undertakings which may prevent, distort or lessen competition in provision of services are
prohibited unless they are exempt in accordance with the provisions of Section 25 of the
Competition Act, 2010. JVs will be required to seek for exemption from the Competition
Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract
award and signature. A JV tenderer shall be given opportunity to seek such exemption as a
condition of award and signature of contract. Application for exemption from the Competition
Authority of Kenyamay be accessed from the website www.cak.go.ke
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4.

3.14

A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by
producing a valid tax clearance certificate or tax exemption certificate issued by the Kenya
Revenue Authority.

Eligible Goods, Equipment, and Services

4.1

4.2

Goods, equipment and services to be supplied under the Contract may have their origin in any
country that is not eligible under ITT 3.9. At Rural Electrification and Renewable Energy
Corporation's request, Tenderers may be required to provide evidence of the origin of Goods,
equipment and services.

Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful
to human beings and to the environment shall not be eligible for procurement.

Tenderer's Responsibilities

5.1

5.2

5.3

5.4

B.
6.

The tenderer shall bear all costs associated with the preparation and submission of his/her
tender, and Rural Electrification and Renewable Energy Corporation will in no case be
responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine
the Site of the Works and its surroundings, and obtain all information that may be necessary
for preparing the tender and entering into a contract for construction of the Works. The costs
of visiting the Site shall be at the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by Rural
Electrification and Renewable Energy Corporation to enter upon its premises and lands for the
purpose of such visit. The Tenderer shall indemnify Rural Electrification and Renewable
Energy Corporation against all liability arising from death or personal injury, loss of or damage
to property, and any other losses and expenses incurred as a result of the inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or
required.

Contents of Tender Documents

Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified

below, and which should be read in conjunction with any Addenda issued in accordance with
ITTS8.

PART 1 Tendering Procedures

i) Section I - Instructions to Tenderers (ITT)

ii)  Section Il-Tender Data Sheet (TDS)

iii)  Section I11- Evaluation and Qualification Criteria
iv)  Section IV -Tendering Forms

PART 2 Works Requirements

i) Section'V - Schedules of Services
ii)  SectionVI-Work Area Clusters
iii)  SectionVII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
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i) Section V111 - General Conditions of Contract (GCC)
ii)  Section IX - Special Conditions of Contract (SC)
iii)  Section X - Contract Forms

6.2 The Invitationto Tender Document (ITT) issued by Rural Electrification and Renewable Energy

Corporationis not part of the Contract documents.

6.3 Unless obtained directly from Rural Electrification and Renewable Energy Corporation, Rural

7.

Electrification and Renewable Energy Corporation is not responsible for the completeness of
the Tender document, responses to requests for clarification, the minutes of the pre-Tender
meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any
contradiction, documents obtained directly from Rural Electrification and Renewable Energy
Corporation shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the
Tender Document and to furnish with its Tender all information and documentation as is
required by the Tender document.

Site Visit (not applicable under this tender)

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine

8.

and inspect the Site of the Required Services and its surroundings and obtain all information
that may be necessary for preparing the Tender and entering into a contract for the Services. The
costs of visiting the Site shall be at the Tenderer's own expense.

Pre-Tender Meeting

8.1 Rural Electrification and Renewable Energy Corporation shall specify in the TDS if a pre-

tender meeting will be held, when and where. Rural Electrification and Renewable Energy
Corporation shall also specify in the TDS if a pre-arranged pretender site visit will be held and
when. The Tenderer's designated representative is invited to attend a pre-arranged pretender
visit of the site of the works. The purpose of the meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

8.2The Tenderer is requested to submit any questions in writing, to reach Rural Electrification and

Renewable Energy Corporation, not later than the period specified in the TDS before the
meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the

works, if applicable, including the text of the questions asked by Tenderers and the responses
given, together with any responses prepared after the meeting, will be transmitted promptly
to all Tenderers who have acquired the Tender Documents in accordance with ITT 6.3. Minutes
shall not identify the source of the questions asked.

8.4 Rural Electrification and Renewable Energy Corporation shall also promptly publish anonym

9.

zed (no names) Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the
site of the works at the web page identified in the TDS. Any modification to the Tender
Documents that may become necessary as a result of the pre-tender meeting and the pre-
arranged pretender site visit, shall be made by Rural Electrification and Renewable Energy
Corporation exclusively through the issue of an Addendum pursuant to ITT 8 and not through
the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not be a
cause for disqualification of a Tenderer.

Clarification and amendments of Tender Documents

9.1 A Tenderer requiring any clarification of the Tender Document shall contact Rural
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Electrification and Renewable Energy Corporation in writing at Rural Electrification and
Renewable Energy Corporation's address specified in the TDS or raise its enquiries during the
pre-Tender meeting and the pre- arranged pretender visit of the site of the works if provided
for in accordance with ITT 8.4. Rural Electrification and Renewable EnergyCorporation will
respond inwriting to any request for clarification, provided that such requestis received no later
than the period specified in the TDS prior to the deadline for submission of tenders. Rural
Electrification and Renewable Energy Corporation shall forward copies of its response to all
tenderers who have acquired the Tender Documents in accordance with ITT6.3, including a
description of the inquiry but without identifying its source. If specified in the TDS, Rural
Electrification and Renewable Energy Corporation shall also promptly publish its response at
the web page identified in the TDS. Should the clarification result in changes to the essential
elements of the Tender Documents, Rural Electrification and Renewable Energy Corporation
shall amend the Tender Documents appropriately following the procedure under ITT 8.4.

10. Amendmentof Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, Rural Electrification and
Renewable Energy Corporation may amend the Tendering document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in
writing to all who have obtained the tendering document from Rural Electrification and
Renewable Energy Corporation in accordance with ITT
6.3. Rural Electrification and Renewable Energy Corporation shall also promptly publish
the addendum on Rural Electrification and Renewable Energy Corporation's web page in
accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, Rural Electrification and Renewable Energy Corporation shallextend,
as necessary, the deadline for submission of Tenders, in accordance with ITT 25.2 below.

C. Preparation of Tenders

11. Costof Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender,
and Rural Electrification and Renewable Energy Corporation shall not be responsible or liable
for those costs, regardless of the conduct or outcome of the tendering process.

12. Language of Tender

12.1The Tender, as well as all correspondence and documents relating to the tender exchanged by
the tenderer and Rural Electrification and Renewable Energy Corporation, shall be written in
the English Language. Supporting documents and printed literature that are part of the Tender
may be in another language provided they are accompanied by an accurate and notarized
translation of the relevant passages into the English Language, in which case, for purposes of
interpretation of the Tender, such translation shall govern.

13.  Documents Comprising the Tender

13.1 The Tender shall comprise the following:
a)  Formof Tender prepared inaccordance with ITT 14;

b)  Schedulesincluding priced Bill of Quantities, completed inaccordance with ITT 14and ITT
16;
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c)  Alternative Tender, if permissible, inaccordance with ITT 15;

d)  Authorization: written confirmation authorizing the signatory of the Tender to
commit the Tenderer, in accordance with ITT 22.3;

e)  Qualifications: documentary evidence in accordance with ITT 19establishing the
Tenderer's qualifications to performthe Contract if its Tender is accepted,;

f) Conformity: atechnical proposal in accordance with ITT 18;

g)  Any other document required inthe TDS.

13.2In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of
intent to execute a Joint Venture Agreement in the event of a successful Tender shall be signed
by all members and submitted with the Tender together with a copy of the proposed
Agreement. The Tenderer shall chronologically serialize pages of all tender documents
submitted.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities,
if any, paid or to be paid to agents or any other party relating to this Tender.

14. Formof Tender and Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using
the relevant forms furnished in Section 1V, Tendering Forms. The forms must be completed
without any alterations to the text, and no substitutes shall be accepted except as provided
under ITT 20.3. All blank spaces shall be filled in with the information requested.

15. Alternative Tenders
15.1 Unlessotherwise specified inthe TDS, alternative Tenders shall not be considered.

15.2When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion
will be described in Section 111, Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to
the requirements of the Tender Documents must first price Rural Electrification and
Renewable Energy Corporation’s design as described in the Tender Documents and shall
further provide all information necessary for a complete evaluation of the alternative by Rural
Electrification and Renewable Energy Corporation, including drawings, design calculations,
technical specifications, breakdown of prices, and proposed construction methodology and
other relevant details. Only the technical alternatives, if any, of the Tenderer with the Winning
Tender conforming to the basic technical requirements shall be considered by Rural
Electrification and Renewable Energy Corporation. When specified in the TDS, Tenderers are
permitted to submit alternative technical solutions for specified parts of the Works, and such
parts will be identified in the TDS, as will the method for their evaluating, and described in
Section VII, Works' Requirements.

16. TenderPrices and Discounts

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of
Tender and in the Bill of Quantities shall conform to the requirements specified below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed
covered by the rates for other items in the Bill of Quantities and will not be paid for separately
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by Rural Electrification and Renewable Energy Corporation . An item not listed in the priced
Bill of Quantities shall be assumed to be not included in the Tender, and provided that the
Tender is determined substantially responsive notwithstanding this omission, the average
price of the item quoted by substantially responsive Tenderers will be added tothe Tender
price and the equivalent total cost of the Tender so determined will be used for price
comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total
price of the Tender, including any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form
of Tender, in accordance with ITT 14.1.

16.51t will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not
subject to adjustment during the performance of the Contract in accordance with the provisions
of the Conditions of Contract, except in cases where the contract is subject to fluctuations and
adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and
weightings for the price adjustment formulae in the Schedule of Adjustment Data and Rural
Electrification and Renewable Energy Corporation may require the Tenderer to justify its
proposed indices and weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall
specify in their Tender the price reductions applicable to each package, or alternatively, to
individual Contracts within the package. Discounts shall be submitted in accordance withITT
16.4, provided the Tenders for all lots (contracts) are opened at the same time.

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any
other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be
included in the rates and prices and the total Tender Price submitted by the Tenderer.

17. Currencies of Tender and Payment

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted
by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to
incur expenditures in other currencies for inputs to the Works supplied from outside Kenya
shall device own ways of getting foreign currency to meet those expenditures.

18. Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods,
equipment, personnel, schedule and any other information as stipulated in Section 1V, Tender
Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the
work's requirements and the completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to
establish Tenderer's eligibilityinaccordance with ITT 4.

19.2In accordance with Section Ill, Evaluation and Qualification Criteria, to establish its
qualifications to perform the Contract the Tenderer shall provide the information requested in
the corresponding information sheets included in Section IV, Tender Forms.

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed,
individually or in joint ventures. Applying for eligibility for Preference and reservations shall
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Supply all information required to satisfy the criteria for eligibility specified in accordance with
ITT33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the
classification established by Rural Electrification and Renewable Energy Corporation, a
contractor or group of contractors’ qualifies for a margin of preference. Further the information
will enable Rural Electrification and Renewable Energy Corporation identify anyactual or
potential conflict of interest in relation to the procurement and/or contract management
processes, or a possibility of collusion between tenderers, and thereby help to prevent any
corrupt influence in relation to the procurement process or contract management.

19.5The purpose of the information described in ITT 19.4 above overrides any claims to
confidentiality which a tenderer may have. There can be no circumstances in which it would
be justified for a tenderer to keep information relating to its ownership and control confidential
where it is tendering to undertake public sector work and receive public sector funds. Thus,
confidentiality will not be accepted by Rural Electrification and Renewable Energy
Corporation as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that
Rural Electrification and Renewable Energy Corporation may request in relation to ownership
and control which information on any changes to the information which was provided by the
tenderer under ITT 6.3. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the
contract, if any change to the information previously provided may reveal a conflict of interest
in relation to the award or management of the contract.

19.7 All information provided by the tenderer pursuant to these requirements must be complete,
current and accurate as at the date of provision to Rural Electrification and Renewable Energy
Corporation. In submitting the information required pursuant to these requirements, the
Tenderer shall warrant that the information submitted is complete, current and accurate as at
the date of submission to Rural Electrification and Renewable Energy Corporation .

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be
rejected. Similarly, if Rural Electrification and Renewable Energy Corporation is unable, after
taking reasonable steps, to verify to a reasonable degree the information submitted by a
tenderer pursuant to these requirements, then the tender will be rejected.

19.9If information submitted by a tenderer pursuant to these requirements, or obtained by Rural
Electrification and Renewable Energy Corporation (whether through its own enquiries,
through notification by the public or otherwise), shows any conflict of interest which could
materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:

i) if the procurement process is still ongoing, the tenderer will be disqualified from the
procurement process,

ii)  ifthe contract has been awarded to that tenderer, the contract award will be set aside,

iii)  the tenderer will be referred to the relevant law enforcement authorities for

investigation of whether the tenderer or any other persons have committed any
criminaloffence.

19.10 If atenderer submits information pursuant to these requirements that is incomplete, inaccurate
or out-of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7
will ensue unless the tenderer can show to the reasonable satisfaction of Rural Electrification
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and Renewable Energy Corporation that any such act was not material, or was due to genuine
error which was not attributable to the intentional act, negligence or recklessness of the
tenderer.

20. Periodof Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender
Validity period starts from the date fixed for the Tender submission deadline (as prescribed by
Rural Electrification and Renewable Energy Corporation in accordance with ITT 24). A
Tender valid for a shorter period shall be rejected by Rural Electrification and Renewable
Energy Corporation as non-responsive.

20.21In exceptional circumstances, prior to the expiration of the Tender validity period, Rural
Electrification and Renewable Energy Corporation may request Tenderers to extend the period
of validity of their Tenders. The request and the responses shall be made in writing. If a Tender
Security is requested in accordance with ITT 21.1, it shall also be extended for thirty (30) days
beyond the deadline of the extended validity period. A Tenderer may refuse the request without
forfeiting its Tender security. A Tenderer granting the request shall not be required orpermitted
to modify its Tender, except as provided in ITT 20.3.

20.31If the award is delayed by a period exceeding the number of days to be specified in the TDS
days beyond the expiry of the initial tender validity period, the Contract price shall be
determined as follows:
a)  inthe case of fixed price contracts, the Contract price shall be the tender price adjusted
by the factor specified inthe TDS;
b)  in the case of adjustable price contracts, no adjustment shall be made; or in any case,
tender evaluation shall be based on the tender price without taking into consideration
the applicable correction from those indicated above.

21. Tender Security

21.1The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a
Tender Security as specified in the TDS, in original form and, in the case of a Tender Security,
in the amount and currency specified in the TDS. A Tender-Securing Declaration shall use the
form included in Section IV, Tender Forms.

21.21f a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a
demand guarantee in any of the following forms at the Tenderer's option:
a)  anunconditional Bank Guarantee issued by reputable commercial bank); or
b)  anirrevocable letter of credit;
c) aBanker'schequeissued by areputable commercial bank; or
d)  anothersecurityspecified in the TDS,
21.31f an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing
bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender

Security shall be valid for thirty (30) days beyond the original validity period of the Tender, or
beyond any period of extension if requested under ITT 20.2.

21.41f a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing
Declaration shall be rejected by Rural Electrification and Renewable Energy Corporation as
non-responsive.

21.51f a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing
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the Contract and furnishing the Performance Security and any other documents required in
the TDS. Rural Electrification and Renewable Energy Corporation shall also promptly return
the tender security to the tenderers where the procurement proceedings are terminated, all
tenders were determined nonresponsive or a bidder declines to extend tender validity period.

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once
the successful Tenderer has signed the Contract and furnished the required Performance
Security, and any other documents required in the TDS.

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:
e) if a Tenderer withdraws its Tender during the period of Tender validity specified
by the Tenderer on the Form of Tender, or any extension thereto provided by the
Tenderer; or
f)  ifthesuccessful Tenderer fails to:
i) sign the Contractin accordance with ITT 50; or

ii)  Furnish a Performance Security and if required in the TDS, and any
otherdocuments required in the TDS.

21.8 Where tender securing declaration is executed, Rural Electrification and Renewable Energy
Corporation shall recommend to the PPRA that PPRA debars the Tenderer from participating
in public procurement as provided in the law.

21.9The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the
JV that submits the Tender. If the JV has not been legally constituted into a legally enforceable
JV at the time of tendering, the Tender Security or the Tender-Securing Declaration shall be
in the names of all future members as named in the letter of intent referred to in ITT 4.1 and
ITT 11.2.

21.10  Atenderer shall not issue a tender security to guarantee itself.
22. Formatand Signing of Tender

22.1The Tenderer shall prepare one original of the documents comprising the Tender as described
in ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance
with ITT 15, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall
submit copies of the Tender, in the number specified in the TDS and clearly mark them
“COPY.” In the event of any discrepancy between the original and the copies, the original
shall prevail.

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is
confidential to their business. This may include proprietary information, trade secrets, or
commercial or financially sensitive information.

22.3The original and all copies of the Tender shall be typed or written in indelible ink and shall
be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization
shall consist of a written confirmation as specified in the TDS and shall be attached to the
Tender. The name and position held by each person signing the authorizationmust be typed
or printed below the signature. All pages of the Tender where entries or amendments have
been made shall be signed or initialed by the person signing the Tender.

22.41n case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the
JV on behalf of the JV, and to be legally binding on all the members as evidenced by a power
of attorney signed by their legally authorized representatives. Any inter-lineation, erasures,
or overwriting shall be valid only if they are signed or initialed by the person signing
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the Tender.
D. Submission and Opening of Tenders
23. Sealingand Marking of Tenders

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use
an envelope, package or container. The Tenderer shall deliver the Tender in a single sealed
envelope, or ina single sealed package, or in a single sealed container bearing the name and
Reference number of the Tender, addressed to Rural Electrification and Renewable Energy
Corporation and a warning not to open before the time and date for Tender opening date.
Within the single envelope, package or container, the Tenderer shall place the following
separate, sealed envelopes:

a) inan envelope or package or container marked “ORIGINAL”, all documents
comprising the Tender, as describedin ITT 11; and
b)  inanenvelope or package or container marked “COPIES”, all required copies of the Tender;
and
c) ifalternative Tendersare permitted in accordance with ITT 15, and if relevant:
i) in an envelope or package or container marked “ORIGINAL —
ALTERNATIVETENDER?”, the alternative Tender; and

ii)  inthe envelope or package or container marked “COPIES-
ALTERNATIVETENDER?”, all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  bearthe nameand address of Rural Electrification and Renewable Energy Corporation .
b)  bearthe name andaddress of the Tenderer; and

c)  bearthe name and Reference number of the Tender.

23.21f an envelope or package or container is not sealed and marked as required, Rural
Electrification and Renewable Energy Corporation will assume no responsibility for the
misplacement or premature opening of the Tender. Tenders that are misplaced or opened
prematurely will not be accepted.

24. Deadline for Submission of Tenders

24.1 Tenders must be received by Rural Electrification and Renewable Energy Corporation at the
address specified in the TDS and no later than the date and time also specified in the TDS.
When so specified in the TDS, Tenderers shall have the option of submitting their Tenders
electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender
submission procedures specified in the TDS.

24.2 Rural Electrification and Renewable Energy Corporation may, at its discretion, extend the
deadline for the submission of Tenders by amending the Tender Documents in accordance
with ITT 8, in which case all rights and obligations of Rural Electrification and Renewable
Energy Corporation and Tenderers previously subject to the deadline shall thereafter be
subject to the deadline as extended.

25. LateTenders

25.1 Rural Electrification and Renewable Energy Corporation shall not consider any Tender that
arrives after the deadline for submission of tenders, in accordance with ITT 24. Any Tender
received by Rural Electrification and Renewable Energy Corporation after the deadline for
submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.
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26. Withdrawal, Substitution, and Modification of Tenders

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by
sending a written notice, duly signed by an authorized representative, and shall include a copy
of the authorization in accordance with ITT 22.3, (except that withdrawal notices do not
require copies). The corresponding substitution or modification of the Tender must
accompany the respective written notice. All notices must be:

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that
withdrawals notices do not require copies), and in addition, the respective envelopes
shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;
“and

b)  Received by Rural Electrification and Renewable Energy Corporation prior to the
deadline prescribed for submission of Tenders, in accordance with ITT 24.

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened
to the Tenderers.

26.3No Tender may be withdrawn, substituted, or modified in the interval between the deadline
for submission of Tenders and the expiration of the period of Tender validity specified by the
Tenderer on the Form of Tender or any extension thereof.

27. Tender Opening

27.1Except in the cases specified in ITT 23 and ITT 26.2, Rural Electrification and Renewable
Energy Corporation shall publicly open and read out all Tenders received by the deadline, at
the date, time and place specified in the TDS, in the presence of Tenderers' designated
representatives who chooses to attend. Any specific electronic Tender opening procedures
required if electronic Tendering is permitted in accordance with ITT 24.1, shall beas specified
inthe TDS.

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes
with the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid
authorization to request the withdrawal and is read out at Tender opening.

27.3Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged
with the corresponding Tender being substituted, and the substituted Tender shall not be
opened, but returned to the Tenderer. No Tender substitution shall be permitted unless the
corresponding substitution notice contains a valid authorization to request the substitution
and is read out at Tender opening.

27.4Next, envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding Tender. No Tender modification shall be permitted unless the corresponding
modification notice contains a valid authorization to request the modification and is read out
at Tender opening.

27.5Next, all remaining envelopes shall be opened one at a time, reading out: the name of the
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if
applicable, including any discounts and alternative Tenders; the presence or absence of a
Tender Security or Tender- Securing Declaration, if required; and any other details as Rural
Electrification and Renewable Energy Corporation may consider appropriate.

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender
opening shall be considered further for evaluation. The Form of Tender and pages of the Bills
of Quantities are to be initialed by the members of the tender opening committee attending
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the opening. The number of representatives of Rural Electrification and Renewable Energy
Corporation to sign shall be specified in the TDS.

27.7 At the Tender Opening, Rural Electrification and Renewable Energy Corporation shall
neither discuss the merits of any Tender nor reject any Tender (except for late Tenders, in
accordance with ITT 25.1).

27.8 Rural Electrification and Renewable Energy Corporation shall prepare minutes of the Tender
Opening thatshall include, asa minimum:
a)  thename ofthe Tendererand whether there is awithdrawal, substitution, or modification;
b)  theTender Price, per lot (contract) if applicable, including any discounts;
c)  any alternative Tenders;
d)  Thepresence or absence of a Tender Security, if one was required.
e)  Number of pages of each tender document submitted.

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect
of the minutes. A copy of the tender opening register shall be distributed to all Tenderers upon
request.

E. Evaluation and Comparison of Tenders

28. Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall
not be disclosed to Tenderers or any other persons not officially concerned with the Tender
process until information on Intention to Award the Contract is transmitted to all Tenderers in
accordance with ITT 46.

28.2Any effort by a Tenderer to influence Rural Electrification and Renewable Energy
Corporation in the evaluation of the Tenders or Contract award decisions may result in the
rejection of its tender.

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if
a tenderer wishes to contact Rural Electrification and Renewable Energy Corporation on any
matter related to the tendering process, it shall do so inwriting.

29. Clarification of Tenders

29.1To assist in the examination, evaluation, and comparison of the tenders, and qualification of
the tenderers, Rural Electrification and Renewable Energy Corporation may, at its discretion,
ask any tenderer for a clarification of its tender, given a reasonable time for a response. Any
clarification submitted by a tenderer that is not in response to a request by Rural
Electrification and Renewable Energy Corporation shall not be considered. Rural
Electrification and Renewable Energy Corporation's request for clarification and the response
shall be in writing. No change, including any voluntary increase or decrease, in the prices or
substance of the tender shall be sought, offered, or permitted, except to confirm the correction
of arithmetic errors discovered by Rural Electrification and Renewable Energy Corporation
in the evaluation of the tenders, in accordance with ITT 33.

29.21f a tenderer does not provide clarifications of its tender by the date and time set in Rural
Electrification and Renewable Energy Corporation’s request for clarification, its Tender may
be rejected.

30. Deviations, Reservations, and Omissions
30.1 Duringthe evaluation of tenders, the following definitions apply:

a)  “Deviation” is adeparture from the requirements specified in the tender document;
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b)  “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the tender document; and

c)  “Omission” is the failure to submit part or all of the information or documentation
required in the Tender document.

31. Determination of Responsiveness

31.1Rural Electrification and Renewable Energy Corporation’s determination of a Tender's
responsiveness is to be based on the contents of the tender itself, as defined in ITT 13.

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document
without material deviation, reservation, or omission. A material deviation, reservation, or
omission isone that, if accepted, would:

a)  affect in any substantial way the scope, quality, or performance of the Works
specified in the Contract; or

b)  limit in any substantial way, inconsistent with the tender document, Rural
Electrification and Renewable Energy Corporation s rights or the
tenderer'sobligations under the proposed contract; or

c) if rectified, would unfairly affect the competitive position of other tenderers
presenting substantially responsive tenders.

31.3Rural Electrification and Renewable Energy Corporation shall examine the technical aspects
of the tender submitted in accordance with ITT 18, to confirm that all requirements of Section
VII, Works' Requirements have been met without any material deviation, reservation or
omission.

31.41f a tender is not substantially responsive to the requirements of the tender document, it shall
be rejected by Rural Electrification and Renewable Energy Corporation and may not
subsequently be made responsive by correction of the material deviation, reservation, or
omission.

32. Non-material Non-conformities

32.1Provided that a tender is substantially responsive, Rural Electrification and Renewable
Energy Corporation may waive any non-conformities in the tender.

32.2Provided that a Tender is substantially responsive, Rural Electrification and Renewable
Energy Corporation may request that the tenderer submit the necessary information or
documentation, within a reasonable period, to rectify nonmaterial non-conformities in the
tender related to documentation requirements. Requesting information or documentation on
such non- conformities shall not be related to any aspect of the price of the tender. Failure of
the tenderer to comply with the request may result in the rejection of its tender.

32.3Provided that a tender is substantially responsive, Rural Electrification and Renewable
Energy Corporation shall rectify quantifiable nonmaterial non-conformities related to the
Tender Price. To this effect, the Tender Price shall be adjusted, for comparison purposes only,
to reflect the price of a missing or non-conforming item or component in the manner specified
in the TDS.

33.  Arithmetical Errors
33.1The tender sum as submitted and read out during the tender opening shall be absolute and

final and shall not be the subject of correction, adjustment or amendment in any way by any
person or entity.
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33.2Provided that the Tender is substantially responsive, Rural Electrification and Renewable
Energy Corporation shall handle errors on the following basis:

a)  Any error detected if considered a major deviation that affects the substance of the
tender, shall lead to disqualification of the tender as non-responsive.

b)  Anyerrors in the submitted tender arising from a miscalculation of unit price, quantity,
and subtotal and total bid price shall be considered as a major deviation that affects the
substance of the tender and shall lead to disqualification of the tender as non-
responsive. and

c) ifthereisadiscrepancy betweenwords and figures, the amountin words shall prevail
33.3 Tenderers shall be notified of any error detected in their bid during the notification of award.
34. Currency provisions

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in
Kenya shillings will be determined non-responsive and rejected.

35.  Margin of Preference and Reservations
35.1 No margin of preference shall be allowed on contracts for small works.

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium
Enterprises, or enterprise of women, youth and/or persons living with disability, who are
appropriately registered as such by the authority to be specified in the TDS, a procuring entity
shall ensure that the invitation to tender specifically indicates that only businesses/firms
belongingto those specified groups are the only ones eligible to tender. Otherwise if no so stated,
the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1Unless otherwise stated in the TDS, Rural Electrification and Renewable Energy Corporation
does not intend to execute any specific elements of the Works by subcontractors selected in
advance by Rural Electrification and Renewable Energy Corporation.

36.2Tenderers may propose subcontracting up to the percentage of total value of contracts or the
volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be
fully qualified for their parts of the Works.

36.3The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated by Rural Electrification
and Renewable Energy Corporation in the TDS as can be met by subcontractors referred to
hereafter as ‘Specialized Subcontractors', in which case, the qualifications of the Specialized
Subcontractors proposed by the Tenderer may be added to the qualificationsof the Tenderer.

37. Evaluation of Tenders

37.1Rural Electrification and Renewable Energy Corporation shall use the criteria and
methodologies listed in this ITT and Section 111, Evaluation and Qualification Criteria. No other
evaluation criteria or methodologies shall be permitted. By applying the criteria and
methodologies Rural Electrification and Renewable Energy Corporation shall determine the
Best Evaluated Tender in accordance with ITT 40.

37.2 Toevaluate a Tender, Rural Electrification and Renewable Energy Corporation shall consider the
following:
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a)  priceadjustment duetodiscounts offered inaccordance with ITT 16;

b)  converting the amount resulting from applying (a) and (b) above, if relevant, to a
single currency in accordance with 1TT39;

c)  priceadjustment due to quantifiable nonmaterial non-conformities in accordance with
ITT 30.3;and

d)  Any additional evaluation factors specified in the TDS and Section IlI,
Evaluation and Qualification Criteria.

37.3The estimated effect of the price adjustment provisions of the Conditions of Contract, applied
over the period of execution of the Contract, shall not be considered in Tender evaluation.

37.41In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more
lots and the methodology to determine the lowest evaluated cost of the lot (contract)
combinations, including any discounts offered in the Form of Tender, is specified in Section
I11, Evaluation and Qualification Criteria.

38. Comparison of Tenders

38.1Rural Electrification and Renewable Energy Corporation shall compare the evaluated costs
of all substantially responsive Tenders established in accordance with ITT 38.2 to determine
the Tender that has the lowest evaluated cost.

39. Abnormally Low Tenders

39.1An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the capability of
the Tenderer in regards to the Tenderer’s ability to perform the Contract for the offered Tender
Price or that genuine competition between Tenderers is compromised.

39.21In the event of identification of a potentially Abnormally Low Tender, Rural Electrification
and Renewable Energy Corporation shall seek written clarifications from the Tenderer,
including detailed price analyses of its Tender price in relation to the subject matter of the
contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and
any other requirements of the Tender document.

39.3 After evaluation of the price analyses, in the event that Rural Electrification and Renewable
Energy Corporation determines that the Tenderer has failed to demonstrate its capability to
perform the Contract for the offered Tender Price, Rural Electrification and Renewable
Energy Corporation shall reject the Tender.

40. Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that Rural Electrification
and Renewable Energy Corporation is concerned that it (Rural Electrification and Renewable
Energy Corporation) may not be getting value for money or it may be paying too high a price
for the contract compared with market prices or that genuine competition between Tenderers
is compromised.

40.2In case of an abnormally high tender price, Rural Electrification and Renewable Energy
Corporation shall make a survey of the market prices, check if the estimated cost of the
contract is correct and review the Tender Documents to check if the specifications, scope of
work and conditions of contract are contributory to the abnormally high tenders. Rural
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Electrification and Renewable Energy Corporation may also seek written clarification from
the tenderer on the reason for the high tender price. Rural Electrification and Renewable
Energy Corporation shall proceed as follows:
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i) If the tender price is abnormally high based on wrong estimated cost of the contract,
REREC may accept or not accept the tender depending on Rural Electrification and
Renewable Energy Corporation’s budget considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, Rural Electrification and Renewable Energy
Corporation shall reject all tenders and may retender for the contract based on revised
estimates, specifications, scope of work and conditions of contract, as the case may be.

40.3If Rural Electrification and Renewable Energy Corporation determines that the Tender Price
is abnormally too high because genuine competition between tenderers is compromised (often
due to collusion, corruption or other manipulations), Rural Electrification and Renewable
Energy Corporation shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering.

41. Unbalanced and/or Front-Loaded Tenders

41.11f in Rural Electrification and Renewable Energy Corporation’s opinion, the Tender that is
evaluated as the lowest evaluated price is seriously unbalanced and/or front loaded, Rural
Electrification and Renewable Energy Corporation may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule
and any other requirements of the Tender document.

41.2 After the evaluation of the information and detailed price analyses presented by the
Tenderer, Rural Electrification and Renewable Energy Corporation may as appropriate:

a)  acceptthe Tender;or

b)  require that the total amount of the Performance Security be increased at the
expense of the Tenderer to a level not exceeding a 30% of the Contract Price;
or

c) agree on a payment mode that eliminates the inherent risk of Rural Electrification
and Renewable Energy Corporation paying too much for undelivered works; or

d)  rejectthe Tender,

42. Qualifications of the Tenderer

42.1Rural Electrification and Renewable Energy Corporation shall determine to its satisfaction
whether the eligible Tenderer that is selected as having submitted the lowest evaluated cost
and substantially responsive Tender, meets the qualifying criteria specified in Section III,
Evaluation and Qualification Criteria.

42.2 The determination shall be based upon an examination of the documentary evidence of the
Tenderer’s qualifications submitted by the Tenderer, pursuant to ITT 19. The determination
shall not take into consideration the qualifications of other firms such as the Tenderer’s
subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Subcontractors
if permitted in the Tender document), or any other firm(s) different from the Tenderer.

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer.
A negative determination shall result in disqualification of the Tender, in which event Rural
Electrification and Renewable Energy Corporation shall proceed to the Tenderer who offers
a substantially responsive Tender with the next lowest evaluated price to make a similar
determination of that Tenderer’s qualifications to perform satisfactorily.
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42.4 An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the capability of
the Tenderer in regards to the Tenderer’s ability to perform the Contract for the offered Tender
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Price.

42.51n the event of identification of a potentially Abnormally Low Tender, Rural Electrification
and Renewable Energy Corporation shall seek written clarifications from the Tenderer,
including detailed price analyses of its Tender price in relation to the subject matter of the
contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and
any other requirements of the Tender document.

42.6 After evaluation of the price analyses, if Rural Electrification and Renewable Energy
Corporation determines that the Tenderer has failed to demonstrate its capability to perform
the Contract for the offered Tender Price, Rural Electrification and Renewable Energy
Corporation shall reject the Tender.

43. BestEvaluated Tender

43.1Having compared the evaluated prices of Tenders, Rural Electrification and Renewable
Energy Corporation shall determine the Best Evaluated Tender. The Best Evaluated Tender
is the Tender of the Tenderer that meets the Qualification Criteria and whose Tender has been
determined to be:
a)  Mostresponsive to the Tender document; and
b)  thelowest evaluated price in the lot.

44. Procuring Entity’s Right to Accept Any Tender,and to Reject Any or All Tenders.

44.1 Rural Electrification and Renewable Energy Corporation reserves the right to accept or reject
any Tender and to annul the Tender process and reject all Tenders at any time prior to Contract
Award, without thereby incurring any liability to Tenderers. In case of annulment, all
Tenderers shall be notified with reasons and all Tenders submitted and specifically, Tender
securities, shall be promptly returned to the Tenderers.

F. Award of Contract
45. Award Criteria

45.1Subject to ITT 41, REREC shall award the Contract to the successful Tenderer. This is the
Tenderer whose Tender has been determined to be the Lowest Evaluated Tender. This is the
Tender of the Tenderer that meets the qualification criteria and whose Tender has been
determined to be:

a) Substantially responsive to the Tendering Document; and
b) The lowest evaluated cost

46. Notice of Intention to enter into a Contract

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period Rural
Electrification and Renewable Energy Corporation shall issue a Notification of Intention to
Enter into a Contract / Notification of award to all tenderers which shall contain, at a minimum,
the following information:

a)  thenameandaddress of the Tenderer submitting the successful tender;

b)  the Contract price of the successful tender;

c)  astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter
is addressed was unsuccessful, unless the price information in © above already reveals
the reason;

d)  theexpiry date of the Standstill Period; and

e)  instructions on how to request a debriefing and/or submit a complaint during the
standstill period;
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47. Standstill Period

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to
allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the
Standstill Period shall not apply.

47.2Where a Standstill Period applies, it shall commence when Rural Electrification and
Renewable Energy Corporation has transmitted to each Tenderer the Notification of Intention
to Enter into a Contractwith the successful Tenderer.

48. Debriefing by Rural Electrification and Renewable Energy Corporation

48.10n receipt of Rural Electrification and Renewable Energy Corporation ‘s Notification of
Intention to Enter into a Contract referred to in ITT 46, an unsuccessful tenderer may make a
written request to Rural Electrification and Renewable Energy Corporation for a debriefing
on specific issues or concerns regarding their tender. Rural Electrification and Renewable
Energy Corporation shall provide the debriefing within five days of receipt of the request.

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall
bear its own costs of attending such a debriefing meeting.

49. Letter of Award

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period
specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill
Period, Rural Electrification and Renewable Energy Corporation shall transmit the Letter of
Award to the successful Tenderer. The letter of award shall request the successful tenderer to
furnish the Performance Security within 21days of the date of the letter.

50. Signing of Contract

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and
upon the parties meeting their respective statutory requirements, Rural Electrification and
Renewable Energy Corporation shall send the successful Tenderer the Contract Agreement.

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall
sign, date, and return it to Rural Electrification and Renewable Energy Corporation.

50.3 The written contract shall be entered into within the period specified in the notification of
award and before expiry of the tender validity period

51. Appointment of Adjudicator

51.1Rural Electrification and Renewable Energy Corporation proposes the person named in the
TDS to be appointed as Adjudicator under the Contract, at the hourly fee specified in the TDS,
plus reimbursable expenses. If the Tenderer disagrees with this proposal, the Tenderer should
so state in his Tender. If, in the Letter of Acceptance, Rural Electrification and Renewable
Energy Corporation does not agree on the appointment of the Adjudicator, Rural Electrification
and Renewable Energy Corporation will request the Appointing Authority designated in the
Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of
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Contract (GCC), to appoint the Adjudicator.

52. Performance Security

Page 34 of 153



52.1Within twenty-one (21) days of the receipt of the Letter of Acceptance from Rural

Electrification and Renewable Energy Corporation, the successful Tenderer shall furnish the
Performance Security and, any other documents required in the TDS, in accordance with the
General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and
other Forms included in Section X, Contract Forms, or another form acceptable to Rural
Electrification and Renewable Energy Corporation. A foreign institution providing a bank
guarantee shall have a correspondent financial institution located in Kenya, unless Rural
Electrification and Renewable Energy Corporation has agreed in writing that a correspondent
bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and

other documents required in the TDS, or sign the Contract shall constitute sufficient grounds
for the annulment of the award and forfeiture of the Tender Security. In that event Rural
Electrification and Renewable Energy Corporation may award the Contract to the Tenderer
offering the next Best Evaluated Tender.

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya

53.

shillings five million shillings.

Publication of Procurement Contract

53.1 Within fourteen days after signing the contract, Rural Electrification and Renewable Energy

54,

Corporation shall publish the awarded contract at its notice boards and websites; and on the
Website of the Authority. At the minimum, the notice shall contain the following information:

a)  Nameandaddress of Rural Electrification and Renewable Energy Corporation ;

b)  Name and reference number of the contract being awarded, a summary of its scope
and the selection method used;

c)  Thename of the successful Tenderer, the final total contract price, the contract duration.
d)  Datesofsignature, commencement and completion of contract;

e)  Names of all Tenderers that submitted Tenders, and their Tender prices as read out at
Tender opening.

Procurement Related Complaints and Administrative Review

54.1 The procedures for making Procurement-related Complaints are as specified inthe TDS.

54.2

A request for administrative review shall be made in the form provided under

contract forms.
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SECTION Il - TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail
over those in ITT.

ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Reference

A General

ITT 1.1 The name of the Contract is Tender for Labor & Transport Contractors 2024-
2026

The reference number of the Tender is RFX NO. 1000001160
ITT 2.3 There is no information on competing firms.

ITT 2.4 The firms that provided consulting services for the contract being tendered for
are: None

ITT 3.1 Maximum number of members in a Joint Venture (JV) are none.
Adopt definition of ‘relative’ as provided for under section 59 (2) (b) of the
Public

Procurement and Asset Disposal Act, 2015.

e Only local limited liability companies with a valid EPRA certificate
areeligible to apply.

o Bidders/contractors that were successful under RFX No. 1000000903
are NOT eligible to apply.

ITT 3.7 1) A list of debarred firms and individuals is available on the PPRA’s
website: www.ppra.go.ke

2) Tenderers with any record of unethical practice or unsatisfactory or
default in performance shall NOT be considered for evaluation, award
or otherwise. For avoidance of doubt, this shall include any tenderer
with unresolved case(s) in its conduct or performance obligations for
more than two (2) months in any contract

ITT 3.13 | Joint Venture Firms which may prevent, distort or lessen competition to seek

approval from Competitions Authority before award of tender. Not

applicable
B Contents of Tender Document
ITT8.1 The pre-tender conference will not be held

ITT 8.2 Any questions in writing, shall reach REREC not later than Seven (7) days
prior to tender closing date and shall be requested through the e-mail
addresses on the cover page of this tender document.

ITT9.1 REREC shall publish its response at the website and on their E-Procurement
Portal through an addendum for general queries or email for specific
queries.

For Clarification of Tender purposes only, REREC’s address is:
Manager,Supply Chain Management
Rural Electrification and Renewable Energy Corporation,
Ground Floor, Kawi House, Block C
P.O Box 34585 - 00100
Nairobi.
Kenya Telephone:+254 709 193000

Electronic mail address: tenders@rerec.co.ke
C Preparation of Tenders
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ITT The tenderer shall submit the following additional documents in its tender as
13.1(h) per the qualification criteria with and including the documents listed in the
Check List
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ITT

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO

Referen TENDERS

ce

ITT 15.1 Alternative tenders shall not be considered.

ITT 15.2 Alternative times for completion shall be as specified in Section I1
Evaluation and Qualification Criteria).

ITT 15.3 Alternative technical solutions shall not be permitted

ITT 20.3 Price variation on the basis of extending tender validity period i1s Not
applicable

ITT 21.2 The Tender validity period shall be One Hundred and Ninety Six days (196)
days. A Tender valid for shorter period shall be rejected.

ITT 21.1 Tender security is not applicable to this tender.

D Submission and Opening of Tenders

ITT 24.1 All tenders shall be submitted through the REREC SAP SRM online
Tendering portal in PDF format (maximum of Four attachments — bidders
are discouraged from attaching several individual attachments).

ITT 27.1 Public opening will be done through the REREC tendering portal at the
procurement office on the ground floor, Kawi House, South C as specified
in the REREC Tendering Portal.

ITT 27.6 There shall be tender opening minutes and electronic report generated
Electronically from REREC online tendering portal and the
minimum number of representatives of REREC to sign is Three (3).

E. Evaluation and Comparison of Tenders

ITT 36.1 REREC does not intend to execute certain specific parts of the Works
by subcontractors selected in advance by REREC

ITT 36.2 Contractor's may propose subcontracting: Maximum percentage of
Sub-contracting permitted is: 20 % of the total contract amount.
Tenderers planning to subcontract more than 10% of total volume of
work shall specify, in the Form of Tender, the activity (ies) or parts of
the Works to be subcontracted along with complete details of the
subcontractors and their qualification and experience. Specialized
subcontractors shall be so qualified in their respective specialties and
are subject to
Evaluation as detailed in the evaluation qualification criteria. (Not
applicable under this tender)

ITT 37.2 (a) The currency of the tender shall be Kenya Shillings
(b) Additional requirements apply. These are detailed in the
evaluation criteria in Section 111, Evaluation and
QualificationCriteria.

F Award of Contract

ITT 45 Rural Electrification and Renewable Energy Corporation shall award the

Contract to the successful tenderer whose tender has been determined to be
the Lowest Evaluated Tender in respective lot for a period of two (2) Years
from the date of contract signing.

Kindly select/tick the lots you desire to work in. Minimum number of
lots to be selected is THREE (3) LOTS and Maximum number of lots
to be selected is SEVEN (7) LOTS.

Note: Each Tenderer is only allowed to pick a maximum of ONE (1)
lots per Region

Successful bidders can be awarded a maximum of one lot only.
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ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO

Referen TENDERS
ce
ITT 45.3 The contract duration shall be for two (2) years from the date of

Contract signing and shall be eligible for extension once only.

ITT 52.1 The successful bidder shall furnish a three year six months performance
bond to cover the tender contract period and defect liability period being
The sum of Ksh 500,000.00 (Five Hundred thousand Kshs.)

ITT 54.1 —
The procedures for making a Procurement-related Complaint are
detailed in the “Notice of Intention to Award the Contract” herein
and are also available from the PPRA website info@ppra.go.ke or
complaints@ppra.go.ke

For the attention: Manager, Supply Chain Management

REREC: Rural Electrification and Renewable Energy Corporation
Email address: tenders@rerec.co.ke

In summary, a Procurement-related Complaint may challenge any of
the following:

(i) the terms of the Tendering Documents; and
(i) REREC’s decision to award the contract.
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SECTION |1l - EVALUATION AND QUALIFICATION CRITERIA
3.0 General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the

Kenya Shilling equivalent using the rate of exchange determined as follows:

a)  For construction turnover or financial data required for each year - Exchange rate prevailing on
the last day of the respective calendar year (in which the amounts for that year is to be converted)
was originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

c)  Exchange rates shall be taken from the publicly available source identified in the ITT

14.3. Any error in determining the exchange rates in the Tender may be corrected by Rural
Electrification and Renewable Energy Corporation.

This section contains the criteria that the REREC shall use to evaluate tender and qualify tenderers.
No other factors, methods or criteria shall be used other than specified in this tender document. The
Tenderer shall provide all the information requested in the forms included in Section 1V, Tendering
Forms.

Evaluation and contract award Criteria

Rural Electrification and Renewable Energy Corporation shall use the criteriaand methodologies listed
in this Section to evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets
the qualification criteria,

(ii) Has been determined to be substantially responsive to the Tender Documents, and (iii) is determined
to have the Lowest Evaluated Tender price shall be selected for award of contract.

Preliminary examination for Determination of Responsiveness

Rural Electrification and Renewable Energy Corporation will start by examining all tenders to ensure
they meet in all respects the eligibility criteria and other requirements in the ITT, and that the tender
is complete in all aspects in meeting the requirements of “Part 2 - REREC’s “Works Requirements”,
including checking for tenders with unacceptable errors, abnormally low tenders, abnormally high
tenders and tenders that are front loaded. Tenders that do not pass the Preliminary Examination will
be considered irresponsive and will not be considered further.

3.1. Part I - Preliminary Examination Criteria.
These are mandatory requirements. This shall include confirmation of the following: -

3.1.1 Bidder documents/Attachments have been submitted in the Collaboration folder of the SAP
SRM System. Bidders shall not attach their documents at any other Tab of the Portal.
Attachments placed elsewhere in the portal shall be declared non-responsive and the
attachments shall not be evaluated.

(Maximum of number of attachments allowed are Four attachments — bidders are discouraged
from attaching several individual attachments)

3.1.2 Confirmation that the bidder has quoted for a minimum of 3 lots and a maximum of 7 lots
further confirmation that the bidder has not quoted for more than one lot in THE SAME
region

3.1.3  Submission of the following duly completed and signed forms:
(@) Form of Tender
(b) Certificate of Independent Tender Determination
(c) Self-Declaration Forms as hereunder:
e Confidential Business Questionnaire
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e Form SD1commissioned by a commissioner of oaths
e Form SD2 commissioned by a commissioner of oaths
(d) Declaration and Commitment to the Code of Ethics
(e) Form EL1 1.1 — Tenderer Information Sheet
3.1.4 Submission and considering the following: -

a) Company or Firm’s Registration Certificate (Limited Companies Only)
b) PIN Certificate With Both Income Tax and VAT Obligation
c) Valid Tax Compliance Certificate.

d) CR12 Form (dated within 6 months before date of tender opening) obtained from the
Registrar of Companies showing the Directorship and their respective shareholding
of the firm. This shall be certified by an Advocate or commissioner for oaths

e) All company director’s national identification card (ID) copies.

f)  For firms applying for lots under AGPO category, bidders to attach a valid AGPO
certificate from National Treasury or county government and identity card copy from
National council for persons with disability for PWD category.

3.1.5 Valid/Current Business Permit or trade license

3.1.6  Evidence of ownership of power line construction Tools and Equipment

3.1.7 Verified list of works done in the last 5 years ; Form EXP 4.1(signed and stamped by the
verifying authority)

3.1.8  Duly filled commitment to carry out quality works form QIlty-4.3

3.1.9 Established safety program and work policies for the firm and valid workplace OSHA
registration certificate

3.1.10 An up to date organogram/organizational chart for the company

3.1.11 Power of attorney authorizing the signatory of the tender to commit the tenderer in
accordance with the Tender requirements. Proof of authorization shall be furnished in
the form of commissioned power of attorney by a Commissioner of Oaths which shall
accompany the tender if the tenderer/company is owned by more than one director or if
the signatory to the tender is not a director of the company (provide name and attach
proof of citizenship of the signatory to the tender). The valid practicing certificate of the
advocate or commissioner of oaths must accompany all certified or commissioned
documents

3.1.12 The tenderer must be registered with National Construction Authority (NCA) with a valid
Practicing license Electrical works — NCA 8 and above

3.1.13 Valid EPRA Class C-2 and above Electrical certificate for the participating firm.

3.1.14 Submission of a Priced Bill of Quantities, signed and stamped by bidder in its sanctity form.

3.1.15 Submission of lots to quoted on section vi - lot work area/regions

3.1.16 Duly filled personnel experience Forms; PER 1 & PER 2, with full contact, certified
academic certificates, as well as detailed Curriculum Vitae (CV) for the three main
persons:
e Key Technical person
e Project Manager
o Safety officer
NB: Academic certificates must be certified by an Advocate or commissioner for oaths.

All copies of certificates must be accompanied by copies of IDs, Signature and Tel. number of
the owners.

3.1.17 Submission of the audited financial Statements are those that are reported within eighteen
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3.1.18

3.1.19

(18) Calendar months of the date of the tender document together with a copy of the
Auditors/Audit Firm valid ICPAK practicing license. (For companies or firms that are
registered or incorporated within the last one calendar year of the Date of the Tender
Document, they should submit certified copies of bank statements covering a period of at
least six months prior to the date of the tender document. The Bank issuing the statements
should certify the copies. The certification should be original). Confirmation that bidder
submitted FIN form 3.3 and 3.4

Record of unethical, unsatisfactory or default in performance obligations in any contract
shall be considered. This shall include any tenderer with unresolved case(s) or default in
its performance obligations for more than two (2) months in any contract.

Confirmation that the firms participating the tender do not have same or cross-cutting
directorship. All firms with same directors will be rejected at this stage.
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Tenders will proceed to the Technical Stage only if they qualify in compliance with Part 1 above,
Preliminary Evaluation.
Part Il - Technical Examination Criteria

In determining qualification requirements, REREC shall apply the following among other criteria as
listed in the Qualification Form Summary:

History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member of a JV
in the last five (5) years). The required information shall be furnished in the appropriate form.
Pending Litigation

Financial position and prospective long-term profitability of the Single Tenderer, and in the case the
Tenderer is aJV, of each member of the JV, shall remain sound according to criteria established with
respect to Financial Capability under Paragraph (a) above if all pending litigation will be resolved
against the Tenderer. Tenderer shall provide information on pending litigations in the appropriate
form.

Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last
ten (10) years). All parties to the contract shall furnish the information in the appropriate form about
any litigation or arbitration resulting from contracts completed or ongoing under its executionover
the years specified. A consistent history of awards against the Tenderer or any member of a JVmay
resultin rejection of the tender.

Detailed Technical Evaluation

Detailed evaluation shall be carried out according to items 3.3.1 — 3.3.7 of detailed evaluation table
below. NB: Bidders who score 75 marks and above in the Technical evaluation stage will be eligible
for financial evaluation only if they qualify in compliance with Parts | and Il i.e. Preliminary and
Technical stages which will include visit to confirm location of the cited tools, equipment, offices
and yard.

3.2 Technical Evaluation Part |

Verification of the following from the issuer’s website

No. Certificate Name Certificate | Expiry
Number Date
1 Certified copy of Firm’s valid EPRA electrical
registration certificate
2 EPRA Electrical technician License number
3 National Construction Authority registration
certificate
4 Valid tenderer’s Practicing License for the category

relevant to power line construction
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3.3 Technical Evaluation Part 11

Detailed evaluation shall be carried out according to items 3.3.1 — 3.3.9 of detailed evaluation table
below. NB: Bidders who score 75 marks and above in the Technical evaluation stage will be eligible
for financial evaluation only if they qualify in compliance with Parts | and Il i.e. Preliminary and
Technical stages.

No.

Criteria

REREC Requirement &
Scores

Bidder’s
Response
Marks

3.3.1

Experience as a contractor in the
construction of power lines: -
Successful construction and
completion of power lines  (Target
length is 20Kms)

1mark each Kilometer constructed

(NB: Bidder to attach relevant
evidence of duly filled and signed
FORM EXP 4.1 forms and certified
completion certificates)

Maximum marks are 20.

3.3.2

Experience as a contractor in power
line construction

Successful construction and
completion

(Target number of projects is 10No.)
2Marks for each project done.

(NB: Bidder to attach relevant
evidence of duly filled and signed
FORM EXP 4.1 forms and certified
completion certificates)

Maximum marks are 20.

3.3.3

Qualification of Team Leader/Project
Manager in the company relevant to
the construction industry who will
actively be involved in the proposed
project. Evidence of registration with
relevant professional bodies.
(Provide detailed CV accompanied
by relevant certified academic and
professional certificates. Telephone
contacts must be provided)

a) Degree & above -5 Marks
b) Higher Diploma - 4Marks
c) Diploma- 3 Marks

Else Zero Marks

3.3.4

Experience of the Team Leader
(Project Manager) who will actively
be involved in the proposed project.
(This has to be captured in the CV that
is accompanying the relevant certified
academic and professional

certificates)

a) Over 5 years -10 Marks
b) Over 3 years - 8 Marks
c) Over 1 year -5 Marks

Else Zero Marks
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No. Criteria REREC Requirement & Bidder’s
Scores Response
Marks
3.35 Qualification of the Safety Officer | a) Diploma & above -5 Marks
who will actively be involved in the | b) Certificate - 3 Marks
proposed project. Evidence of
registration with relevant professional | Else Zero marks
bodies. (Provide detailed CV
accompanied by relevant certified
academic and professional
certificates. Telephone contacts must
be provided.
3.3.6 Experience of the Safety Officer who | a) Over 5 years - 5 Marks
will actively be involved in the | b) Over 3 years - 3 Marks
proposed project. (This has to be | c) Over 1 year 2 Marks
captured in the CV that is
accompanying the relevant certified | Else Zero Marks
academic and professional
certificates)
3.3.7 Qualification of the Two (2) Key a) Degree & above - 5 Marks
Technical person who will actively b) Diploma - 3 Marks
be involved in the proposed project. | c) Certificate & above- 2
Evidence of registration with Marks
relevantprofessional bodies.(Provide
detailedCV accompanied by relevant | Else Zero Marks
certified academic and professional
certificates. Telephone contacts must
be provided)

3.3.8 Experience of the Two (2) Key | a) Over5 years - 10 Marks
Technical person who will actively be | b) Over 3 years - 7 Marks
involved in the proposed project. | c) Over 1 year - 5 Marks
(This has to be captured in the CV that
is accompanying the relevant certified | Else Zero Marks
academic and professional
certificates)

3.3.9 Means of Transport. A list and type of
relevant means of transport of [ Vehicle Owned |Leased
materials evidenced by ownership || HIAB or 10MKks 8MKks
documents. Provide documentary || 10ton
evidence of those that are leased or || Truck and
hired, in form of signed contracts or || above
lease agreements. Pickup 5MKks 3MKks
3.3.10 Other Tools and equipment. Give a | a) Owned= marks are 5

list and type of relevant construction
tools and equipment owned by the
company evidenced by ownership
documents. Provide documentary
evidence of those that are leased or
Hired.

b) Leased =marks are 3
Else = Zero

TOTAL MARKS

100rks

rayc 49 Ul 1990




3.4 Part 111 - Financial Examination Criteria

Evaluation of the following financial information against Tender Requirements and Specifications:

34.1
a)

3.4.2

This will include the following: -
Confirmation that lots quoted are not from the same region.

(If a bidder quoted more than one lot from the same region, the evaluation team shall only consider
the first lot selected in that region and ignore other lots quoted. In the event a bidder selects more
than 7 lots, the evaluation team will only consider the first seven lots and ignore the rest of the lots
selected)

Confirmation of and considering that the Bill of Quantities is duly completed and signed and is in
Original REREC format and not mutilated or typewritten.

Detailed financial review of the priced Bill of Quantities.

Conducting a financial comparison based on the analysis of the Bidder’s priced quantity.
Confirming that the bidder has quoted in Kenya Shillings.

Confirming that the bidder has provided unit rates for all services

Confirming that the bidder has provided unit rates only for listed items and in the appropriate
columns

Confirming that the submitted rates are not abnormally low
Confirming that the submitted rates are not abnormally high

The award of contract shall be as per the criteria outlined in the TDS.
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4 QUALIFICATION FORM SUMMARY

1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be For REREC’s Use
No. Completed by (Qualification
Tenderer met or Not Met)
1 Nationality Nationality in accordance with ITT 3.6 Forms ELI-1.1 and
1.2, with attachments
2 Tax Obligations for Has produced a current tax clearance certificate or tax exemption | Form of Tender
Kenyan Tenderers certificate issued by the Kenya Revenue Authority in accordance
with ITT 3.14.
3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender
4 PPRA Eligibility Not having been declared ineligible by the PPRA as described in Form of Tender
ITT 3.8
5 State- owned Enterprise Meets conditions of ITT 3.7 Forms ELI-1.1
and 1.2, with
attachments
6 Goods, equipment and To have their origin in any country that is not determined Forms ELI-1.1
services to be supplied ineligible under ITT 4.1 and 1.2, with
under the contract attachments
7 History of Non-Performing | Non-performance of a contract did not occur as a result of Form CON-2
Contracts contractor default since 1% January [2018].
8 Suspension Based on Not under suspension based on-execution of a Tender/Proposal Form of Tender
Execution of Securing Declaration pursuant to ITT 19.9
Tender/Proposal Securing
Declaration by Rural
Electrification and
Renewable Energy
Corporation
9 Pending Litigation Tender’s financial position and prospective long-term profitability | Form CON —2
still sound according to criteria established in 3.1 and assuming
that all pending litigation will NOT be resolved against the
Tenderer.
10 Litigation History No consistent history of court/arbitral award decisions against the | Form CON — 2

Tenderer since 1% January [2018]
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11

Financial Capabilities

(i) The Tenderer shall demonstrate that it has access to, or has
available, liquid assets, unencumbered real assets, lines of credit,
and other financial means (independent of any contractual
advance payment) sufficient to meet the construction cash flow
requirements estimated as Kenya Shillings [Value of this
Contract] equivalent for the subject contract(s) net of the
Tenderer’s other commitments.

(ii) The Tenderers shall also demonstrate, to the satisfaction of
Rural Electrification and Renewable Energy Corporation, that it
has adequate sources of finance to meet the cash flow
requirements on works currently in progress and for future
contract commitments.

(i) The audited balance sheets or, if not required by the laws of
the Tenderer’s country, other financial statements acceptable to
Rural Electrification and Renewable Energy Corporation, for the
last [three] years shall be submitted and must demonstrate the
current soundness of the Tenderer’s financial position and
indicate its prospective long-term profitability.

Form FIN — 3.1, with
attachments

12

Power Line Construction
Experience

Experience under construction contracts in the role of power line
construction contractor for at least the last [five] years, starting 1%
June [2019].

FormEXP -4.1

13

Specific Construction
&Contract
Management
Experience (Relevant
to Power line
Construction)

A minimum number of [five] similar contracts specified below
that have been satisfactorily and substantially completed as a
prime contractor, joint venture member, management contractor
or sub-contractor between 1st June [2019] and tender
submission deadline i.e. 5 (number) contracts, each of minimum
value Kenya shillings 5,000,000.00 equivalent.

The similarity of the contracts shall be based on the following:
Scope of Works including excavations, Reinforcement concrete
works, Masonry works, Roofing works, Finishes, openings,
External civil works, and for the specialized subcontractors;
specialized electrical installations and internal plumbing and
drainage works

Form EXP 4.2(a)
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QUALIFICATION FORMS

1 FORMEQU: EQUIPMENT
The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to
meet the requirements for the key equipment listed in Section III, Evaluation and Qualification
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative
equipment proposed by the Tenderer.
EQU: EQUPMENT I; MOTOR VEHICLE - HIAB/I0TONNE AND ABOVE

Attach Logbook copy/Agreement

Item of equipment

Motor Make Model Registration No.
Vehicle/Equipment
information i
Capacity Year of manufacture
Current status Current location

Details of current commitments

Source Indicate source of the equipment
Owned

 Rented

" Leased

[ Specially manufactured

Fill the form below if motor vehicle/equipment above is not owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Agreements Details of rental / lease / manufacture agreements specific to the project
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EQU: EQUPMENT I; MOTOR VEHICLE - PICK UP

Attach Logbook copy/Agreement

Item of equipment

C Owned
[ Rented
[ Leased

Motor Vehicle Make Model Registration No.
information
Capacity Year of manufacture
Current status Current location
Details of current commitments
Source Indicate source of the equipment

[ Specially manufactured

Fill the form below if motor vehicle above is not owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Agreements Details of rental / lease / manufacture agreements specific to the project
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EQU: EQUPMENT II; OTHER TOOLS AND EQUIPMENT

The Tenderer must demonstrate availability/ownership of the tools listed hereafter:

Tools and Equipment Type Minimum |Mandatory For REREC’s Use
No. (Provided or
Required Not provided)
Pick up 1 Provide Proof
Hiab/10tonnes trucks and above 1 Provide Proof
Axes 1 YES
Auger bits Assorted YES
Come along clamps Assorted YES
ICalllmbmg irons for Wooden and Concrete Assorted YES
oles
D shackles 4 YES
Tensioning ratchet for LV conductors 2 YES
Draw Vices — Large 4 YES
Earth Scoops 4 YES
Earth harness 1 YES
First aid kit 1 YES
Ladders — erection — 1 YES
Link sticks 1 YES
Sling 2 ton 2 YES
Shovels 2 YES
Sisal ropes 4 YES
Safety belts 5 Pairs YES
Safety gloves 5 Pairs YES
Safety helmets 5 YES
Safety boots 5Pairs YES
Spirit Level 2 YES
Warning Notices 2 YES
Wire Cutters 24"’ 2 YES
Wire twisters 1 YES
3 ton Chain blocks 1 YES
Live line tester 1 YES
Earth Megger 1 YES
Digital Clamp on Meter 1 YES

Attach evidence of ownership such as contracts, purchase receipts or any proof of acquisition.
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2. FORMPER-1
Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative
and Key Personnel to perform the Contract. The data on their experience should be supplied using
the Form PER-2 below for each candidate. Detailed CVs for each personnel should be provided

Contractor’ Representative and Key Personnel

1. Title of position: Team Leader/Project Manger

Name of candidate:

Duration of appointment:

Time commitment: for this position:

Academic Qualification (s)

2. Title of position: Safety Officer

Name of candidate:

Duration of appointment:

Time commitment: for this position:

Academic Qualification (s)

3. Title of position: Technician |

Name of candidate:

Duration of appointment:

Time commitment: for this position:

Academic Qualification (s)

4. Title of position: Technician Il

Name of candidate:

Duration of appointment:

Time commitment: for this position:

Academic Qualification (s)
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FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical

andmanagerial experience relevant to power line construction.

Name of Tenderer

Position [#1]: Project Manager

Personnel Name:
information

Date of birth:

Address:

E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency:

Details Address of the Tenderer :
Telephone: Contact (manager / personnel
officer):
Fax:
Job title: Years with present Tenderer:

Summarize professional experience in reverse chronological order. Indicate particular technical and

managerial experience relevant to Power line Construction.

. Duration of .
Project Role inl\J,O?\t,eome%t Relevant experience
. . role and . .
[main project [ P . [Describe the experience relevant
: responsibilities on : .
details] thep [time in role] to this position]
project]

Bidders are required to attach CVs and relevant academic/professional certificates
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Declaration

I, the undersigned ....................coooiil.

.................................. (Insert name of Project

Manager/Team Leader), certify that to the best of my knowledge and belief, the information contained
in this Form PER-2 correctly describes myself, my qualifications and my experience.

| confirm that I am available as certified in the following table and throughout the expected time schedule

for this position as provided in the Tender:

Commitment

Details

Commitment to duration of contract: [insert
period (start and end dates) for which this
Contractor’s Representative

or Key Personnel is available to work
onthis contract]

Time commitment:

[insert period (start and end dates) for
whichthis Contractor’s Representative or
Key Personnel is available to work

on this contract]

| understand that any misrepresentation or omission in this Form may:
a) betakeninto consideration during Tender evaluation;
b) resultin my disqualification from participating in the Tender;
c) resultin my dismissal from the contract.

Name of Project Manager/Team Leader

Signature:

Date: ....../............/... ......... (day month year):

Signature of authorized representative of The Tenderer:

Tenders Name:

Signature:

Date: (day month year):
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FORM PER-2: CONT’D

Name of Tenderer

Position [#2]: Safety Officer

Personnel Name: Date of birth:
information
Address: E-mail:
Professional qualifications:
Academic qualifications:
Language proficiency:
Details Address of the Tenderer :
Telephone: Contact (manager /
personnel officer):
Fax:
Job title: Years with present Tenderer:

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to Power line Construction.

. Duration of .
Project Role inl\J,O?\t,eome%t Relevant experience
. . [role and . .
[main project r e . [Describe the experience relevant
: esponsibilities on . .
details] thep [time in role] to this position]
project]

Bidders are required to attach CVs and relevant academic/professional certificates

Declaration

I, the undersigned

PER-2 correctly describes myself, my qualifications and my experience.
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| confirm that I am available as certified in the following table and throughout the expected time schedule
for this position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period
(start and end dates) for which this Contractor’s
Representative or Key Personnel is available to work
onthis contract]

Time commitment:

[insert period (start and end dates) for which
thisContractor’s Representative or Key
Personnel isavailable to work on this contract]

| understand that any misrepresentation or omission in this Form may:
a) be taken into consideration during Tender evaluation;
b) resultin my disqualification from participating in the Tender;
c) Resultinmy dismissal from the contract.

Name of Safety Officer
Signature:
Date: ....../............/... ......... (day month year):

Signature of authorized representative of The Tenderer:

Tenders Name:

Signature:

Date: (day month year):
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FORM PER-2: CONT’D

Name of Tenderer

Position [#2]: Technician |

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency:

Details Address of the Tenderer :
Telephone: Contact (manager /
Personnel officer):
Fax:
Job title: Years with present Tenderer:

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to Power line Construction.

. Duration of .

Project Role inl\J,O?\t,eome%t Relevant experience
. . role and . .

[main project [ P . [Describe the experience relevant
: responsibilities on . .

details] thep [time in role] to this position]

project]

Bidders are required to attach CVs and relevant academic/professional certificates

Declaration

I, the undersigned ..ot (Insert name of Technician
1), certify that to the best of my knowledge and belief, the information contained in this Form PER-2
correctly describes myself, my qualifications and my experience.
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| confirm that I am available as certified in the following table and throughout the expected time schedule
for this position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period
(start and end dates) for which this Contractor’s
Representative or Key Personnel is available to work
onthis contract]

Time commitment:

[insert period (start and end dates) for which
thisContractor’s Representative or Key
Personnel isavailable to work on this contract]

I understand that any misrepresentation or omission in this Form may:
a) betakeninto consideration during Tender evaluation;
b) resultinmy disqualification from participating in the Tender;
c) resultin my dismissal from the contract.

Name of Technician |

Signature:

Date: ....../............/... ......... (day month year):

Signature of authorized representative of The Tenderer:

Tenders Name:

Signature:

Date: (day month year):
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FORM PER-2: CONT’D

Name of Tenderer

Position [#2]: Technician |1

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency:

Details Address of the Tenderer :
Telephone: Contact (manager /
Personnel officer):
Fax:
Job title: Years with present Tenderer:

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to Power line Construction.

. Duration of .

Project Role inl\J,O?\t,eome%t Relevant experience
. . role and . .

[main project [ P . [Describe the experience relevant
: responsibilities on . .

details] thep [time in role] to this position]

project]

Bidders are required to attach CVs and relevant academic/professional certificates

Declaration

I, the undersigned ..ot (Insert name of Technician
I1), certify that to the best of my knowledge and belief, the information contained in this Form PER-2
correctly describes myself, my qualifications and my experience.
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| confirm that I am available as certified in the following table and throughout the expected time schedule
for this position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period
(start and end dates) for which this Contractor’s
Representative or Key Personnel is available to work
onthis contract]

Time commitment:

[insert period (start and end dates) for which
thisContractor’s Representative or Key
Personnel isavailable to work on this contract]

I understand that any misrepresentation or omission in this Form may:
a) be taken into consideration during Tender evaluation;
b) resultinmy disqualification from participating in the Tender;
c) Resultinmy dismissal from the contract.

Name of Technician 11

Signature:

Date: ....../............/... ......... (day month year):

Signature of authorized representative of The Tenderer:

Tenders Name:

Signature:

Date: (day month year):
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3. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section |11, Evaluation and
Qualification Criteria the Tenderer shall provide the information requested in the corresponding
Information Sheets included hereunder.

4.1 FORMELI-1.1

Tenderer Information Form

Date:

ITT No. and title:

Tenderer's name:

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:
[indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

O Aurticles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6

In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

O In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

Legal and financial autonomy
Operation under commercial law

Establishing that the Tenderer is not under the supervision of Rural Electrification and Renewable
Energy Corporation

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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42 FORMELI-1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer’s JV) (N/A)

Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITT 3.6.

O In case of a state-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and that they are not under the
supervision of Rural Electrification and Renewable Energy Corporation

, inaccordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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4.3 FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:

Date:

JV Member’s Name

N/A

ITT No. and title:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January 2018 specified in Section I,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1 January 2018 specified in Section 11, Evaluation and
Qualification Criteria, requirement 2.1

Year

Non- performed
portion of contract
(Amount and
Percentage

Contract Identification no.

Total Contract Amount
(current value, currency,
exchange rate and

Kenya Shilling equivalent)

Contract Identification:

Pending Litigation, in accordance with Section 111, Evaluation and Qualification Criteria

No pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-
Factor 2.3.

Pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3
as indicated below.
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Yearof | Amountin Contract Identification Total Contract Amount
dispute | dispute (currency), Kenya Shilling
(currency) Equivalent (exchange rate)

Contract Identification:
Procuring Entity:
Address of Procuring Entity:

Matter in dispute:
Party who initiated the dispute: ___
Status of dispute:

Contract

Identification:

Address of Procuring Entity:
Matter in dispute:

Party who initiated the

dispute: Status of

dispute:

Litigation History in accordance with Section I11, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section 11, Evaluation and Qualification
Criteria, Sub-Factor 2.4.
O Litigation History in accordance with Section 111, Evaluation and Qualification Criteria,
Sub-Factor 2.4 as indicated below.
Year of | Outcomeas | Contract Identification Total Contract Amount
award percentage (currency),Kenya Shilling
of Net Equivalent (exchange rate)
Worth
[insert Contract  Identification  no.: | [insert amount]
percentage] | ...
Name of Procuring
Entity.....ooooiiiiiiii

Address of Procuring Entity:
Matter in dispute: ..................
Party who initiated the dispute:

Reason(s) for Litigation and award
deCISION... ..ot et e
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4.4 FORM FIN —3.1:

Financial Situation and Performance

Tenderer’s Name:

Date:

JV Member’s Name

N/A ITT No. and title:

4.4.1. Financial Data

Type of Financial
information in
(currency)

Historic information for previous

years,

(amountin currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3

Year 4

Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth
(NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes
(PBT)

Cash Flow Information

Cash Flow from
Operating
Activities

*Referto ITT 15 for the exchange rate
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4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and
for future contract commitments.

No.

Source of finance Amount (Kenya Shilling equivalent)

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for 2 years pursuant Section
111, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(@)

(b)
©)
(d)

Reflect the financial situation of the Tenderer or in case of JV member, and not an
affiliatedentity (such as parent company or group member).

Be independently audited or certified in accordance with local legislation.
Be complete, including all notes to the financial statements.

Correspond to accounting periods already completed and audited.

= Attached are copies of financial statements® for the 2 years required above; and complying with
therequirements
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45 FORM FIN —3.2:

Average Annual Construction Turnover

Tenderer’s Name:

Date:

JV Member’s Name N/A

ITT No. and title:

Annual turnover data (construction only)

Year Amount Currency | Exchange rate Kenya Shilling
equivalent

Average Annual

Construction

Turnover *

* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.
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4.6 FORM FIN —3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit,
and other financial means, net of current commitments, available to meet the total construction cash
flow demands of the subject contract or contracts as specified in Section Ill, Evaluation and
Quialification Criteria

Financial Resources

No. Source of financing Amount (Kenya Shilling
equivalent)

1

2

3
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4.7 FORM FIN - 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on
all contracts that have been awarded, or for which a letter of intent or acceptance has been
received, or for contracts approaching completion, but for which an unqualified, full completion

certificate has yet to be issued.

Current Contract Commitments (on-going works)

Name of Procuring Entity
Contact Address,
Tel,

Value of Outstanding
Work Current Kenya
Shilling month
Equivalent

Estimated
Completion
Date

Average Monthly
Invoicing Over
Last Six Months
[Kenya Shilling
/month)]

1 Name:

Address:
Tel:

2 Name:

Address:
Tel:

3 Name:

Address:
Tel:

4 Name:

Address:
Tel:

5 Name:

Address:
Tel:
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48 FORMEXP-4.1

SPECIFIC/POWER LINE CONSTRUCTION EXPERIENCE.

This form must be verified and signed by the REREC Construction Manager/Regional Manager or KPLC D&C/O&M in Charge

Tenderer’s Name: Date:

JV Member’s Name N/A ITT No. and title:

Page of pages

Brief description of Power line Construction Services offered in the past five years:

Experience of the company in power line construction:

Project Name _ Ref. No. Voltage Scope Contract | Commencement Completion

No. Project Levels (kms of Amount Date Date
Location involved| line, No. of In Kshs.
(County) Transformers)

1

2

3

4

5
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Project Name Project Ref. No. Voltage | Scope Contract | Commencement Completion
No. Location Levels | (kms of Amount Date Date
(County involved | line, No.of | In Kshs.
Transformers)

6

7

8

9

10
Verified By:

NAME ...t e e e e e eeeeeneeeeeeeeeeeeveeeeeaee s /NO e e DESIGRALION ... oo e e e e e
REREC/KPLC Stamp ... ......ccc oo ee et et eeee e eeee e e D@

NOTE:

1. Bidders must attach supporting document such as completion certificates, contracts and Purchase orders
2. Attach scanned original form(s), only scanned originals shall be accepted.
3. Bidders may attach a separate sheet if the declared number of projects cannot fit in the above table.
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49 FEORM EXP -4.2(a)

Specific Construction and Contract Management Experience.

Tenderer’s Name:

Date:

JV Member’s Name

ITT No.and title:

Similar Contract No.

Information

Contract Identification

Award date
Completion date
Role in Contract Prime Contractor |Member in JV |Management Sub-
C . Contractor contra
c ctor
L
Total Contract Amount Kenya Shilling

If member in aJV or sub-
contractor,

specify participation in total
Contract amount

Procuring Entity's Name:

Address:

Telephone/fax
number E-

mail:
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4.10 FORM EXP -4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information

Description of the similarity in accordance

with Sub-Factor 4.2(a) of Section IlI:

1. Amount
2. Physical size of required works
items

3. Complexity

Methods/Technology

Construction rate for key activities

o ok

Other Characteristics
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411 FORM EXP - 4.2(b)

Construction Experience in Key Activities (Not applicable under this tender)
Tenderer's Name: Date:

Tenderer's JV Member Name: NA

Sub-contractor's Name? (as per ITT 34):ITT No. and title:
All Sub-contractors for key activities must complete the information in this form as per ITT 34and
Section I11, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One:

Information

Contract Identification

Award date

Completion date

Role in Contract Prime Contractor ~ Member in  Management Sub-contractor
O JV Contractor |
B B

Total Contract Amount Kenya Shilling

Quantity (Volume, number or rate | Total quantity in | Percentage participation | Actual Quantity
of production, as applicable) the contract (i) Performed
performed under the contract per (1) (1) x (i)

year or part of the year

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Telephone/fax
Number E-mail:

Description of the key activities in
accordance with Sub-Factor 4.2(b)
of Section IlI:
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OTHER FORMS

1. FEORM OFTENDER
INSTRUCTIONS TO TENDERERS

i)  The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly
showing the Tenderer's complete name and business address.

ii) Allitalicized textisto help Tenderer in preparing this form.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELFDECLARATION OF THE TENDERER attached to this
Form of Tender.

iv) The Form of Tender shall include the following Forms duly completed and signed by the
Tenderer.

» Tenderer's Eligibility- Confidential Business Questionnaire
»  Certificate of Independent Tender Determination
+ Self-Declaration of the Tenderer

Date of this Tender SUDMISSION: ... ... ot iee e et e e e e e e e e e e e e

Request for Tender NO.: ... oot et e e e e e e

Name and description of TENEr ..........c. oottt e e e e et e et e e e e e

To: Rural Electrification and Renewable Energy Corporation
P.O Box 34585-00100
Nairobi.

Dear Sirs,

1 In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities for the execution of the above named Works, we, the undersigned offer to
construct and complete the Works and remedy any defects therein for the sum of
Kenya Shillings [[AMOUNT IN fIGUFES] ... ... ..o oo e e et e e e e e et e e e e e e

Kenya Shillings [amMOUNL i7z WOFAS ... ... ... oo v e et e e et e et e e et e et e e,

The above amount includes foreign currency amount (s) of [state figure or a percentage and
CUPTENCY ] [FIUICS . .ottt ettt et e et et et e e et e e e e e e e aaanens

The percentage or amount quoted above does not include provisional sums, and only
allowsnot more than two foreign currencies.

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably
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Possible after the receipt of the Project Manager's notice to commence, and to complete the
whole of the Works comprised in the Contract within the time stated in the Special
Conditions of Contract.

We agree to adhere by this tender for a period of 196 days, and it shall remain binding upon
us and may be accepted at any time before expiration of this period.

Unless and until a formal Agreement is prepared and executed this tender together with your
written acceptance thereof, shall constitute a binding Contract between us. We further
understand that you are not bound to accept the lowest or any tender you may receive.

We, the undersigned, further declare that:

i) No reservations: We have examined and have no reservations to the tender document,
including Addenda issued inaccordance with ITT 28;

ii)  Eligibility: We meet the eligibility requirements and have no conflict of interest in
accordance with ITT 3 and 4;

i) Tender-Securing Declaration: We have not been suspended nor declared in eligible by
Rural Electrification and Renewable Energy Corporation based on execution of a
Tender-Securing or Proposal-Securing Declaration in Rural Electrification and
Renewable Energy Corporation 's Country in accordance with ITT 19.8;

iv) Conformity: We offer to execute in conformity with the tendering documents and in
accordance with the implementation and completion specified in the construction
schedule, the following Works: [insert a brief description of the Works];

v)  Tender Price: The total price of our Tender, excluding any discounts offered in item
laboveis:

vi Option 1, in case of one lot: Total price is: Kshs........................... figures and in
WOEAS KSNS. ... oottt et e et e e s e e e e et e e e et e e e e e e e e e s s

indicating the various amounts and the respective currencies]; Or
vii) Discounts: The discounts offered and the methodology for their application are:

viii) The discounts offered are: ............................ [Specify in detail each discount
offered.]

iX) The exact method of calculations to determine the net price after application of
discounts is shown below: [Specify in detail the method that shall be used to apply the
discounts];

X)  Tender Validity Period: Our Tender shall be valid for the period specified in TDS
18.1 (as amended, if applicable) from the date fixed for the Tender submission deadline
specified in TDS 22.1 (as amended, if applicable), and it shall remain bindingupon us
and may be accepted at any time before the expiration of that period,;

xi)  Performance Security: If our Tender is accepted, we commit to obtain a Performance
Security in accordance with the Tendering document;

xii) One Tender Per Tenderer: We are not submitting any other Tender(s) as an individual
Tender, and we are not participating in any other Tender(s) as a Joint Venture member
or as a subcontractor, and meet the requirements of ITT 3.4, other than alternative
Tenders submitted inaccordance with ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers,
Project Manager, manufacturers, or service providers for any part of the contract, are
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not subject to, and not controlled by any entity or individual that is subject to, a
temporary suspension or a debarment imposed by the Public Procurement Regulatory
Authority or any other entity of the Government of Kenya, or any international
organization.

xiv) State-owned enterprise or institution: [select the appropriate option and delete the
other]

O We are not a state-owned enterprise or institution

O We are a state-owned enterprise or institution but meet the requirements of
ITT3.8;

xv)  Commissions, gratuities, fees: We have paid, or will pay the following commissions,
gratuities, or fees with respect to the tender process or execution of the Contract: [insert
complete name of each Recipient, its full address, the reason for which each
commission or gratuity was paid and the amount and currency of each such
commission or gratuity].

Name of Address Reason Amount
Recipient

(If none has been paid or is to be paid, indicate “none.”)

xvi) Binding Contract: We understand that this Tender, together with your written
acceptance thereof included in your Letter of Acceptance, shall constitute a binding
contract between us, until a formal contract is prepared and executed,;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest
evaluated cost Tender, the Most Advantageous Tender or any other Tender that you may
receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person
acting for us or on our behalf engages inany type of Fraud and Corruption;

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-
collusive and made with the intention of accepting the contract if awarded. To this effect
we have signed the “Certificate of Independent Tender Determination” attached below.

xX) We undertake to adhere by the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal, copy available from www.ppra.go.ke during the
procurement process and the execution of any resulting contract.

xxi) We,the Tenderer, have completed fullyand signed the following Forms as part of

ourTender:

a)  Tenderer's Eligibility; Confidential Business Questionnaire —to establish we are
not in any conflict to interest.

b)  Certificate of Independent Tender Determination —to declare that we completed
thetender without colluding with other tenderers.

c)  Self-Declaration of the Tenderer — to declare that we will, if awarded a contract,
notengage in any form of fraud and corruption.

d)  Declaration and commitment to the Code of Ethics for Persons Participating
inPublic Procurement and Asset Disposal
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Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of
Tender.

Name Of the TeNUEer: ... e e

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:

Signature of the person named above: ...

D72 110 10T o [ R AN

Notes

** Person signing the Tender shall have the power of attorney given by the Tenderer to
beattached with the Tender.
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A. TENDERER’S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if
Tenderis a JV. Tenderer is further reminded that it is an offence to give false information on this Form.

(@) Tenderer's details
ITEM DESCRIPTION
1 | Name of Procuring Entity
2 | Reference Number of the Tender
3 | Date and Time of Tender Opening
4 | Name of the Tenderer
5 Full Address and Contact Details of 1. Cpuntry ...........................................
the Tenderer. 2. C|ty/ TOW” ......................................
3. Location ........coooviiiiii
4, Building ........cooiiiii
5. FIOOr ..o
6. Postal Address .........cccooeveiiiiiiiinnnnn.
7. PIOtNO. .o
8. Name and email of contact person.
6 Current Trade License Registration INUMDbET: . .
Number and Expiring date
Date of EXpiry.......cccovvviiiiiniiiniiiinnnn.
7 Name, country and full address (postal
and physical addresses, email, and
telephone number) of Registering
Body/Agency
8 | Description of Nature of Business
9 | Maximum value of business which
the Tenderer handles.
10 | State if Tenders Company is listed in
stock exchange, give name and full
address (postal and physical addresses,
email, and telephone number) of state
which stock exchange

General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full

Country of Origin

Age Nationality

Citizenship
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c)  Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares owned
1
2
3
d)  Registered Company, provide the following details.
i)  Private or public Company
ii) State the nominal and issued capital of the Company
iii) Nominal Kenya Shillings (Equivalent) ............ccoocovieiiivie i,
Issued Kenya Shillings EQUIVAIENT)...........ccoveiiiiiiicce e
iv) Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares owned
1
2
3
(e) DISCLOSURE OFINTEREST- Interest of the Firm in Rural Electrification and

Renewable Energy Corporation.

i)  Are there any person/persons in (Rural Electrification and Renewable Energy
Corporation) who has/have an interest or relationship in this firm?
Yes/NO..o.ooviiiiiiiiia,

If yes, provide details as follows.

Names of Person Designation in Rural Interest or Relationship with
Electrification and Renewable | Tenderer
Energy Corporation
1
2
3
i) Conflict of interest disclosure
Type of Conflict Disclosure If YES provide details of
YES OR the relationship with
NO Tenderer
1 | Tenderer is directly or indirectly controls, is

controlled by or is under common control with

another tenderer.
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Type of Conflict

Disclosure
YES OR
NO

If YES provide details of
the relationship with
Tenderer

Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

Tenderer has the same legal representative as
another tenderer

Tender has a relationship with another tenderer,
directly or through common third parties, that puts
it in a position to influence the tender of another
tenderer, or influence the decisions of Rural
Electrification and Renewable Energy Corporation
Regarding this tendering process.

Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or
technical specifications of the works that are the
subject of the tender.

Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract specified in this
Tender Document.

Tenderer has a close business or family
relationship with a professional staff of Rural
Electrification and Renewable Energy Corporation
who are directly or indirectly involved in the
preparation of the Tender document or
specifications of the Contract, and/or the Tender
evaluation process of such contract.

Tenderer has a close business or family
relationship with a professional staff of Rural
Electrification and Renewable Energy
Corporation who would be involved in the
implementation or supervision of the such
Contract.

Has the conflict stemming from such
relationship stated in item 7 and 8 above been
resolved in a manner acceptable to Rural
Electrification and Renewable Energy
Corporation throughout the tendering process
and execution of the Contract.

f)

Certification

On behalf of the Tenderer, | certify that the information given above is complete, currentand
accurate as at the date of submission.

Full Name

Title or Designation

SIGNATUTE ... ... eov e e eee e eeeeee e DAL e e
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B. CERTIFICATE OFINDEPENDENTTENDER DETERMINATION
I, the undersigned, in submitting the accompanying Letter of Tender to the Rural Electrification

and Renewable Energy Corporation for:

[Name and number of tender] in response to the request for tenders made by:

Name of Tenderer] do hereby make the following statements

that | certify to be true and complete in every respect:

| certify, on behalf of [Name of Tenderer] that:
1L I have read and | understand the contents of this Certificate;
2 I understand that the Tender will be disqualified if this Certificate is found not to be true and

complete in every respect;

3 I am the authorized representative of the Tenderer with authority to sign this Certificate, and
to submit the Tender on behalf of the Tenderer;

4 For the purposes of this Certificate and the Tender, | understand that the word “competitor”
shall include any individual or organization, other than the Tenderer, whether or not affiliated
with the Tenderer, who:

a)  hasbeen requested to submitaTender in response to this request for tenders;
b)  could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities or experience;

5. The Tenderer discloses that [check one of the following [ YES/NOY], as applicable:
a)  The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b) the Tenderer has entered into consultations, communications, agreements or
arrangements with one or more competitors regarding this request for tenders, and
the Tenderer discloses, in the attached document(s), complete details thereof,
including the names of the competitors and the nature of, and reasons for, such
consultations, communications, agreements or arrangements; -----------

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there
hasbeen no consultation, communication, agreement or arrangement with any
competitor regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

c) theintention or decision tosubmit, or notto submit, atender; or

d)  the submission of a tender which does not meet the specifications of the request
forTenders; except as specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement
with any competitor regarding the quality, quantity, specifications or delivery particulars of
the works or services to which this request for tenders relates, except as specifically
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authorized by the procuring authority or as specifically disclosed pursuant to paragraph
(5)(b) above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official
tender opening, or of the awarding of the Contract, whichever comes first, unless otherwise
required by law or as specifically disclosed pursuant to paragraph (5)(b)above.

Name

Title

Date

[Name, title and signature of authorized agent of Tenderer and Date].
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C. SELF-DECLARATIONFORMS
FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED INTHE
MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

R , 0f Post Office BOX.......ccccvvevviviieeiiiiieeee being
aresident Of ........cccoviveiieie e in the Republic of do hereby make a statement as
follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal
Officer/Director OF ........cccooiiiiiiiiiiecee e, (insert name of the Company)
who is a Bidder in respect of Tender No.

....................... for......ccceeevvenenen (insert tender title/description) for

......................... (insert name of Rural Electrification and Renewable Energy
Corporation ) and duly authorized and competent to make this statement.

2.  THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred
fromparticipating in procurement proceeding under Part IV of the Act.

3. THAT what is deboned to herein above is true to the best of my knowledge, information and
belief.

(Title) (Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOTENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

being a resident Of ... in the Republlc ofdo hereby make
a statement as follows: -

i THAT | am the Chief Executive/Managing Director/Principal Officer/Director of
...................................................................................................... (insert name of the
Company) who is a Bidder in respect of Tender No. for ................ooiiiiiin .l
(insert tender title/description) fOr.........coviiii i (insert
procuring entity) and duly authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any
corrupt or fraudulent practice and has not been requested to pay any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of Rural
Electrification and Renewable Energy Corporation .

4. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents
o) ST TSP P TP PP PR OPRPRPPR (name
of procuring entity)

5 THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with
other bidders participating in the subject tender

6. THAT the aforesaid bidder does not have any conflict of interest or pecuniary interest with
any other tenderer participating in this tender

7. THAT what is deboned to herein above is true to the best of my knowledge information and
belief.

(Title) (Signature) (Date)
Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

e (person) on behalf of (Name of the
Business/Company/Firm) ... ..o declare that I
have read and fully understood the contents of the Public Procurement & Asset Disposal Act,
2015, Regulations and the Code of Ethics for persons participating in Public Procurement and
Asset Disposal and my responsibilities under the Code.

| do hereby commit to abide by the provisions of the Code of Ethics for persons participating in
Public Procurement and Asset Disposal.

Name of AUthOrIZed SIgNatory..........c.ooviriniiiiiieieeee et
POSTEION. ...ttt et et e e ettt ettt ettt et e neas
Office address. .....o.vvneiiiii i
Telephone........ccooviiiiiie e

Bl e bttt ettt nees

Name of the
FIrm/COmPaNnY. ......ouvintiiiiieieie ettt ettt ettt esaeaesbeebeessensassessaesaee e e s

DAt e e

(Company Seal/ Rubber Stamp where applicable)

Witness
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APPENDIX 1- FRAUDAND CORRUPTION

(Appendix 1 shall not be modified)
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and
its Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption,
and similar offences, shall apply with respect to Public Procurement Processes and Contracts
that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub- contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared ornot); and any of
their Personnel, involved and engaged in procurement under Kenya's Laws and Regulation,
observe the highest standard of ethics during the procurement process, selection and contract
execution of all contracts, and refrain from Fraud and Corruption and fully comply with
Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive,
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including
consequences for offences committed. A few of the provisions noted below highlight Kenya's
policy of no tolerance for such practices and behavior: -

1) a person to whom this Act applies shall not be involved in any corrupt, coercive,
obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement
or asset disposal proceeding;

2 A person referred to under subsection (1) who contravenes the provisions of that sub-
section commits an offence;

3  Without limiting the generality of the subsection (1) and (2), the person shall be: -

a)  disqualified fromentering into a contract for a procurement or asset disposal
proceeding; or

b)  ifacontract hasalready been entered into with the person, the contract shall
bevoidable;

4 The voiding of a contract by Rural Electrification and Renewable Energy
Corporation under subsection (7) does not limit any legal remedy Rural
Electrification and Renewable Energy Corporation may have;

5  An employee or agent of Rural Electrification and Renewable Energy Corporation
or a member of the Board or committee of Rural Electrification and Renewable
Energy Corporation who has a conflict of interest with respect to a procurement: -

a) shall nottake partinthe procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any
decision relating to the procurement or contract; and

c)  shall not be a subcontractor for the bidder to whom was awarded contract, or a member
of the group of bidders to whom the contract was awarded, but the subcontractor
appointed shall meetall the requirements of this Act.
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6)

An employee, agent or member described in subsection (1) who refrains from doing
anything prohibited under that subsection, but for that subsection, would have been
within his or her duties shall disclose the conflict of interest to Rural Electrification and
Renewable Energy Corporation ;

If a person contravenes subsection (1) with respect to a conflict of interest described
in subsection (5)(a) and the contract is awarded to the person or his relative or to
another person in whom one of them had a direct or indirect pecuniary interest, the
contract shall be terminated and all costs incurred by the public entity shall be made
good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, Rural Electrification
and Renewable Energy Corporation :

a)

b)

Defines broadly, for the purposes of the above provisions, the terms set forth below as
follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party;

i)  “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

iii)  “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

iv)  “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperlythe actions of a party;

v)  “obstructive practice” is:

« deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators in
order to materially impede investigation by Public Procurement Regulatory
Authority (PPRA) or any other appropriate authority appointed by
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or
collusive practice; and/or threatening, harassing, or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

« acts intended to materially impede the exercise of the PPRA's or the
appointed authority's inspection and audit rights provided for under
paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions
set forth for fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a
procurement or disposal process or the exercise of a contract to the detriment of Rural
Electrification and Renewable Energy Corporation or the tenderer or the contractor,
and includes collusive practices amongst tenderers prior to or after tender submission
designed to establish tender prices at artificial non-competitive levels and to deprive
Rural Electrification and Renewable Energy Corporation of the benefits of free and
open competition.
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c) Rejects a proposal for award® of a contract if PPRA determines that the firm or
individual recommended for award, any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/ or their employees, has,
directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices in competing for the contract in question;

d)  Pursuant to the Kenya's above stated Acts and Regulations, may sanction or
recommend to appropriate authority (ies) for sanctioning and debarment of a firm or
individual, as applicable under the Actsand Regulations;

e)  Requires that a clause be included in Tender documents and Request for Proposal
documents requiring (i) Tenderers (applicants/proposers), Consultants, Contractors,
and Suppliers, and their Sub-contractors, Sub-consultants, Service providers,
Suppliers, Agents personnel, permit the PPRA or any other appropriate authority

appointed by Government of Kenya to inspect2 all accounts, records and other
documents relating to the procurement process, selection and/or contract execution,
and to have them audited by auditors appointed by the PPRA or any other appropriate
authority appointed by Government of Kenya; and

f)  Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along
with their Applications/Tenders/Proposals a “Self-Declaration Form™ as included in
the procurement document declaring that they and all parties involved in the
procurement process and contract execution have not engaged/will not engage in any
corrupt or fraudulent practices.

LFor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include,
without limitation, (i)applying for pre-qualification, expressing interest in a consultancy, and
tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii)
entering into an addendum or amendment introducing a material

modification t0 any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-
finding activities undertaken by the Investigating Authority or persons appointed by Rural
Electrification and Renewable Energy Corporation to address specific matters related to
investigations/audits, such as evaluating the veracity of an allegation of possible Fraud and
Corruption, through the appropriate mechanisms. Such activity includes but is not limited to:
accessing and examining a firm's or individual's financial records and information, and making
copies thereof as relevant; accessing and examining any other documents, data and information
(whether in hard copy or electronic format) deemed relevant for the investigation/audit, and
making copies thereof as relevant; interviewing staff and other relevant individuals; performing
physical inspections and site visits; and obtaining third party verification of information.
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FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee (not applicable
under this tender)

Beneficiary:_

Request for Tenders No:

Date: TENDER
GUARANTEE No.:

Guarantor:

1. Wehave been informed that (here in after called "the

Applicant™) has submitted or will submit to the Beneficiary its Tender (here in after called”
the Tender") for the execution of

under Request for Tenders No. (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must
be supported by a Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of ___ (_) upon receipt by us
of the Beneficiary's complying demand, supported by the Beneficiary's statement, whether
in the demand itself or a separate signed document accompanying or identifying thedemand,
stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's
Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the
Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender
Validity Period or any extension there to provided by the Applicant, (i) has failed to execute
the contract agreement, or (ii) has failed to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt
of copies of the contract agreement signed by the Applicant and the Performance Security
and, or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt
of a copy of the Beneficiary's notification to the Applicant of the results of the Tendering
process; or (ii) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

[signature(s)]
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FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee] (Not applicable
under this tender)

TENDER GUARANTEE No.:

i Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has
submitted its tender dated ......... [Date of submission of tender] for the........... [Name
and/or description of the tender] (hereinafter called “the Tender”) for the execution
of under Request for Tenders No. (“the ITT”).

2 KNOW ALL PEOPLE by these presents that WE ..................... 0] ISP [Name
of Insurance Company] having our registered office at.................... (herein after called
“the Guarantor”), are bound unto ................. [Rural Electrification and Renewable

Energy Corporation ] (hereinafter called “the Procuring Entity”) in the sum of (Currency
and guarantee amount) for which

payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself,
its successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this___day of _20_ .

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Applicant:
a) has withdrawn its Tender during the period of Tender validity set forth in the
Principal's Letter of Tender (“the Tender Validity Period”), or any extension thereto
provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during
the Tender Validity Period or any extension thereto provided by the Principal; (i)
failed to execute the Contract agreement; or (ii) has failed to furnish the Performance
Security, in accordance with the Instructions to tenderers (“ITT”)of the Procuring
Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above
amount upon receipt of the Procuring Entity's first written demand, without the Procuring
Entity having to substantiate its demand, provided that in its demand the Procuring Entity
shall state that the demand arises from the occurrence of any of the above events,
specifying which event(s) has occurred.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt
of copies of the contract agreement signed by the Applicant and the Performance Security
and, or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our
receipt of a copy of the Beneficiary's notification to the Applicant of the results of the
Tendering process; or (ii)twenty-eight days after the endof the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us
at the office indicated above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]
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TENDER-SECURING DECLARATION FORM (Not applicable under this tender)

[The Bidder shall complete this Form in accordance with the instructions indicated]

(D 1R [insert date (as day, month and year) of Tender Submission]

Tender NO.......covvvevveecieiees [insert number of tendering process]

LI R [insert complete name of Purchaser] 1/We, the undersigned, declare

that:

1 I/'We understand that, according to your conditions, bids must be supported by a Tender-
Securing Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in
any contract with the Purchaser for the period of time of [insert number of months or years]
starting on [insert date], if we are in breach of our obligation(s) under the bid conditions,
because we — (a) have withdrawn our tender during the period of tender validity specified
by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid
by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract,
if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the
instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the
successful Tenderer(s), upon the earlier of:

a) ourreceiptofacopy of yournotification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.
4, I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration

must be in the name of the Joint Venture that submits the bid, and the Joint Venture has not
been legally constituted at the time of bidding, the Tender Securing Declaration shall be in
the names of all future partners as named in the letter of intent.
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Appendix to Tender

Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of
theWorks]
Name of currency Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency | [To be entered by Rural Electrification and
Renewable Energy Corporation ]

Page 87 of 153



PART Il - WORK REQUIREMENTS
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SERVICE DETAILS /SPECIFICATIONS

1.1 General

Rural Electrification and Renewable Energy Corporation requires Contractors for Labour and
Transport, actual jobs shall not be available on a day to day basis. Contractors will be called
upon whenever the said works arise but should be on a 24 hour daily availability basis.

1.2 Scope of work

The procuring entity intends to procure Contractors for construction of power infrastructure.

Introduction
The Works that will be given to the contractor shall involve construction of lines in Selected

Rural Electrification Areas as defined In the Schedule of Requirements/Price Schedule,
mounting/unmounting of transformers. This shall comprise of line profiling, bush clearing, line

construction with the required line protection and carrying out necessary commissioning tests.

Permanent Work

The scope of work covered by this Contract comprises local transport from REREC storage area
to site, proper storage on site, erection, site testing, commissioning and remedying of defects of the
new MV overhead lines and LV networks specified in this Specification and in the Bills of

Quantities.

Work at the Option of the Employer
During the period of the Contract the Project Manager may authorize additional work to be carried
out on site at the Time and Material rates quoted in Price Schedules. The rates shall remain valid

for the duration of the Contract.
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FORMOLTY -4.3

COMMITMENT TO CARRY OUT QUALITY POWER LINE CONSTRUCTION AND

TO:

MAINTENANCE

The Rural Electrification and Renewable Energy Corporation,

P.O Box 34585 — 00100,
Kawi House, Off Popo Road South C Nairobi,

KENYA.

Commit ourselves to the following if our company/firm is considered as an L&T contractor

We shall be carrying out work according to the set REREC safety requirements and
procedures strictly adhering to “safety first” policy.
We shall all ways ensure use of appropriate Personal Protective Equipment (PPE’s)
while carrying out assigned works including use of branded uniforms by all our staff.
We shall ensure use of appropriate tools in all assignments at all times
We guarantee that all our projects shall be implemented according to REREC’s
construction standards. The following documents shall always be available and used in
all work sites to enhance adherence to quality:
a. Quality construction check list — to enhance quality construction
b. Site inspection forms — for site visit comments by REREC supervisory staff
when work is in progress (i.e. evidence of supervision of each project prior to
invoicing)
We agree that failure to observe the commitments above shall form sufficient grounds
for cancellation of our contract.

Signed by all directors listed in the CR12 form:

Director NO. ..o e

Director NO. 2. ..o e

Director NO. 3. ..o

Director NO. 4. ...
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SCHEDULES OF SERVICES

No. Description DESCRIPTION OF WORKS UoM
LOW VOLTAGE
1 | L.T-Pole holes digging Pole hole digging per foot. - This rate applies to non- Foot
rocky holes.
2 | L.T-Pole holes digging Pole hole digging per foot (rocky ground) - This rate | Foot
5ft(Rocky) applies where a contractor chooses not to reinforce the
hole but hires a compressor to dig the hole to the
appropriate depth. It will only apply to the rocky part of
the hole only, the normal hole digging rate shall apply
where the soil is soft
3 | L.T-Pole erection (Wood) Wooden Pole erection Each
4 | L.T-Pole dressing(Single Single Phase Pole dressing including pole caps(wooden | Each
Phase) poles only), danger plate, barbed wire and pole no.
plates - This rate applies to both wooden and concrete
poles
5 | L.T-Pole dressing(Three Three Phase Pole dressing including pole caps(wooden | Each
Phase) poles only), danger plate, barbed wire and pole no.
plates - This rate applies to both wooden and concrete
poles
6 | L.T-Pole dressing under Single Phase Pole dressing under HT - This rate applies | Each
H.T.(Single Phase) to both wooden and concrete poles
7 | L.T-Pole dressing under Three Phase Pole dressing under HT - This rate applies | Each
H.T.(Three Phase) to both wooden and concrete poles
8 | L.T-Pole erection Concrete Pole erection Each
(Concrete)
9 | L.T-Pole Recovery Pole recovery - Recovery of poles including uprooting Each
(Wooden pole) and undressing of the pole fittings and covering the hole
for wooden poles
10 | L.T-Pole Recovery Pole recovery - Recovery of poles including uprooting Each
(Concrete pole) and undressing of the pole fittings and covering the hole
for concrete poles
11 | L.T-Stay holes digging Stay hole digging per ft (soft soil including murram) Foot
12 | L.T -Stay hole Stay hole digging per foot (rocky ground) - This rate | Foot
digging(Rocky) applies where a contractor hires a compressor to dig
the hole to the appropriate depth. It will only apply to
the rocky part of the hole only, the normal hole digging
rate shall apply where the soil is soft
13 | L.T-Stay making & LV Stay making and installation Each
Dressing
14 | L.T-Flying stay making and | Flying stay making & installation including the erection | Each
Installation of the flying stay pole
15 | L.T-Flying stay/strut pole Flying Stay/strut hole digging per ft (soft soil including | Foot

hole digging

murram)
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16 | L.T-flying stay/strut pole Flying Stay/strut hole digging per foot (rocky Foot
hole digging(Rocky) ground) - This rate applies where a contractor hires a
compressor to dig the hole to the appropriate depth. It
will only apply to the rocky part of the hole only, the
normal hole digging rate shall apply where the soil is
soft
17 | L.T- Strut- Strut making & erection (wooden poles only) Each
making/Erection(wooden)
18 | L.T- Strut- Strut making & erection (Concrete poles only) Each
making/Erection(concrete)
19 | L.T-Bush clearing/tree Bush clearing/tree cutting per km as per REREC Km
cutting per km standards. For both new lines and existing lines
20 | L.T-Single Conductor Single conductor stringing per km (Bare/PVC 50sgmm | Km
stringing per km & 100sgmm)
21 | L.T-PME Earthing PME installation Each
22 | SL-Single phase S/L Overhead 10mm?, 16mm? s/c per meter Meter
23 | SL-Three phase S/L Overhead 25mm? 4/c al. per meter Meter
24 | SL- Single phase U/G Underground - This rate includes trenching, laying and Meter
reinstatement c/w hatari slabs, sand bed including
termination and acquisition of all relevant permits for
works for single phase cables of sizes 10mmz2, 16mm? s/c
per meter
25 | SL- Three phase U/G Underground - This rate includes trenching, laying and Meter
reinstatement c/w hatari slabs, sand bed including
termination and acquisition of all relevant permits for
works for single phase cables of sizes 25mm? 4/c Al. per
meter
26 | Installation of Single Phase Installation of Single Phase Meter - This rate includes Each
Meter installation of the meter and MCB, collection of customer
details, meter validation and meter commissioning
27 | Installation of Three Phase Installation of Three Phase Meter - This rate includes Each
Meter installation of the meter and MCB, collection of customer
details, meter validation and meter commissioning
28 | H.T-Pole holes digging 6ft | Pole hole digging per foot. - This rate applies to non- Foot
(11M poles) rocky holes.
29 | H.T-Pole holes digging >6ft | Pole hole digging per foot. - This rate applies to non- Foot
(>11M poles) rocky holes.
30 | H.T-Pole holes digging 6ft | Pole hole digging per foot (rocky ground) - This rate Foot

(Rocky)

applies where a contractor chooses not to reinforce the
hole but hires a compressor to dig the hole to the
appropriate depth. It will only apply to the rocky part of
the hole only, the normal hole digging rate shall apply
where the soil is soft
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31 | H.T-Pole holes digging Pole hole digging per foot (rocky ground) - This rate Foot
7ft(Rocky) applies where a contractor chooses not to reinforce the
hole but hires a compressor to dig the hole to the
appropriate depth. It will only apply to the rocky part of
the hole only, the normal hole digging rate shall apply
where the soil is soft
32 | H.T-Pole dressing - 3-wire | Pole dressing including pole caps(wooden poles only), Each
danger plate, barbed wire and pole no. plates - This rate
applies to both wooden and concrete poles
33 | H.T-Pole erection (Wood) - | Pole erection - 11m & 12M long poles (wooden) - This Each
11M &12M rate applies to both stout and medium size poles
34 | H.T-Pole erection (Wood) - | Pole erection - 14m & 15M long poles (wooden) - This Each
14M &15M rate applies to both stout and medium size poles
35 | H.T-Pole erection Concrete Pole erection - All sizes concrete poles per pole | Each
(Concrete)
36 | H.T-Pole Recovery (Wood) | Wooden Pole recovery - 11m & 12M long poles - This Each
-11IM & 12M rate captures the cost of undressing the pole,
cutting/pulling out the wooden pole including covering the
hole and chopping the pole as directed by the project
supervisor.
37 | H.T-Pole Recovery (Wood) | Wooden Pole recovery - 14m & 15M long poles - This Each
- 14M & 15M rate captures the cost of undressing the pole,
cutting/pulling out the wooden pole including covering the
hole and chopping the pole as directed by the project
supervisor.
38 | H.T-Pole Recovery Concrete Pole recovery - This rate captures the cost of
(Concrete) undressing the pole, pulling out the concrete pole
including covering the hole as directed by the project
supervisor.
39 | H.T-Stay hole digging Stay hole digging per foot - This rate is for digging a Foot
2ftX2f wide by appropriate depth of the stay hole based on
the size of the pole and conductor
40 | H.T-Stay hole Stay hole digging per foot (rocky ground) - This rate Foot
digging(Rocky) applies where a contractor hires a compressor or uses
other appropriate means to dig the hole to the appropriate
depth. It will only apply to the rocky part of the hole only,
the normal hole digging rate shall apply where the soil
is soft
41 | H.T-Stay making & Normal Stay making and installation - This rate Each
dressing captures the cost of stay making and installation including
in ant climbing barbed wire
42 | H.T-Flying stay making and | Flying stay making & installation - This rate captures Each
Installation flying stay making and including the cost of erection of the
flying stay pole
43 | H.T-Flying stay/strut Pole Flying Stay pole/strut pole hole digging (10M) - This rate | Foot

hole digging(11kv)

is for digging a 2ftX2f wide by appropriate depth of the
stay hole
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44 | H.T-Flying stay/strut Pole Flying Stay pole/strut pole hole digging (11 M) - This rate | Foot
hole digging(33kv) is for digging a 2ftX2f wide by appropriate depth of the
stay hole
45 | H.T- Strut- Strut making & erection (wooden poles only) - This rate | Each
making/Erection(Wooden) | includes the cost of preparing the strut for installation and
erecting the strut pole
46 | H.T- Strut- Strut making & erection (concrete pole) - This rate Each
making/Erection(Concrete) | includes the cost of preparing the strut for installation and
erecting the strut pole
47 | H.T-Bush clearing/tree Bush clearing per km (for new lines) including suitable | Km
cutting per km disposal of cuttings as approved by local authority -
This applies to cutting/clearing shrubs and trees. It also
includes the cost of disposing the cuttings to the nearest
approved local authority yard
48 | H.T-Single Conductor Single conductor stringing per km (75sgmm) - This rate | Km
Stringing per km captures the cost of running, installing and tensioning a
single conductor per km.
49 | H.T-Cable Laying MV cable laying (11kV & 33kV) per meter — This rate Meter
includes trenching, laying and reinstatement c/w hatari
slabs, sand bed and acquisition of all relevant permits for
works
50 | H.T-Cable MYV cable termination and jointing (11kV & 33kV per | Each
Jointing/Termination phase- This rate includes the cost of lugging and
bolting to the over- head line.
51 | H.T-Single Conductor Single conductor recovery per km (75mmz? and 50mm?) | Km
Recovery per km -This rate includes recovery of dressing materials
52 | H.T-Aerial Earth Aerial earth installation per km Km
Installation per km
53 | H.T-A/B switch installation | A/B switch installation — This rate involves installation of | Each
a complete set
54 | H.T-Auto reclosure Auto Reclosure installation (rate is for only the auto- Each
installation reclosing unit) - This is the rate for installing the full auto
reclosing assembly including the bypass switch.
55 | Sys.Comm-System Sys. commissioning Line >4 km Each
commissioning > 4km HT
56 | Sys.Comm-System Sys. Commissioning Line < 4 km Each
commissioning < 4km HT
57 | H.T-Taplin Isolators/Fuse/ | Taplin isolators/fuse installation/Surge diverters (one Each
Installation set) - This is the rate for Installing one set of the
isolators/fuse/Surge diverters. It can also be used during
maintenance
58 | SS-Dressing Dressing - This is the rate for the installation of a Each
substation structure. This includes the cost of installing
isolators and surge diverters
59 | SS-Mounting Mounting - This is the rate for lifting and securing the Each

transformer on its platform
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60 | SS-Earthing Substation Earthing (MV earth, Surge Diverter earth Each
& LV earth) - This rate captures the cost of substation
earthing that achieves the minimum earth values as
required by REREC construction standards
61 | Transformer welding Substation Welding (At the base on platform & all Each
necessary spot welding) to Project engineer's approval
(for new transformers) - This rate includes transport of
the welding machine to site and the cost of welding rods.
62 | SS-Recover Tx, A/R, AVR | Unwelding Transformers (existing transformers) - This | Each
etc to stores rate includes transport of the welding machine to site
63 | SS-Commissioning Commissioning - This rate shall cater for all labour cost | Each
during commissioning
64 | Meter Transport per pick up | Meter transport cost per pick up load per km (pick up load | Km
load of 200 meters = upto 200 no. Meters) - This rate includes transport of
meters, ClUs, MCBs and Pig tails to connect upto 200 no.
meters
65 | Wood Pole transport per Wooden Pole transport per lorry load (lorry load = upto 30 | Km
lorry load of 30 poles no. Poles)
66 | Concrete Pole transport per | Concrete Pole Transport per Km per tonne (for jobs which | Km
km per ton are more than 20km from issuing stores).
67 | Eco pole transport per lorry | Eco pole transport per lorry load (Lorry load = up to 30 no. | Km
load of 30 poles Poles)
68 | Other materials per lorry - Materials transport cost per lorry load per km (lorry load Km
2.3KM line materials =2.3km of line materials excluding Transformers)
69 | Transport of MV Transport of MV underground cable per lorry load per km | Km
underground cable - This rate includes transport of MV U/G cable upto 200
meters per lorry load
70 | Transformer Transport and | Transformers and other special equipment like auto Km
other special equipment recolsures, CTs, VTs, etc transport cost per lorry load per
(Max. 8pcs per trip) km (lorry load = up to 8 transformers/special equipment) -
Transformers/special equipment shall be transported
independent of other line materials (alone)
71 | Transformer Recovery and | Transport of recovered transformers and other special Km
other special equipment equipment like auto recolsures, CTs, VTs, etc per lorry
(Max. 8pcs per trip) load per km (lorry load = up to 8 transformers/special
equipment) - Recovered transformers should be
transported safely to the nearest REREC store or as
directed by REREC project supervisor
72 | Submission of MV geo- Submission of Geo-Referenced (As constructed digital | Km

reference drawing

data in auto-cad format/drawing) MV - This rate
includes Picking as constructed MV line which involves:
Actual poles including installed stays and struts and Air
break switch/Auto reclosure & Preparation of Auto-CAD
drawings using captured data including submission of the
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prepared drawing to the project Engineer/Supervisor in
digital format (rate per km)

73 | Submission of LV geo- Submission of Geo-Referenced (As constructed digital | Km
reference drawing data in auto-cad format/drawing) LV - This rate
includes Picking as constructed LV line which involves:
Actual poles including installed stays and struts. Service
cable entry point to the customer's premises and
transformer & Preparation of Auto-CAD drawings using
captured data including submission of the prepared
drawing to the project Engineer/Supervisor in digital
format (rate per km)
74 | Pole Transport (10M & 11 Wooden Pole transport via water vessels for 10 M and 11 | Each
M) - Wooden M poles per pole
75 | Pole Transport (12M & 14 Wooden Pole transport via water vessels for 12 M and 14 | Each
M) - Wooden M poles per pole
76 | Pole Transport (10M & 11 Concrete Pole transport via water vessels for 10 M and 11 | Each
M) - Concrete M poles per pole
77 | Pole Transport (12M & 14 Concrete Pole transport via water vessels for 12 M and 14 | Each
M) - Concrete M poles per pole
78 | Pole Transport (10M & 11 Eco Pole transport via water vessels for 10 M and 11 M Each
M) - Eco Pole poles per pole
79 | Pole Transport (12M & 14 Eco Pole transport via water vessels for 12 M and 14 M Each
M) - Eco Pole poles per pole
80 | Pole Recovery Transport Transport of recovered Wooden & Concrete Poles Each
transport of all sizes via water vessels per piece
81 | Tx Transport (5 kVA-25 Transformer - Transport for new & recovered TXs per Each
kKVA) piece 5kVA - 25kVA
82 | Tx Transport (50 kVA) Transformer - Transport for new & recovered TXs per Each
piece 50kVA
83 | Tx Transport (100 kVA) Transformer - Transport for new & recovered TXs per Each
piece 100kVA
84 | Tx Transport (200 kVA) Transformer - Transport for new & recovered TXs per Each
piece 200kVA
85 | Tx Transport (315 kVA) Transformer - Transport for new & recovered TXs per Each
piece 315kVA
86 | Transport of HT line fittings | Other Materials - HT Fittings per Km of line per trip Trip
87 | Transport of LV line fittings | Other Materials - LV Fittings per Km of line per trip Trip
88 | Transport of cables, Cables, conductors, stay wire transport per drum load Each
conductors & stay wire
89 | Transport of MV U/G cables | Cables, conductors, stay wire transport per drum load Each
90 | Transport of recovered Transport of recovered MV/LV conductor and fittings per | Trip

materials

Km of line per trip
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91 | Alternative Transport of Wooden, Eco Pole & Concrete Pole transport for 10 M and | Km
poles (10M & 11 M) 11 M poles per piece per KM - This includes use of special
means to transport the poles like rollers, trolleys, hands or
carts per Km
92 | Alternative Transport of Wooden, Eco Pole & Concrete Pole transport for 12 M Km
poles (12M & 14 M) and 14 M poles per piece per KM - This includes use of
special means to transport the poles like rollers, trolleys,
hands or carts per Km
93 | Alternative Transport of Transport of recovered Wooden & Concrete Poles of all Km
recovered poles sizes piece per KM - This includes use of special means to
transport the poles like rollers, trolleys, hands or carts per
Km
94 | Alternative Transport of (5 Transformer - Transport for new & recovered TXs per Km
kVA-25 kVA) piece 5kVA - 25kVA piece per KM - This includes use of
special means to transport the transformers like trolleys or
carts per Km
95 | Alternative Transport of (50 | Transformer - Transport for new & recovered TXs per Km
kVA) piece 50kVA piece per KM - This includes use of special
means to transport the transformers like trolleys or carts
per Km
96 | Alternative Transport of Transformer - Transport for new & recovered TXs per Km
(100 kVA) piece 100kVA piece per KM - This includes use of
special means to transport the transformers like trolleys or
carts per Km
97 | Alternative Transport of Transformer - Transport for new & recovered TXs per Km
(200 kVA) piece 200kVA piece per KM - This includes use of
special means to transport the transformers like trolleys or
carts per Km
98 | Alternative Transport of (315 | Transformer - Transport for new & recovered TXs per Km
kVA) piece 315kVA piece per KM - This includes use of
special means to transport the transformers like trolleys or
carts per Km
99 | Alternative Transport of HT | Other Materials - HT Fittings per Km of line materials per | Km
line fittings trip - This includes use of special means to transport the
fittings like trolleys or carts per Km
100 | Alternative Transport of LV | Other Materials -LV Fittings per Km of line materials per | Km
line fittings trip - This includes use of special means to transport the
fittings like trolleys or carts per Km
101 | Alternative Transport of Cables, conductors, stay wire transport per drum load - Km
cables, conductors & stay This includes use of special means to transport the fittings
wire like trolleys or carts per Km
102 | Alternative Transport of Transport of recovered MV/LV conductor and fittings per | Km

recovered materials

Km of line materials per trip - This includes use of
special means to transport the fittings like trolleys or carts
per Km
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SECTION VI - LOT WORK AREA/REGIONS

CATEGORY: YOUTH, WOMEN AND PERSONS WITH DISABILITY
(Only Bidders with Valid AGPO Certificates are allowed to quote)

Kindly select/tick the lots you desire to work in. Minimum number of lots to be selected is 3 lots and
Maximum number of lots to be selected is 7 lots.

Note: Each Tenderer is only allowed to pick a maximum of ONE (1) lots per Region
Bidders under AGPO category are free to choose lots from the ALL BIDDERS category.

Tick Lot
Selected

County

Region No.

County Constituency Name Lot No.

Wundanyi
COAST REGION 6 TAITA TAVETA

Voi

Mwingi North
Mwingi Central

15 KITUI

Kangundo
16 MACHAKOS Matungulu 3
Mavoko

Kibwezi West
NAIROBI, EASTERN 17 MAKUENI 4

& NORTH EASTERN Kibwezi East
REGION Gatundu South

Gatundu North
22 KIAMBU Juja 5
Thika Town
Ruiru

Kajiado North
Kajiado Central

34 KAJIADO

Igembe South
12 MERU Igembe Central 7
Igembe North

MT. KENYA Tetu
REGION 19 NYERI Kieni 8

Nyeri Town

Gichugu
Kirinyaga Central

20 KIRINYAGA

Chesumei
29 NANDI Emgwen 10
Mosop

NORTH RIFT
REGION

Ndaragwa
18 NYANDARUA Kinangop 11
Kipipiri

CENTRAL RIFT
REGION
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Region

County

County

Constituency Name

Lot No.

Tick Lot
Selected

Ol Kalou

Ol Joro Orok

32

NAKURU

Molo

Njoro

12

35

KERICHO

Bureti

Belgut

Sigowet/Soin

13

WEST KENYA

37

KAKAMEGA

Lugari

Likuyani

Malava

14

REGION

39

BUNGOMA

Bumula

Kanduyi

Webuye West

15

42

KISUMU

Kisumu East

Kisumu Central

16

SOUTH NYANZA

43

HOMA BAY

Ndhiwa

Rangwe

17

REGION

44

MIGORI

Suna East

Suna West

18

45

KISII

Kitutu Chache North

Kitutu Chache South

19

Declaration

By ticking above lots/regions, I/We the tenderer confirm my willingness and desire to offer labor and
transport services in the selected lots/areas.

Official Stamp/Seal
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CATEGORY: OPEN TO ALL BIDDERS

SECTION VI - LOT WORK AREA/REGIONS

Kindly select/tick the lots you desire to work in. Minimum number of lots to be selected is 3 lots and

Maximum number of lots to be selected is 7 lots.
Note: Each Tenderer is only allowed to pick a maximum of ONE (1) lots per Region

Region

County
No.

County

Constituency Name

Lot No.

Tick Lot
Selected

COAST REGION

MOMBASA

Changamwe

Jomvu

Kisauni

Nyali

Likoni

Mvita

20

KWALE

Msambweni

Lunga Lunga

Matuga

Kinango

21

KILIFI

Kilifi North

Kilifi South

Kaloleni

Rabai

Ganze

Malindi

Magarini

22

TANA RIVER

Garsen

Galole

Bura

23

LAMU

Lamu East

Lamu West

24

TAITATAVETA

Taveta

Mwatate

25

NAIROBI,
EASTERN &
NORTH
EASTERN
REGION

GARISSA

Garissa Township

Fafi

Lagdera

Balambala

Dadaab

ljara

26

WAJIR

Wajir East

Wajir South

Tarbaj

Wajir West

27
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Region

County

County

Constituency Name

Lot No.

Tick Lot
Selected

Eldas

Wajir North

MANDERA

Mandera West

Banissa

Mandera North

Mandera East

Mandera South

Lafey

28

15

KITUI

Mwingi West

Kitui West

Kitui Rural

Kitui Central

Kitui East

Kitui South

29

16

MACHAKOS

Masinga

Yatta

Kathiani

Machakos Town

Mwala

30

17

MAKUEN!I

Mbooni

Kilome

Kaiti

Makueni

31

22

KIAMBU

Githunguri

Kiambu Town

Kiambaa

Kabete

Kikuyu

Limuru

Lari

32

34

KAJIADO

Kajiado East

Kajiado West

Kajiado South

33

47

NAIROBI

Westlands

Dagoretti North

Dagoretti South

Lang'ata

Kibra

Roysambu

Kasarani

Ruaraka

34
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Region

County

County Constituency Name

Lot No.

Tick Lot
Selected

Embakasi South

Embakasi North

Embakasi Central

Embakasi East

Embakasi West

Makadara

Kamukunji

Starehe

Mathare

MT. KENYA
REGION

10

Moyale

North Horr

MARSABIT
Saku

Laisamis

35

11

Isiolo North

ISIOLO :
Isiolo South

36

12

Tigania West

Tigania East

North Imenti

MERU :
Buuri

Central Imenti

South Imenti

37

13

Maara

THARAKA- NITHI | Chuka/Igamba Ng’ombe

Tharaka

38

14

Mbeere South

Mbeere North
EMBU

Runyenjes

Manyatta

39

19

Othaya

NYERI Mukurweini

Mathira

40

20

Mwea
KIRINYAGA

Ndia

41

21

Kangema

Kiharu

Mathioya

MURANG’A Kigumo

Maragwa

Kandara

Gatanga

42

31

LAIKIPIA Laikipia West

43

Page 102 of 153




Region

County

County

Constituency Name

Lot No.

Tick Lot
Selected

Laikipia East

Laikipia North

NORTH RIFT
REGION

23

TURKANA

Turkana North

Turkana West

Turkana Central

44

Loima

Turkana South

Turkana East

45

24

WEST POKOT

Kapenguria

Kacheliba

Sigor

Pokot South

46

26

TRANS NZOIA

Kwanza

Endebess

Cherangany

Saboti

Kiminini

47

27

UASIN GISHU

Soy

Turbo

Kapseret

48

Moiben

Ainabkoi

Kesses

49

28

ELGEYO-
MARAKWET

Marakwet East

Marakwet West

Keiyo North

Keiyo South

50

29

NANDI

Tinderet

Aldai

Nandi Hills

o1

CENTRAL RIFT
REGION

25

SAMBURU

Samburu West

Samburu North

Samburu East

52

30

BARINGO

Baringo North

Baringo Central

Baringo South

Tiaty

Mogotio

Eldama Ravine

53

32

NAKURU

Naivasha

Gilgil

54
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Region

County

County

Constituency Name

Lot No.

Tick Lot
Selected

Kuresoi South

Kuresoi North

Subukia

Rongai

Bahati

Nakuru Town West

Nakuru Town East

55

33

NAROK

Kilgoris

Emuria Dikirr

Narok North

56

Narok East

Narok South

Narok West

57

35

KERICHO

Kipkelion East

Kipkelion West

Ainamoi

58

36

BOMET

Sotik

Chepalungu

Bomet East

Bomet Central

Konoin

59

WEST KENYA
REGION

37

KAKAMEGA

Lurambi

Navakholo

Mumias East

Matungu

Mumias West

60

Butere

Khwisero

Shinyalu

Ikolomani

61

38

VIHIGA

Vihiga

Sabatia

Hamisi

Luanda

Emuhaya

62

39

BUNGOMA

Mt. Elgon

Sirisia

Kabuchai

Webuye East

Kimilili

Tongaren

63
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Region

County

County

Constituency Name

Lot No.

Tick Lot
Selected

40

BUSIA

Teso North

Teso South

Nambale

Matayos

Butula

Funyula

Budalangi

64

41

SIAYA

Ugenya

Alego Usonga

Ugunja

Gem

Bondo

Rarieda

65

42

KISUMU

Kisumu West

Seme

Nyando

Muhoroni

Nyakach

66

SOUTH NYANZA
REGION

43

HOMA BAY

Homa Bay Town

Karachuonyo

Kabondo Kasipul

Kasipul

Mbita

Suba

67

44

MIGORI

Awendo

Rongo

Uriri

Kuria East

Kuria West

Nyatike

68

45

KISH

South Mugirango

Bomachoge Borabu

Bomachoge Chache

Bobasi

Nyaribari Masaba

69

Nyaribari Chache

Bonchari

70

46

NYAMIRA

Kitutu Masaba

West Mugirango

North Mugirango

Borabu

71
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Declaration

By ticking above lots, 1/We the tenderer confirm my willingness and desire to offer labor and transport
services in the selected lots.

Official Stamp/Seal
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SECTION VII-PRICESONDBILLS OF QUANTITIES

Kindly select/tick the lots you desire to work in. Minimum number of lots to be selected is 3 lots and
Maximum number of lots to be selected is 7 lots.

Note: Each Tenderer is only allowed to pick a maximum of ONE (1) lots per Region

Bidders are advised to use one form if they are quoting same rates for different lots. Tenderers are advised to use
separate form if they are to quote a lot with different rate.

Sample Filled table

Region County County Lot Name of the constituencies. (Separate
S/No . .
Number Name Number names with commas)An example is
highlighted below.
1 Coast 4 Tana River 23 Garsen, Galole, Bura
2 Nairobi, 34 Kajiado 33 Kajiado East, Kajiado West, Kajiado South
Eastern &
North Eastern
3 Mt. Kenya 20 Kirinyaga 41 Mwea, Ndia
4 North Rift 24 'West Pokot 46 Kapenguira, Kacheliba, Sigor, Pokot South
5 Central Rift 25 Samburu 52 Samburu West, Samburu North, Samburu East
6 |West Kenya 38 Vihiga 62 \Vihiga, Sabatia, Hamisi, Luanda, Emuhaya
7 |South Nyanza 43 Homa Bay 67 Homa Bay Town, Karachuonyo, Kabondo Kasipul,
Kasipul, Mbita, Suba
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Table to be filled by the Bidder

S/No

Region

County
Number

County
Name

Lot
Number

Name of the constituencies. (Separate names
with commas)An example is highlighted above.

1
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Rates Quoted for the Lots above.

No. Description DESCRIPTION OF WORKS UoM Unit
Price
Kshs.
LOW VOLTAGE
1 | L.T-Pole holes digging Pole hole digging per foot. - This rate applies to Foot
non-rocky holes.
2 | L.T-Pole holes digging Pole hole digging per foot (rocky ground) - This | Foot
5ft(Rocky) rate applies where a contractor chooses not to
reinforce the hole but hires a compressor to dig the
hole to the appropriate depth. It will only apply to
the rocky part of the hole only, the normal hole
digging rate shall apply where the soil is soft
3 | L.T-Pole erection (Wood) | Wooden Pole erection Each
4 | L.T-Pole dressing(Single Single Phase Pole dressing including pole Each
Phase) caps(wooden poles only), danger plate, barbed wire
and pole no. plates - This rate applies to both
wooden and concrete poles
5 | L.T-Pole dressing(Three Three Phase Pole dressing including pole Each
Phase) caps(wooden poles only), danger plate, barbed wire
and pole no. plates - This rate applies to both
wooden and concrete poles
6 | L.T-Pole dressing under Single Phase Pole dressing under HT - This rate Each
H.T.(Single Phase) applies to both wooden and concrete poles
7 | L.T-Pole dressing under Three Phase Pole dressing under HT - This rate Each
H.T.(Three Phase) applies to both wooden and concrete poles
8 | L.T-Pole erection Concrete Pole erection Each
(Concrete)
9 | L.T-Pole Recovery Pole recovery - Recovery of poles including Each
(Wooden pole) uprooting and undressing of the pole fittings and
covering the hole for wooden poles
10 | L.T-Pole Recovery Pole recovery - Recovery of poles including Each
(Concrete pole) uprooting and undressing of the pole fittings and
covering the hole for concrete poles
11 | L.T-Stay holes digging Stay hole digging per ft (soft soil including Foot
murram)
12 | L.T -Stay hole Stay hole digging per foot (rocky ground) - This | Foot
digging(Rocky) rate applies where a contractor hires a compressor
to dig the hole to the appropriate depth. It will only
apply to the rocky part of the hole only, the normal
hole digging rate shall apply where the soil is soft
13 | L.T-Stay making & LV Stay making and installation Each
Dressing
14 | L. T-Flying stay making and | Flying stay making & installation including the Each
Installation erection of the flying stay pole
15 | L.T-flying stay/strut pole Flying Stay/strut hole digging per ft (soft soil Foot

hole digging

including murram)
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16 | L.T-flying stay/strut pole Flying Stay/strut hole digging per foot (rocky Foot
hole digging(Rocky) ground) - This rate applies where a contractor
hires a compressor to dig the hole to the
appropriate depth. It will only apply to the rocky
part of the hole only, the normal hole digging rate
shall apply where the soil is soft
17 | L.T- Strut- Strut making & erection (wooden poles only) Each
making/Erection(wooden)
18 | L.T- Strut- Strut making & erection (Concrete poles only) Each
making/Erection(concrete)
19 | L.T-Bush clearing/tree Bush clearing/tree cutting per km as per REREC Km
cutting per km standards. For both new lines and existing lines
20 | L.T-Single Conductor Single conductor stringing per km (Bare/PVC Km
stringing per km 50sgmm & 100sgmm)
21 | L.T-PME Earthing PME installation Each
22 | SL-Single phase S/L Overhead 10mm?, 16mm? s/c per meter Meter
23 | SL-Three phase S/L Overhead 25mm? 4/c al. per meter Meter
24 | SL- Single phase U/G Underground - This rate includes trenching, laying Meter
and reinstatement c/w hatari slabs, sand bed including
termination and acquisition of all relevant permits for
works for single phase cables of sizes 10mm?2, 16mm?
s/c per meter
25 | SL- Three phase U/G Underground - This rate includes trenching, laying | Meter
and reinstatement c/w hatari slabs, sand bed including
termination and acquisition of all relevant permits for
works for single phase cables of sizes 25mm?2 4/c Al.
per meter
26 | Installation of Single Phase Installation of Single Phase Meter - This rate Each
Meter includes installation of the meter and MCB,
collection of customer details, meter validation and
meter commissioning
27 | Installation of Three Phase Installation of Three Phase Meter - This rate Each
Meter includes installation of the meter and MCB,
collection of customer details, meter validation and
meter commissioning
28 | H.T-Pole holes digging 6ft | Pole hole digging per foot. - This rate applies to Foot
(11M poles) non-rocky holes.
29 | H.T-Pole holes digging Pole hole digging per foot. - This rate applies to Foot
>6ft (>11M poles) non-rocky holes.
30 | H.T-Pole holes digging 6ft | Pole hole digging per foot (rocky ground) - This Foot

(Rocky)

rate applies where a contractor chooses not to
reinforce the hole but hires a compressor to dig the
hole to the appropriate depth. It will only apply to the
rocky part of the hole only, the normal hole digging
rate shall apply where the soil is soft
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31 | H.T-Pole holes digging Pole hole digging per foot (rocky ground) - This Foot
7ft(Rocky) rate applies where a contractor chooses not to
reinforce the hole but hires a compressor to dig the
hole to the appropriate depth. It will only apply to the
rocky part of the hole only, the normal hole digging
rate shall apply where the soil is soft
32 | H.T-Pole dressing - 3-wire | Pole dressing including pole caps(wooden poles Each
only), danger plate, barbed wire and pole no.
plates - This rate applies to both wooden and
concrete poles
33 | H.T-Pole erection (Wood) - | Pole erection - 11m & 12M long poles (wooden) - Each
11M &12M This rate applies to both stout and medium size
poles
34 | H.T-Pole erection (Wood) - | Pole erection - 14m & 15M long poles (wooden) - Each
14M &15M This rate applies to both stout and medium size
poles
35 | H.T-Pole erection Concrete Pole erection - All sizes concrete poles per | Each
(Concrete) pole
36 | H.T-Pole Recovery (Wood) | Wooden Pole recovery - 11m & 12M long poles - Each
-11IM & 12M This rate captures the cost of undressing the pole,
cutting/pulling out the wooden pole including
covering the hole and chopping the pole as directed
by the project supervisor.
37 | H.T-Pole Recovery (Wood) | Wooden Pole recovery - 14m & 15M long poles - Each
- 14M & 15M This rate captures the cost of undressing the pole,
cutting/pulling out the wooden pole including
covering the hole and chopping the pole as directed
by the project supervisor.
38 | H.T-Pole Recovery Concrete Pole recovery - This rate captures the cost | Each
(Concrete) of undressing the pole, pulling out the concrete pole
including covering the hole as directed by the project
supervisor.
39 | H.T-Stay hole digging Stay hole digging per foot - This rate is for digging a | Foot
2ftX2f wide by appropriate depth of the stay hole
based on the size of the pole and conductor
40 | H.T-Stay hole Stay hole digging per foot (rocky ground) - This Foot
digging(Rocky) rate applies where a contractor hires a compressor or
uses other appropriate means to dig the hole to the
appropriate depth. It will only apply to the rocky part
of the hole only, the normal hole digging rate shall
apply where the soil is soft
41 | H.T-Stay making & Normal Stay making and installation - This rate Each
dressing captures the cost of stay making and installation
including in ant climbing barbed wire
42 | H.T-Flying stay making Flying stay making & installation - This rate captures | Each
and Installation flying stay making and including the cost of erection
of the flying stay pole
43 | H.T-Flying stay/strut Pole | Flying Stay pole/strut pole hole digging (10M) - This | Foot

hole digging(11kv)

rate is for digging a 2ftX2f wide by appropriate depth
of the stay hole
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44 | H.T-Flying stay/strut Pole | Flying Stay pole/strut pole hole digging (11 M) - Foot
hole digging(33kv) This rate is for digging a 2ftX2f wide by appropriate
depth of the stay hole
45 | H.T- Strut- Strut making & erection (wooden poles only) - This | Each
making/Erection(Wooden) | rate includes the cost of preparing the strut for
installation and erecting the strut pole
46 | H.T- Strut- Strut making & erection (concrete pole) - This rate | Each
making/Erection(Concrete) | includes the cost of preparing the strut for installation
and erecting the strut pole
47 | H.T-Bush clearing/tree Bush clearing per km (for new lines) including Km
cutting per km suitable disposal of cuttings as approved by local
authority - This applies to cutting/clearing shrubs
and trees. It also includes the cost of disposing the
cuttings to the nearest approved local authority yard
48 | H.T-Single Conductor Single conductor stringing per km (75sgmm) - This | Km
Stringing per km rate captures the cost of running, installing and
tensioning a single conductor per km.
49 | H.T-Cable Laying MV cable laying (11kV & 33kV) per meter — This | Meter
rate includes trenching, laying and reinstatement c/w
hatari slabs, sand bed and acquisition of all relevant
permits for works
50 | H.T-Cable MYV cable termination and jointing (11kV & 33kV | Each
Jointing/Termination per phase- This rate includes the cost of lugging
and bolting to the over- head line.
51 | H.T-Single Conductor Single conductor recovery per km (75mm?2 and Km
Recovery per km 50mm?) -This rate includes recovery of dressing
materials
52 | H.T-Aerial Earth Aerial earth installation per km Km
Installation per km
53 | H.T-A/B switch installation | A/B switch installation — This rate involves Each
installation of a complete set
54 | H.T-Auto reclosure Auto Reclosure installation (rate is for only the Each
installation auto- reclosing unit) - This is the rate for installing
the full auto reclosing assembly including the bypass
switch.
55 | Sys.Comm-System Sys. commissioning Line >4 km Each
commissioning > 4km HT
56 | Sys.Comm-System Sys. Commissioning Line < 4 km Each
commissioning < 4km HT
57 | H.T-Taplin Isolators/Fuse/ | Taplin isolators/fuse installation/Surge diverters Each
Installation (one set) - This is the rate for Installing one set of the
isolators/fuse/Surge diverters. It can also be used
during maintenance
58 | SS-Dressing Dressing - This is the rate for the installation of a Each
substation structure. This includes the cost of
installing isolators and surge diverters
59 | SS-Mounting Mounting - This is the rate for lifting and securing Each

the transformer on its platform
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60 | SS-Earthing Substation Earthing (MV earth, Surge Diverter Each
earth & LV earth) - This rate captures the cost of
substation earthing that achieves the minimum earth
values as required by REREC construction
standards
61 | Transformer welding Substation Welding (At the base on platform & all | Each
necessary spot welding) to Project engineer's
approval (for new transformers) - This rate
includes transport of the welding machine to site and
the cost of welding rods.
62 | SS-Recover Tx, A/R, AVR | Unwelding Transformers (existing transformers) - | Each
etc to stores This rate includes transport of the welding machine to
site
63 | SS-Commissioning Commissioning - This rate shall cater for all labour | Each
cost during commissioning
64 | Meter Transport per pick up | Meter transport cost per pick up load per km (pick up | Km
load of 200 meters load = upto 200 no. Meters) - This rate includes
transport of meters, ClUs, MCBs and Pig tails to
connect upto 200 no. meters
65 | Wood Pole transp't per Wooden Pole transport per lorry load (lorry load = Km
lorry load of 30 poles upto 30 no. Poles)
66 | Concrete Pole transport per | Concrete Pole Transport per Km per tonne (for jobs Km
km per ton which are more than 20km from issuing stores).
67 | Eco pole transport per lorry | Eco pole transport per lorry load (Lorry load = up to Km
load of 30 poles 30 no. Poles)
68 | Other materials per lorry - | Materials transport cost per lorry load per km (lorry Km
2.3KM line materials load =2.3km of line materials excluding
Transformers)
69 | Transport of MV Transport of MV underground cable per lorry load Km
underground cable per km - This rate includes transport of MV U/G
cable upto 200 meters per lorry load
70 | Transformer Transport and | Transformers and other special equipment like auto Km
other special equipment recolsures, CTs, VTs, etc transport cost per lorry load
(Max. 8pcs per trip) per km (lorry load = up to 8 transformers/special
equipment) - Transformers/special equipment shall be
transported independent of other line materials
(alone)
71 | Transformer Recovery and | Transport of recovered transformers and other special | Km

other special equipment
(Max. 8pcs per trip)

equipment like auto recolsures, CTs, VTs, etc per
lorry load per km (lorry load = up to 8
transformers/special equipment) - Recovered
transformers should be transported safely to the
nearest REREC store or as directed by REREC
project supervisor
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72 | Submission of MV geo- Submission of Geo-Referenced(As constructed Km
reference drawing digital data in auto-cad format/drawing) MV -
This rate includes Picking as constructed MV line
which involves: Actual poles including installed stays
and struts and Air break switch/Auto reclosure &
Preparation of Auto-CAD drawings using captured
data including submission of the prepared drawing to
the project Engineer/Supervisor in digital format (rate
per km)
73 | Submission of LV geo- Submission of Geo-Referenced(As constructed Km
reference drawing digital data in auto-cad format/drawing) LV - This
rate includes Picking as constructed LV line which
involves: Actual poles including installed stays and
struts. Service cable entry point to the customer's
premises and transformer & Preparation of Auto-
CAD drawings using captured data including
submission of the prepared drawing to the project
Engineer/Supervisor in digital format (rate per km)
74 | Pole Transport (10M & 11 Wooden Pole transport via water vessels for 10 M and | Each
M) - Wooden 11 M poles per pole
75 | Pole Transport (12M & 14 Wooden Pole transport via water vessels for 12 M and | Each
M) - Wooden 14 M poles per pole
76 | Pole Transport (10M & 11 Concrete Pole transport via water vessels for 10 M Each
M) - Concrete and 11 M poles per pole
77 | Pole Transport (12M & 14 Concrete Pole transport via water vessels for 12 M Each
M) - Concrete and 14 M poles per pole
78 | Pole Transport (10M & 11 Eco Pole transport via water vessels for 10 M and 11 | Each
M) - Eco Pole M poles per pole
79 | Pole Transport (12M & 14 Eco Pole transport via water vessels for 12 M and 14 | Each
M) - Eco Pole M poles per pole
80 | Pole Recovery Transport Transport of recovered Wooden & Concrete Poles Each
transport of all sizes via water vessels per piece
81 | Tx Transport (5 kVA-25 Transformer - Transport for new & recovered TXs Each
kKVA) per piece 5kVA - 25kVA
82 | Tx Transport (50 kVA) Transformer - Transport for new & recovered TXs Each
per piece 50kVA
83 | Tx Transport (100 kVA) Transformer - Transport for new & recovered TXs Each
per piece 100kVA
84 | Tx Transport (200 kVA) Transformer - Transport for new & recovered TXs Each
per piece 200kVA
85 | Tx Transport (315 kVA) Transformer - Transport for new & recovered TXs Each
per piece 315kVA
86 | Transport of HT line fittings | Other Materials - HT Fittings per Km of line per trip | Trip
87 | Transport of LV line fittings | Other Materials - LV Fittings per Km of line per trip | Trip
88 | Transport of cables, Cables, conductors, stay wire transport per drum load | Each
conductors & stay wire
89 | Transport of MV U/G cables | Cables, conductors, stay wire transport per drum load | Each
90 | Transport of recovered Transport of recovered MV/LV conductor and fittings | Trip

materials

per Km of line per trip
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91 | Alternative Transport of Wooden, Eco Pole & Concrete Pole transport for 10 Km
poles (10M & 11 M) M and 11 M poles per piece per KM - This includes
use of special means to transport the poles like rollers,
trolleys, hands or carts per Km
92 | Alternative Transport of Wooden, Eco Pole & Concrete Pole transport for 12 | Km
poles (12M & 14 M) M and 14 M poles per piece per KM - This includes
use of special means to transport the poles like rollers,
trolleys, hands or carts per Km
93 | Alternative Transport of Transport of recovered Wooden & Concrete Poles of | Km
recovered poles all sizes piece per KM - This includes use of special
means to transport the poles like rollers, trolleys,
hands or carts per Km
94 | Alternative Transport of (5 Transformer - Transport for new & recovered TXs Km
kVA-25 kVA) per piece 5kVA - 25kVA piece per KM - This
includes use of special means to transport the
transformers like trolleys or carts per Km
95 | Alternative Transport of (50 | Transformer - Transport for new & recovered TXs Km
kVA) per piece 50kVA piece per KM - This includes use
of special means to transport the transformers like
trolleys or carts per Km
96 | Alternative Transport of Transformer - Transport for new & recovered TXs Km
(100 kVA) per piece 100kVA piece per KM - This includes use
of special means to transport the transformers like
trolleys or carts per Km
97 | Alternative Transport of Transformer - Transport for new & recovered TXs Km
(200 kVA) per piece 200kVA piece per KM - This includes use
of special means to transport the transformers like
trolleys or carts per Km
98 | Alternative Transport of Transformer - Transport for new & recovered TXs Km
(315 kVA) per piece 315kVA piece per KM - This includes use
of special means to transport the transformers like
trolleys or carts per Km
99 | Alternative Transport of HT | Other Materials - HT Fittings per Km of line Km
line fittings materials per trip - This includes use of special
means to transport the fittings like trolleys or carts per
Km
100 | Alternative Transport of LV | Other Materials -LV Fittings per Km of line materials | Km
line fittings per trip - This includes use of special means to
transport the fittings like trolleys or carts per Km
101 | Alternative Transport of Cables, conductors, stay wire transport per drum load | Km
cables, conductors & stay - This includes use of special means to transport the
wire fittings like trolleys or carts per Km
102 | Alternative Transport of Transport of recovered MV/LV conductor and fittings | Km

recovered materials

per Km of line materials per trip - This includes use
of special means to transport the fittings like trolleys
or carts per Km
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Declaration

By inserting rates in the above schedule of prices, I/We the tenderer confirm my willingness and desire to
offer labor and transport services at the rates as presented in the schedule.

Official Stamp/Seal
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PART 11l - CONDITIONS OF
CONTRACT AND CONTRACT FORMS
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions
of Contract (SCC) and other documents listed therein, should be a complete document
expressing fairly the rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable
international experience in the drafting and management of contracts, bearing in mind a trend
in the construction industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

General Conditions of Contract

A. General
1 Definitions

11 Bold facetype is used to identify defined terms.

a)  The Accepted Contract Amount means the amount accepted in the Letter of
Acceptance for the execution and completion of the Works and the remedying of
anydefects.

b)  The Activity Schedule is a schedule of the activities comprising the construction,
installation, testing, and commissioning of the Works in a lump sum contract. It
includes a lump sum price for each activity, which is used for valuations and for
assessing the effects of Variations and Compensation Events.

c)  The Adjudicator is the person appointed jointly by Rural Electrification and
Renewable Energy Corporation and the Contractor to resolve disputes in the first
instance, as provided forin GCC 23.

d)  Bill of Quantities means the priced and completed Bill of Quantities forming part
ofthe Bid.

e)  Compensation Eventsare those defined in GCC Clause 42 hereunder.

f)  The Completion Date is the date of completion of the Works as certified by the
Project Manager, in accordance with GCC Sub-Clause 53.1.

g) The Contract is the Contract between Rural Electrification and Renewable
Energy Corporation and the Contractor to execute, complete, and maintain the
Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

h)  The Contractor is the party whose Bid to carry out the Works has been accepted
byRural Electrification and Renewable Energy Corporation.

i)  The Contractor's Bid is the completed bidding document submitted by the
Contractor to Rural Electrification and Renewable Energy Corporation.

i) The Contract Price is the Accepted Contract Amount stated in the Letter of
Acceptance and thereafter as adjusted in accordance with the Contract.

k)  Daysare calendar days; months are calendar months.

I)  Day works are varied work inputs subject to payment on a time basis for the
Contractor's employees and Equipment, in addition to payments for associated
Materials and Plant.

m) A Defectisany part of the Works not completed in accordance with the Contract.
n)  The Defects Liability Certificate is the certificate issued by Project Manager upon
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p)

q)

y)

aa)

bb)

CcC)

Correction of defects by the Contractor.

The Defects Liability Period is the period named in the SCC pursuant to Sub-
Clause 34.1 and calculated from the Completion Date.

Drawings means the drawings of the Works, as included in the Contract, and any
additional and modified drawings issued by (or on behalf of) Rural Electrification
and Renewable Energy Corporation in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for
the execution of the Contract.

Rural Electrification and Renewable Energy Corporation is the party who
employs the Contractor to carry out the Works, as specified in the SCC, who is
alsoRural Electrification and Renewable Energy Corporation.

Equipment is the Contractor's machinery and vehicles brought temporarily to
theSite to construct the Works.

“In writing” or “written” means hand-written, type-written, printed or
electronically made, and resulting in apermanent record;

The Initial Contract Priceis the Contract Price listed in Rural Electrification and
Renewable Energy Corporation's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified
in the SCC. The Intended Completion Date may be revised only by the Project
Manager by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation inthe Works.

Plant is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

The Project Manager is the person named in the SCC (or any other competent
person appointed by Rural Electrification and Renewable Energy Corporation and
notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the
Contract.

SCC means Special Conditions of Contract.
The Siteisthe area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document
and are factual and interpretative reports about the surface and subsurface
conditionsat the Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor
shall commence execution of the Works. It does not necessarily coincide with any
ofthe Site Possession Dates.
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dd) A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract, which includes work on
theSite.

ee) Temporary Works are works designed, constructed, installed, and
removed by the Contractor that are needed for construction or installation
ofthe Works.

ff) A Variationisaninstruction given by the Project Manager which varies the
Works.gg) The Works are what the Contract requires the Contractor to construct,

install,
and turnover to Rural Electrification and Renewable Energy Corporation, as
defined inthe SCC.

2 Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words
indicating the singular also include the plural and words indicating the plural also
include the singular. Headings have no significance. Words have their normal meaning
under the language of the Contract unless specifically defined. The Project Manager
shall provide instructions clarifying queries about these GCC.

22 If sectional completion is specified in the SCC, references in the GCC to the Works, the
Completion Date, and the Intended Completion Date apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date for the
whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of
priority:

a) Agreement,

b) Letter of Acceptance,

c) Contractor's Bid,

d) Special Conditions of Contract,

e) General Conditions of Contract, including Appendices,

f)  Specifications,

g) Drawings,

h)  Bill of Quantities®, and

i) Any otherdocument listed in the SCC as forming part of the Contract.

6 lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”

3. Language and Law

31 The language of the Contract is English Language and the law governing the Contract
are the Laws of Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import
of goods and services prohibitions in Rural Electrification and Renewable Energy
Corporation 's Country when

a) as a matter of law or official regulations, Kenya prohibits commercial relations with
that country; or
b) by an act of compliance with a decision of the United Nations Security Council taken

under Chapter V11 of the Charter of the United Nations, Kenya prohibits any import
ofgoods from that country or any payments to any country, person, or entity in that
country.
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4. Project Manager's Decisions

41 Except where otherwise specifically stated, the Project Manager shall decide contractual
matters between Rural Electrification and Renewable Energy Corporation and the
Contractor in the role representing Rural Electrification and Renewable Energy
Corporation.

5 Delegation

51 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and
responsibilities to other people, except to the Adjudicator, after notifying the Contractor,
and may revoke any delegation after notifying the Contractor.

6. Communications

61 Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective onlywhen itis delivered.

7. Subcontracting

71 The Contractor may subcontract with the approval of the Project Manager, but may not
assign the Contract without the approval of Rural Electrification and Renewable Energy
Corporation in writing. Subcontracting shall not alter the Contractor's obligations.

8 Other Contractors

81 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and Rural Electrification and Renewable Energy Corporation
between the dates given in the Schedule of Other Contractors, as referred to in the
SCC. The Contractor shall also provide facilities and services for them as described in
the Schedule. Rural Electrification and Renewable Energy Corporation may modify the
Schedule of Other Contractors, and shall notify the Contractor of any such modification.

9. Personnel and Equipment

91 The Contractor shall employ the key personnel and use the equipment identified in its
Bid, to carry out the Works or other personnel and equipment approved by the Project
Manager. The Project Manager shall approve any proposed replacement of key
personnel and equipment only if their relevant qualifications or characteristics are
substantially equal to or better than those proposed in the Bid.

92 If the Project Manager asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the work in
the Contract.

93 If Rural Electrification and Renewable Energy Corporation, Project Manager or
Contractor determines, that any employee of the Contractor be determined to have
engaged in Fraud and Corruption during the execution of the Works, then that employee
shall be removed inaccordance with Clause 9.2 above.

10. Procuring Entity's and Contractor’s Risks

101 Rural Electrification and Renewable Energy Corporation carries the risks which this
Contract states are Procuring Entity's risks, and the Contractor carries the risks
which this Contract states are Contractor's risks.
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11 Procuring Entity's Risks

111 From the Start Date until the Defects Liability Certificate has been issued, the
following are Procuring Entity's risks:

a) Therisk of personal injury, death, or loss of or damage to property (excluding the
Works, Plant, Materials, and Equipment), which are due to

i) use oroccupation of the Site by the Works or for the purpose of the Works,
which is the unavoidable result of the Works or

ii)  Negligence, breach of statutory duty, or interference with any legal right by
Rural Electrification and Renewable Energy Corporation or by any person
employed by or contracted to him except the Contractor.

b) Therisk of damage to the Works, Plant, Materials, and Equipment to the extent that
itis due to a fault of Rural Electrification and Renewable Energy Corporation or
in Rural Electrification and Renewable Energy Corporation 's design, or due to
war or radioactive contamination directly affecting the country where the Works
areto be executed.

112 From the Completion Date until the Defects Liability Certificate has been issued, the risk
of loss of or damage to the Works, Plant, and Materials is a Procuring Entity's risk except
loss or damage due to

a)  aDefectwhichexisted onthe Completion Date,
b) aneventoccurring before the Completion Date, which was not itself a Procuring
c) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

121 From the Starting Date until the Defects Liability Certificate has been issued, the risks of
personal injury, death, and loss of or damage to property (including, without limitation,
the Works, Plant, Materials, and Equipment) which are not Procuring Entity's risks are
Contractor's risks.

13 Insurance

131 The Contractor shall provide, in the joint names of Rural Electrification and Renewable
Energy Corporation and the Contractor, insurance cover from the Start Date to the end
of the Defects Liability Period, in the amounts and deductibles stated in the SCC for
the following events which are due to the Contractor's risks:

a) lossof or damage to the Works, Plant, and Materials;
b) lossof or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment)in
connection with the Contract; and

d) personal injury or death.

132Policies and certificates for insurance shall be delivered by the Contractor to the Project
Manager for the Project Manager's approval before the Start Date. All such insurance
shall provide for compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.
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1331f the Contractor does not provide any of the policies and certificates required, Rural
Electrification and Renewable Energy Corporation may effect the insurance which the
Contractor should have provided and recover the premiums Rural Electrification and
Renewable Energy Corporation has paid from payments otherwise due to the Contractor
or, if no payment is due, the payment of the premiums shall be a debt due.

134 Alterations to the terms of an insurance shall not be made without the approval of the
Project Manager.

135Both parties shall comply with any conditions of the insurance policies.

14. Site Data

15. The Contractor shall be deemed to have examined any Site Data referred to in the SCC,
supplemented by any information available to the Contractor. Contractor to Construct the
Works

151 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings.

16. TheWorksto Be Completed by the Intended Completion Date

161 The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the Program submitted by the Contractor, as updated
with the approval of the Project Manager, and complete them by the Intended Completion
Date.

17. Approval by the Project Manager (not applicable under this tender)

171The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Project Manager, for his approval.

172 The Contractor shall be responsible for design of Temporary Works.

173The Project Manager's approval shall not alter the Contractor's responsibility for design
of the Temporary Works.

174The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

175 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Project Manager before this use.

18 Safety

181 The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

191 Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be the property of Rural Electrification and Renewable Energy
Corporation. The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager's instructions for dealing with them.
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20. Possession of the Site

21Rural Electrification and Renewable Energy Corporation shall give possession of all
parts of the Site to the Contractor. If possession of a part is not given by the date stated
in the SCC, Rural Electrification and Renewable Energy Corporation shall be deemed
to have delayed the start of the relevant activities, and this shall be a Compensation
Event.

21 Accessto the Site

211 The Contractor shall allow the Project Manager and any person authorized by the Project
Manager access to the Site and to any place where work in connection with theContract
is being carried out or is intended to be carried out.

2. Instructions, Inspections and Audits

21 The Contractor shall carry out all instructions of the Project Manager which comply with
the applicable laws where the Site is located.

22The Contractor shall keep, and shall make all reasonable efforts to cause its
Subcontractors and sub-consultants to keep, accurate and systematic accounts and
records in respect of the Works in such form and details as will clearly identify relevant
time changes and costs.

23The Contractor shall permit and shall cause its subcontractors and sub-consultants to
permit, Rural Electrification and Renewable Energy Corporation and/or persons
appointed by the Public Procurement Regulatory Authority to inspect the Site and/or the
accounts and records relating to the procurement process, selection and/or contract
execution, and to have such accounts and records audited by auditors appointed by the
Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and
sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which
provides, inter alia, that acts intended to materially impede the exercise of the Public
Procurement Regulatory Authority's inspection and audit rights constitute a prohibited
practice subject to contract termination (as well as to a determination of ineligibility
pursuant to the Public Procurement Regulatory Authority's prevailing sanctions
procedures).

2. Appointment of the Adjudicator

21The Adjudicator shall be appointed jointly by Rural Electrification and Renewable
Energy Corporation and the Contractor, at the time of Rural Electrification and
Renewable Energy Corporation 's issuance of the Letter of Acceptance. If, in the Letter
of Acceptance, Rural Electrification and Renewable Energy Corporation does not agree
on the appointment of the Adjudicator, Rural Electrification and Renewable Energy
Corporation will request the Appointing Authority designated in the SCC, to appoint the
Adjudicator within 14 days of receipt of such request.

22Should the Adjudicator resign or die, or should Rural Electrification and Renewable
Energy Corporation and the Contractor agree that the Adjudicator is not functioning
in accordance with the provisions of the Contract, a new Adjudicator shall be jointly
appointed by Rural Electrification and Renewable Energy Corporation and the
Contractor. In case of disagreement between Rural Electrification and Renewable
Energy Corporation and the Contractor, within 30 days, the Adjudicator shall be
designated by the Appointing Authority designated in the SCC at the request of either
party, within 14 days of receipt of such request.
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24. Settlement of Claims and Disputes24.1Contractor’s Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for
Completion and/or any additional payment, under any Clause of these Conditions
or otherwise in connection with the Contract, the Contractor shall give Notice to
the Project Manager, describing the event or circumstance giving rise to the claim.
The notice shall be given as soon as practicable, and not later than 30 days after the
Contractor became aware, or should have become aware, of the event or
circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the
Time for Completion shall not be extended, the Contractor shall not be entitled to
additional payment, and Rural Electrification and Renewable Energy Corporation
shall be discharged from all liability in connection with the claim. Otherwise, the
following provisions of this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the
Contract, and supporting particulars for the claim, all as relevant to such event or
circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to
substantiate any claim, either on the Site or at another location acceptable to the
Project Manager. Without admitting Rural Electrification and Renewable Energy
Corporation's liability, the Project Manager may, after receiving any notice under
this Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep
further contemporary records. The Contractor shall permit the Project Manager to
inspect all these records, and shall (if instructed) submit copies to the Project
Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware)
of the event or circumstance giving rise to the claim, or within such other period as
may be proposed by the Contractor and approved by the Project Manager, the
Contractor shall send to the Project Manager a fully detailed claim which includes
full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the
claim has a continuing effect:

a) thisfully detailed claimshall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/or amount claimed, and such further particulars as the
Project Manager may reasonably require; and

c) the Contractor shall send a final claim within 30 days after the end of the effects
resulting from the event or circumstance, or within such other period as may be
proposed by the Contractor and approved by the Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars
supporting a previous claim, or within such other period as may be proposed by the
Project Manager and approved by the Contractor, the Project Manager shallrespond
with approval, or with disapproval and detailed comments. He may also request
any necessary further particulars, but shall nevertheless give his response on the
principles of the claim within the above defined time period.
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24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in
accordance with Sub-Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for
Completion (before or after its expiry) in accordance with Sub-Clause 8.4
[Extension of Time for Completion], and/or (ii) the additional payment (if any) to
which the Contractor is entitled under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as
has been reasonably substantiated as due under the relevant provision of the
Contract. Unless and until the particulars supplied are sufficient to substantiate the
whole of the claim, the Contractor shall only be entitled to payment for such part
of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this
Clause, either Party may consider that the claim is rejected by the Project Manager
and any of the Parties may refer to Arbitration in accordance with Sub-Clause 24.4
[Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-
Clause which may apply to a claim. If the Contractor fails to comply with this or
another Sub-Clause in relation to any claim, any extension of time and/or additional
payment shall take account of the extent (if any) to which the failure has prevented
or prejudiced proper investigation of the claim, unless the claim is excluded under
the second paragraph of this Sub-Clause 24.3.

22 Amicable Settlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the
dispute amicably before the commencement of arbitration. However, unless both
Parties agree otherwise, the Party giving a notice of a claim in accordance with
Sub-Clause 24.1 above should move to commence arbitration after the fifty- sixth
day from the day on which a notice of a claim was given, even if no attempt at an
amicable settlement has been made.

23 Matters that may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to
arbitration before the practical completion of the Works or abandonment of the
Works or termination of the Contract by either party:

a) Theappointment of a replacement Project Manager upon the said person ceasing to
act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by
these Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance
with these Conditions.

e) Any dispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract,

unless Rural Electrification and Renewable Energy Corporation and the Contractor
agree otherwise in writing.

Page 126 of 153



24 Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the
Contract not settled amicably in accordance with Sub-Clause 24.3 shall be finally
settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice
of a claim or dispute has not been given by the applying party within ninety days of the
occurrence or discovery of the matter or issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or
dispute shall not commence unless an attempt has in the first instance been made by
the parties to settle such claim or dispute amicably with or without the assistance of
third parties. Proof of such attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to
direct such measurements, computations, tests or valuations as may in his opinion be
desirable in order to determine the rights of the parties and assess and award any sums
which ought to have been the subject of or included in any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to
open up, review and revise any certificate, opinion, decision, requirement or notice and
to determine all matters in dispute which shall be submitted to him in the same manner
as if no such certificate, opinion, decision requirement or notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate,
determination, instruction, opinion or valuation of the Project Manager, relevant to the
dispute. Nothing shall disqualify representatives of the Parties and the Project Manager
from being called as a witness and giving evidence before the arbitrators on any matter
whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence,
or to the reasons for dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The
obligations of the Parties, and the Project Manager shall not be altered by reason of any
arbitration being conducted during the progress of the Works. The terms of the
remuneration of each or all the members of Arbitration shall be mutually agreed upon
by the Parties when agreeing the terms of appointment. Each Party shall be responsible
for paying one-half of this remuneration.

25 Arbitration with National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted
in accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such
claim or dispute shall be notified in writing by either party to the other with a request to
submit it to arbitration and to concur in the appointment of an Arbitrator within thirty
days of the notice. The dispute shall be referred to the arbitration and final decision of
a person to be agreed between the parties. Failing agreement to concur in the
appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the
applying party, by the Chairman or Vice Chairman of any of the following professional

institutions;
i) Architectural Association of Kenya
ii) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv)  Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

24.5.2 The institution written to first by the aggrieved party shall take precedence over all other
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institutions.

26 Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International
Arbitration (NCIA) which offers a neutral venue for the conduct of national and
international arbitration with commitment to providing institutional support to thearbitral
process.

27 Failure to Comply with Arbitrator’s Decision
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision,
then the other Party may, without prejudice to any other rights it may have, refer the
matter to acompetent court of law.

28 Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the
Contractunless they otherwise agree; and
b) Rural Electrification and Renewable Energy Corporation shall pay the
Contractorany monies due the Contractor.

2. Fraud and Corruption

21 The Government requires compliance with the country's Anti-Corruption laws and its
prevailing sanctions policies and procedures as set forth in the Constitution of Kenya
and its Statutes.

22Rural Electrification and Renewable Energy Corporation requires the Contractor to
disclose any commissions or fees that may have been paid or are to be paid to agents or
any other party with respect to the bidding process or execution of the Contract. The
information disclosed must include at least the name and address of the agent or other
party, the amount and currency, and the purpose of the commission, gratuity or fee.

B. Time Control

2. Program

261 Within the time stated in the SCC, after the date of the Letter of Acceptance, the
Contractor shall submit to the Project Manager for approval a Program showing the
general methods, arrangements, order, and timing for all the activities in the Works. In
the case of a lump sum contract, the activities in the Program shall be consistent with
those in the Activity Schedule.

262 An update of the Program shall be a program showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining work,
including any changes to the sequence of the activities.

263 The Contractor shall submit to the Project Manager for approval an updated Program at
intervals no longer than the period stated in the SCC. If the Contractor does not submit
an updated Program within this period, the Project Manager may withhold the amount
stated in the SCC from the next payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue Program has been submitted.
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In the case of a lump sum contract, the Contractor shall provide an updated Activity
Schedule within 14 days of being instructed to by the Project Manager.

264 The Project Manager's approval of the Program shall not alter the Contractor's
obligations. The Contractor may revise the Program and submit it to the Project
Manager again at any time. A revised Program shall show the effect of Variations and
Compensation Events.

27. Extension of the Intended Completion Date

211 The Project Manager shall extend the Intended Completion Date if a Compensation
Event occurs or a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work, which would cause the Contractor to incur additional
cost.

212 The Project Manager shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Project Manager for a
decision upon the effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early warning of a delay or
has failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

28. Acceleration

281 When Rural Electrification and Renewable Energy Corporation wants the Contractor to
finish before the Intended Completion Date, the Project Manager shall obtain priced
proposals for achieving the necessary acceleration from the Contractor. If Rural
Electrification and Renewable Energy Corporation accepts these proposals, the Intended
Completion Date shall be adjusted accordingly and confirmed by both Rural
Electrification and Renewable Energy Corporation and the Contractor.

282 If the Contractor's priced proposals for an acceleration are accepted by Rural
Electrification and Renewable Energy Corporation, they are in corporated in the
ContractPrice and treated as a Variation.

2. DelaysOrdered by the Project Manager

21The Project Manager may instruct the Contractor to delay the start or progress of any
activity within the Works.

0. Management Meetings

1 Either the Project Manager or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review the
plans for remaining work and to deal with matters raised in accordance with the early
warning procedure.

32 The Project Manager shall record the business of management meetings and provide
copies of the record to those attending the meeting and to Rural Electrification and
Renewable Energy Corporation. The responsibility of the parties for actions to be taken
shall be decided by the Project Manager either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.
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3L EarlyWarning

311 The Contractor shall warn the Project Manager at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of the work,
increase the Contract Price, or delay the execution of the Works. The Project Manager
may require the Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

312 The Contractor shall cooperate with the Project Manager in making and considering
proposals for how the effect of such an event or circumstance can be avoided or reduced
by anyone involved in the work and in carrying out any resulting instruction of the Project
Manager.

C. Quality Control

2 ldentifying Defects

21 The Project Manager shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor's responsibilities.
The Project Manager may instruct the Contractor to search for a Defect and to uncover
and test any work that the Project Manager considers may have a Defect.

3B Tests

A1 If the Project Manager instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a
Compensation Event.

34 Correction of Defects

341 The Project Manager shall give notice to the Contractor of any Defects before the end
of the Defects Liability Period, which begins at Completion, and is defined in the SCC.
The Defects Liability Period shall be extended for as long as Defects remain to be
corrected.

342 Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length oftime specified by the Project Manager's notice.

3. Uncorrected Defects

&1 If the Contractor has not corrected a Defect within the time specified in the Project
Manager's notice, the Project Manager shall assess the cost of having the Defect
corrected, and the Contractor shall pay this amount.

D. Cost Control

3%. ContractPrice’

¥1 The Bill of Quantities shall contain priced items for the Works to be performed by the
Contractor. The Bill of Quantities is used to calculate the Contract Price. The Contractor
will be paid for the quantity of the work accomplished at the rate in the Bill of Quantities
foreach item.
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37. Changes in the Contract Price

371 If the final quantity of the work done differs from the quantity in the Bill of Quantities
for the particular item by more than 25 percent, provided the change exceeds 1 percent
of the Initial Contract Price, the Project Manager shall adjust the rate to allow for the
change. The Project Manager shall not adjust rates from changes in quantities if thereby
the Initial Contract Price is exceeded by more than 15 percent, except with the prior
approval of Rural Electrification and Renewable Energy Corporation.

372 If requested by the Project Manager, the Contractor shall provide the Project Manager
with a detailed cost breakdown of any rate in the Bill of Quantities.

3. Variations
381 All Variations shall be included in updated Program(s) produced by the Contractor.

382 The Contractor shall provide the Project Manager with a quotation for carrying out the
Variation when requested to do so by the Project Manager. The Project Manager shall
assess the quotation, which shall be given within seven (7) days of the request or within
any longer period stated by the Project Manager and before the Variation is ordered.

33 If the Contractor's quotation is unreasonable, the Project Manager may order the
Variation and make a change to the Contract Price, which shall be based on the Project
Manager's own forecast of the effects of the Variation on the Contractor's costs.

34 If the Project Manager decides that the urgency of varying the work would prevent a
quotation being given and considered without delaying the work, no quotation shall be
given and the Variation shall be treated as a Compensation Event.

In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being
instructed to by the Project Manager. The Activity Schedule shall contain the priced
activities for the Works to be performed by the Contractor. The Activity Schedule is used
to monitor and control the performance of activities on which basis the Contractor will
be paid. If payment for materials on site shall be made separately, the Contractor shall
show delivery of Materials to the Site separately on the Activity Schedule.

8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause
37.1, as follows:

The Activity Schedule shall be amended by the Contractor to accommodate changes of
Program or method of working made at the Contractor's own discretion. Prices in the
Activity Schedule shall not be altered when the Contractor makes such changes to the
Activity Schedule.

n lump sum contracts, add “and Activity Schedules” after “Programs.” 101 lump
sum contracts, delete this paragraph.

3. The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning

301 If the work in the Variation corresponds to an item description in the Bill of Quantities
and if, in the opinion of the Project Manager, the quantity of work above thelimit stated
in Sub-Clause 39.1 or the timing of its execution do not cause the cost per unit of
guantity to change, the rate in the Bill of Quantities shall be used to calculate thevalue of
the Variation. If the cost per unit of quantity changes, or if the nature or timingof the
work in the Variation does not correspond with items in the Bill of Quantities, the

Page 131 of 153



quotation by the Contractor shall be in the form of new rates for the relevant items of
work
22 Value Engineering: The Contractor may prepare, at its own cost, a value engineering

proposal at any time during the performance of the contract. The value engineering
proposal shall, at a minimum, include the following;

a) the proposed change(s), and a description of the difference to the existing contract
requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and
estimate of costs (including life cycle costs) Rural Electrification and Renewable
Energy Corporation may incur in implementing the value engineering proposal; and

c) adescriptionofany effect(s) of the change on performance/functionality.

203 Rural Electrification and Renewable Energy Corporation may accept the value
engineering proposal if the proposal demonstrates benefits that:

a) accelerate the contract completion period; or

b) reducethe Contract Price or the life cycle costs to Rural Electrification and
Renewable Energy Corporation ; or

c) improve the quality, efficiency, safety or sustainability of the Facilities; or

d) Yieldany otherbenefits to Rural Electrification and Renewable Energy
Corporation,without compromising the functionality of the Works.

241f the value engineering proposal is approved by Rural Electrification and Renewable
Energy Corporation and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the
percentage specified in the SCC of the reduction in the Contract Price; or

b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to
any benefit described in
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the
Contract Price.

40. Cash Flow Forecasts

401When the Programll, is updated, the Contractor shall provide the Project Manager with
an updated cash flow forecast. The cash flow forecast shall include different currencies,
as defined in the Contract, converted as necessary using the Contract exchange rates.
41 Payment Certificates

411 The Contractor shall submit to the Project Manager monthly statements of the estimated
value of the work executed less the cumulative amount certified previously.

412 The Project Manager shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.

413 The value of work executed shall be determined by the Project Manager.

414 The value of work executed shall comprise the value of the quantities of work in the
Bill of Quantities that have been completed.

415 The value of work executed shall include the valuation of Variations and Compensation
Events.

416 The Project Manager may exclude any item certified in a previous certificate or reduce
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the proportion of any item previously certified in any certificate in the light of
later information.

417 Where the contract price is different from the corrected tender price, in order to ensure
the contractor is not paid less or more relative to the contract price (which would be the
tender price), payment valuation certificates and variation orders on omissions and
additions valued based on rates in the Bill of Quantities or schedule of rates in the
Tender, will be adjusted by a plus or minus percentage. The percentage already worked
out during tender evaluation is worked out as follows: (corrected tender price — tender
price)/tender price X 100.

42 Payments

421 Payments shall be adjusted for deductions for advance payments and retention. REREC
shall pay the Contractor the amounts certified by the Project Manager within
30 days of the date of each certificate. If REREC makes a late payment, the Contractor
shall be paid interest on the late payment in the next payment. Interest shall be calculated
from the date by which the payment should have been made upto the date when the late
payment is made at the prevailing rate of interest for commercial borrowing for eachof
the currencies in which payments are made.

422 If an amount certified is increased in a later certificate or as a result of an award by the
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date upon which
the increased amount would have been certified in the absence of dispute.

423 Unless otherwise stated, all payments and deductions shall be paid or charged in the
proportions of currencies comprising the Contract Price.

424 1tems of the Works for which no rate or price has been entered in shall not be paid for
by REREC and shall be deemed covered by other rates and prices in the Contract.

43 Compensation Events

431 The following shall be Compensation Events:

d) REREC doesnotgive access to apart of the Site by the Site Possession Date
pursuant to GCC Sub-Clause 20.1.

e)  REREC modifies the Schedule of Other Contractors in a way that affects the
workof the Contractor under the Contract.

f)  The Project Manager orders a delay or does not issue Drawings, Specifications,
orinstructions required for execution of the Works on time.

g)  TheProject Manager instructs the Contractor to uncover or to carry out additional
tests upon work, which is then found to have no Defects.

h)  TheProject Manager unreasonably does not approve a subcontract to be let.

i) Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of Acceptance from the information issued
to bidders (including the Site Investigation Reports), from information available
publiclyand fromavisual inspection of the Site.

) The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by Rural Electrification and Renewable Energy Corporation, or additional
work required for safety or other reasons.

k)  Other contractors, public authorities, utilities, or REREC does not work within the
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dates and other constraints stated in the Contract, and they cause delay or extra cost to
the Contractor.

I)  Theadvance paymentis delayed.

m)  Theeffects onthe Contractor of any of Rural Electrification and Renewable
Energy Corporation 's Risks.

n)  TheProject Manager unreasonably delays issuing a Certificate of Completion.

432 1f a Compensation Event would cause additional cost or would prevent the work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The Project Manager shall
decide whether and by how much the Contract Price shall be increased and whether and
by how much the Intended Completion Date shall be extended.

433 As soon as information demonstrating the effect of each Compensation Event upon the
Contractor's forecast cost has been provided by the Contractor, it shall be assessed by
the Project Manager, and the Contract Price shall be adjusted accordingly. If the
Contractor's forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager's own forecast. The Project Manager shall
assume that the Contractor shall react competently and promptly to the event.

Uin lump sum contracts, add “or Activity Schedule” after “Program.”

121 lump sum contracts, replace this paragraph with the following: “The value of work
executed shall comprise the value of completed activities in the Activity Schedule.”

434The Contractor shall not be entitled to compensation to the extent that Rural
Electrification and Renewable Energy Corporation's interests are adversely affected by
the Contractor's not having given early warning or not having cooperated with the Project
Manager.

44, Tax

41The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are
changed between the date 30 days before the submission of bids for the Contract and the
date of the last Completion certificate. The adjustment shall be the change in the amount
of tax payable by the Contractor, provided such changes are not already reflected in the
Contract Price or are aresult of GCC Clause 44.

45, Currency of Payment

451 All payments under the contract shall be made in Kenya Shillings

46. Price Adjustment

461 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the
SCC. If so provided, the amounts certified in each payment certificate, before deducting
for Advance Payment, shall be adjusted by applying the respective price adjustment
factor to the payment amounts due in each currency. A separate formula of the type
specified below applies:
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P=A+B Im/lo
where: Pisthe adjustment factor for the portion of the Contract Price payable.

A and B are coefficients®® specified in the SCC, representing the non-adjustable and
adjustable portions, respectively, of the Contract Price payable and Im is the index
prevailing at the end of the month being invoiced and 10C is the index prevailing 30 days
before Bid opening for inputs payable.

462 1f the value of the index is changed after it has been used in a calculation, the calculation
shall be corrected and an adjustment made in the next payment certificate. The index
value shall be deemed to take account of all changes in cost due to fluctuations in costs.

47. Retention

471 Rural Electrification and Renewable Energy Corporation shall retain from each payment
due to the Contractor the proportion stated in the SCC until Completion of the whole of
the Works.

472Upon the issue of a Certificate of Completion of the Works by the Project Manager, in
accordance with GCC 53.1, half the total amount retained shall be repaid to the
Contractor and half when the Defects Liability Period has passed and the Project
Manager has certified that all Defects notified by the Project Manager to the Contractor
before the end of this period have been corrected. The Contractor may substitute
retention money with an “on demand” Bank guarantee.

48 Liquidated Damages

481 The Contractor shall pay liquidated damages to Rural Electrification and Renewable
Energy Corporation at the rate per day stated in the SCC for each day that the
Completion Date is later than the Intended Completion Date. The total amount of
liguidated damages shall not exceed the amount defined in the SCC. Rural
Electrification and Renewable Energy Corporation may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor's liabilities.

4821f the Intended Completion Date is extended after liquidated damages have been paid,
the Project Manager shall correct any overpayment of liquidated damages by the
Contractor by adjusting the next payment certificate. The Contractor shall be paid
interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in GCC Sub-Clause 41.1.

49. Bonus

491 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the
SCC for each day (less any days for which the Contractor is paid for acceleration) that
the Completion is earlier than the Intended Completion Date. The Project Manager shall
certify that the Works are complete, although they may not be due to be complete.

50. Advance Payment

1Rural Electrification and Renewable Energy Corporation shall make advance payment
to the Contractor of the amounts stated in the SCC by the date stated in the SCC, against
provision by the Contractor of an Unconditional Bank Guarantee in a form andby a bank
acceptable to Rural Electrification and Renewable Energy Corporation in amounts and
currencies equal to the advance payment. The Guarantee shall remain effective until the
advance payment has been repaid, but the amount of the Guarantee
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shall be progressively reduced by the amounts repaid by the Contractor. Interest shall
not be charged on the advance payment.

502 The Contractor is to use the advance payment only to pay for Equipment, Plant,
Materials, and mobilization expenses required specifically for execution of the Contract.
The Contractor shall demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project Manager.

%3The advance payment shall be repaid by deducting proportionate amounts from
payments otherwise due to the Contractor, following the schedule of completed
percentages of the Works on a payment basis. No account shall be taken of the advance
payment or its repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, Bonuses, or Liquidated Damages.

51 Securities

511 The Performance Security shall be provided to Rural Electrification and Renewable
Energy Corporation no later than the date specified in the Letter of Acceptance and shall
be issued in an amount specified in the SCC, by a bank or surety acceptable to Rural
Electrification and Renewable Energy Corporation, and denominated in the types and
proportions of the currencies in which the Contract Price is payable. The Performance
Security shall be valid until a date 28 day from the date of issue of the Certificate of
Completion in the case of a Bank Guarantee, and until one year from the date of issue of
the Completion Certificate in the case of a Performance Bond.

52 Day works
5211f applicable, the Day works rates in the Contractor's Bid shall be used only when the
Project Manager has given written instructions in advance for additional work to be paid
for in that way.

522 All work to be paid for as Day works shall be recorded by the Contractor on forms
approved by the Project Manager. Each completed form shall be verified and signed by
the Project Manager within two days of the work being done.

The Contractor shall be paid for Day works subject to obtaining signed Day works forms.

53. Cost of Repairs

531Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Correction periods shall be remedied by the
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts
or omissions.

E. Finishing the Contract

5. Completion
541 The Contractor shall request the Project Manager to issue a Certificate of Completion of
the Works, and the Project Manager shall do so upon deciding that the whole of the Works
iscompleted.

%. TakingOver
%1 Rural Electrification and Renewable Energy Corporation shall take over the Site and
the Works within seven days of the Project Manager's issuing a certificate of
Completion.
%. Final Account
51 The Contractor shall supply the Project Manager with a detailed account of the total
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amount that the Contractor considers payable under the Contract before the end of the
Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate
and certify any final payment that is due to the Contractor within 56 days of receiving
the Contractor's account if it is correct and complete. If it is not, the Project Manager
shall issue within 56 days a schedule that states the scope of the corrections or additions
that are necessary. If the Final Account is still unsatisfactory after it has been
resubmitted, the Project Manager shall decide on the amount payable tothe Contractor
andissue apayment certificate.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each
currency. Normally, both coefficients shall be the same in the formulae for all
currencies, since coefficient A, for the non-adjustable portion of the payments, is a
very approximate figure (usually 0.15) to take accountof fixed cost elements or other
non- adjustable components. The sum of the adjustments for eachcurrency are added to
the Contract Price.

57. Operating and Maintenance Manuals

5711If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the SCC.

572 1f the Contractor does not supply the Drawings and/or manuals by the dates stated in the
SCC pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's
approval, the Project Manager shall withhold the amount stated in the SCC from
payments due to the Contractor.

58. Termination

581Rural Electrification and Renewable Energy Corporation or the Contractor may
terminate the Contract if the other party causes a fundamental breach of the Contract.

582 Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the
current Program and the stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and
the instruction is not withdrawn within 30 days;

c) Rural Electrification and Renewable Energy Corporation or the Contractor is made
bankrupt or goes into liquidation other than for a reconstruction or amalgamation;

d) a payment certified by the Project Manager is not paid by Rural Electrification and
Renewable Energy Corporation to the Contractor within 84 days of the date of the
Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Project Manager;

f)  the Contractor does not maintain a Security, which is required;

g) the Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in the
SCC;or

h) if the Contractor, in the judgment of Rural Electrification and Renewable Energy
Corporation has engaged in Fraud and Corruption, as defined in paragraph 2.2 a of
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the Appendix A to the GCC, in competing for or in executing the Contract, then
Rural Electrification and Renewable Energy Corporation may, after giving fourteen
(14) days written notice to the Contractor, terminate the Contract and expel him from
the Site.

583 Notwithstanding the above, Rural Electrification and Renewable Energy Corporation
may terminate the Contract for convenience.

5841f the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible.

585When either party to the Contract gives notice of a breach of Contract to the Project
Manager for a cause other than those listed under GCC Sub-Clause 56.2 above, the

Project Manager shall decide whether the breach is fundamental or not.

5. Paymentupon Termination

211f the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the work done
and Materials ordered less advance payments received up to the date of the issue of
the certificate and less the percentage to apply to the value of the work not completed,
as specified in the SCC. Additional Liquidated Damages shall not apply. If the total
amount due to Rural Electrification and Renewable Energy Corporation exceeds any
payment due to the Contractor, the difference shall be a debt payable to Rural
Electrification and Renewable Energy Corporation.

592 If the Contract is terminated for Rural Electrification and Renewable Energy Corporation
's convenience or because of a fundamental breach of Contract by Rural Electrification
and Renewable Energy Corporation, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works, and less advance payments
received up to the date of the certificate.

60. Property

601 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of Rural Electrification and Renewable Energy Corporation
if the Contract is terminated because of the Contractor's default.

6L Releasefrom Performance

6L11f the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either Rural Electrification and Renewable Energy Corporation or the
Contractor, the Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it and for any
work carried out afterwards to which a commitment was made.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by Rural
Electrification and Renewable Energy Corporation prior to issuance of the bidding document. Schedules
and reports to be provided by Rural Electrification and Renewable Energy Corporation should be

annexed.

Number Amendments of, and Supplements to, Clauses in the General Conditions of

of GC Contract

Clause

A. General

GCC 1.1(qg) | Procuring entity is: Rural Electrification and Renewable Energy Corporation
P.O Box 34585-00100
Nairobi

GCC 1.1 (u) | The Intended Completion Date for the whole of the Works shall be as indicated in the
individual contracts
[If different dates are specified for completion of the Works by section (“sectional
completion” or milestones), these dates should be listed here]

GCC 1.1 (x) | The Project Manager is Manager, Construction

GCC 1.1 (z) | TheSite is located at within the Republic of Kenya and is defined in drawings No. to be
specified in the contract

GCC 1.1 (cc) | The Start Date shall be two weeks after contracts signature.

GCC 1.1 (gg) | The Works consist of construction of low voltage line, 11KV and 33KV lines,
substations and transformer mountings

GCC 2.2 Sectional Completions are: to be specified in the contract

GCC5.1 The Project manager may delegate any of his duties and responsibilities.

GCC8.1 Schedule of other contractors: to be specified in the contract

GCCo9a.1 Key Personnel

GCC 9.1 is replaced with the following:

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the
Special Conditions of Contract. The Contractor shall employ the Key Personnel
and use the equipment identified in its Bid, to carry out the Works or other
personnel and equipment approved by the Project Manager. The Project
Managershall approve any proposed replacement of Key Personnel and
equipment only iftheir relevant qualifications or characteristics are substantially
equal to or better than those proposed in the Bid.

[insert the name/s of each Key Personnel agreed by Rural Electrification and
Renewable Energy Corporation prior to Contract signature.
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GCC13.1 The minimum insurance amounts and deductibles shall be:
(@) forloss or damage to the Works, Plant and Materials: [insert amounts].
(b) For loss or damage to Equipment: [insert amounts].
(c)  for loss or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with Contract [insert amounts].
(d) for personal injury or death:
(i) of the Contractor’s employees: [amount].
(ii)  of other people: [amount].
GCC14.1 Site Data are: to be specified in the contract
GCC 20.1 The Site Possession Date(s) shall be: to be specified in the contract
GCC 23.1 & | Appointing Authority for the Adjudicator: [insert name of Authority].
ceeesz Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: [insert
hourly fees and reimbursable expenses].
B. Time Control
GCC 26.1 The Contractor shall submit for approval a Program for the Works within [number]
days from the date of the Letter of Acceptance.
GCC 26.3 The period between Program updates is [insert number] days.

The amount to be withheld for late submission of an updated Program is [insert
amount].

C. Quality Control

GCC34.1

The Defects Liability Period is: 6 months.

[The Defects Liability Period is usually limited to 12 months, but could be less in
very simple cases]

D. Cost Control

GCC38.9 If the value engineering proposal is approved by Rural Electrification and Renewable
Energy Corporation the amount to be paid to the Contractor shall be % (insert
appropriate percentage. The percentage is normally up to 50%) of the reduction in
the Contract Price.

GCC44.1 The currency of Rural Electrification and Renewable Energy Corporation’s

Country is: [insert name of currency of Rural Electrification and Renewable
Energy Corporation’s Country].

Page 140 of 153




GCC45.1

The Contract [insert “is” or “is not”’] subject to price adjustment in accordance
with GCC Clause 45, and the following information regarding coefficients
[specify “does” or “does not”’] apply.

[Price adjustment is mandatory for contracts which provide for time of completion
exceeding18 months]

The coefficients for adjustment of prices are:
(@) [insert percentage] percent nonadjustable element (coefficient A).(ib)
[Insert percentage] percent adjustable element (coefficient B).

(c) The Index I for shall be [insert index].

GCC46.1

The proportion of payments retained is: 10%

[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.]

GCC47.1

The liquidated damages for the whole of the Works are [insert percentage of the final
Contract Price] per day. The maximum amount of liquidated damages for the whole
ofthe Works is [insert percentage] of the final Contract Price.

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per day,
and the total amount is not to exceed between 5 percent and 10 percent of the
Contract Price. If Sectional Completion and Damages per Section have been
agreed, the latter should be specified here]

GCC48.1

The Bonus for the whole of the Works is [insert percentage of final Contract Price]
per day. The maximum amount of Bonus for the whole of the Works is [insert
percentage] of the final Contract Price.

[If early completion would provide benefits to Rural Electrification and
Renewable Energy Corporation, this clause should remain; otherwise delete.
TheBonus is usually numerically equal to the liquidated damages.]

GCC50.1

The Advance Payments shall be: 30% of the value of the contract for contracts whose
value is Kshs. 5,000,000 (five million) and above upon execution of at least 50% of the
scope of works. The scope of works done to qualify for the advance payment shall be
certified by the project manager.

GCC51.1

The Performance Security amount is Kshs. 500,000.00.

(a) Performance Security — Bank Guarantee: in the amount(s) of [KES. 500,000]
percent of the Accepted Contract Amount and in the same currency(ies) of the
Accepted Contract Amount.

NB

REREC may recall on the Performance Security in whole or in part as a penalty for
any delay incompletion of any work assigned to the Contractor or any failure to
perform or provide the Services in accordance with this Contract and the SLA
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GCC56.1 The date by which operating and maintenance manuals are required is [insert date].
The date by which “as built” drawings are required is [insert date].

Number Amendments of, and Supplements to, Clauses in the General Conditions of

of GC Contract

Clause

E. Finishing the Contract

GCC56.2

The amount to be withheld for failing to produce “as built” drawings and/or operating
and maintenance manuals by the date required in GCC 58.1 is [insert amount in local
currency].

GCC57.2 ()

The maximum number of days is: [insert number; consistent with Clause 47.1 on
Liquidated damages].

GCC58.1

The percentage to apply to the value of the work not completed, representing Rural
Electrification and Renewable Energy Corporation’s additional cost for
completingthe Works, is [insert percentage].

GCC 32
GCC 34

The Contractor shall ensure the Standards of Service are provided in accordance with
the following;

(i)  All assignments/projects shall be implemented/ undertaken in according with
REREC’s construction standards. To ensure adherence to REREC quality
standards, the Contractor shall at all times have the following documents available
at all work sites:

a) Quality construction check list.

b) Site inspection forms. These forms shall be completed by REREC
supervisory staff to rate the quality and progress of work undertaken by the
Contractor.

GCC131

(i) The Contractor shall take out and at all times maintain Insurance cover of Kenya
Shillings Ten Million (Kes 10,000,000) covering any work it undertakes on behalf
of REREC and any materials to be used in undertaking the said works.

(i) The Insurance cover shall be provided by a reputable insurance company acceptable
to REREC.

(iii) The Contractor’s All Risk Insurance Policy shall cover both the Contractor and
REREC.

GCC18.1

(i)  The Contractor shall provide and perform the Services in strict compliance with
REREC:s safety requirements and procedure while strictly adhering to “safety
first” policy.

(i) The Contractor shall at all times ensure that its staff/personnel wear appropriate
Personal Protective Equipment (PPEs) while carrying out assigned works on
behalf of REREC. These shall include but not be limited to wearing of branded
uniforms by all its staff/personnel that clearly identify the Contractor.

(iif) The Contract shall at all times use appropriate tools on all assignments.

Page 142 of 153




GCC 42

All invoices presented by the Contractor shall be accompanied by an Inspection Form
duly completed and signed by RERECs duly authorized supervision staff. For the
avoidance of doubt, no invoice shall be paid by REREC that does not fully comply with
this requirement.

GCC42.1

Interest payment by REREC is inapplicable in the contract.

This Warranty will remain valid for one (1) year after the services, or any part thereof as
the case may be, have been performed as indicated in the contract.
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD TEMPLATE

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender.
Send this Notification to the Tenderer's Authorized Representative named in the Tender
Information Form on the format below.

EORMAT

1

For the attention of Tenderer's Authorized Representative

1)  Name: [insert Authorized Representative's name]

i)  Address: [insert Authorized Representative's Address]

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The
Notification must be sent to all Tenderers simultaneously. This means on the same date
and as close to the same time as possible.]

Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

Notification of Intention to Award

i) Procuring Entity: [insert the name of Rural Electrification and Renewable Energy
Corporation ]

i)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

v) ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award

the above contract. The transmission of this Notification begins the Standstill Period.
During the Standstill Period, you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the
contract.

a)  The successful tenderer
i) Name of successful Tender_

i)  Address of the successful Tender _

iii)  Contract price of the successful Tender Kenya Shillings _
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b)

(in words )

Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated
include the evaluated price as well as the Tender price as read out. For Tenders not
evaluated, give one main reason the Tender was unsuccessful.

SNo | Name of Tender Tender’s One Reason Why
Tender Price as evaluated not Evaluated
read out price(Note a)
1
2
3
4
5

(Note a) State NE if not evaluated

How to request a debriefing

a)

b)

d)

f)

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date]
(local time).

You may request a debriefing in relation to the results of the evaluation of your Tender.
If you decide to request a debriefing your written request must be made within three
(5) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details;
andaddress the request for debriefing as follows:

i)  Attention: [insert full name of person, if applicable]

ii) Title/position: [insert title/position]

ii) Agency: [insert Rural Electrification and Renewable Energy Corporation ]
iii) Email address: [insert email address]

If your request for a debriefing is received within the 3 Days deadline, we will provide
the debriefing within five (3) Business Days of receipt of your request. If we are unable
to provide the debriefing within this period, the Standstill Period shall be extended by
five (3) Days after the date that the debriefing is provided. If this happens, we will
notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We
shall promptly advise you in writing how the debriefing will take place and confirm the
dateand time.

If the deadline to request a debriefing has expired, you may still request a debriefing.
In this case, we will provide the debriefing as soon as practicable, and normally no
later than fifteen (15) Days from the date of publication of the Contract Award Notice.

How to make a complaint

a)

Period: Procurement-related Complaint challenging the decision to award shall be
submitted by midnight, [insert date] (local time).
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b) Provide the contract name, reference number, name of the Tenderer, contact
details;and address the Procurement-related Complaint as follows:

i)  Attention: [insert full name of person, if applicable]

ii)  Title/position: [insert title/position]

iii) Agency: [insert Rural Electrification and Renewable Energy Corporation ]
iv) Email address: [insertemail address]

c) At this point in the procurement process, you may submit a Procurement-related
Complaint challenging the decision to award the contract. You do not need to have
requested, or received, a debriefing before making this complaint. Your complaint
must be submitted within the Standstill Period and received by us before the Standstill
Period ends.

d) Further information: For more information refer to the Public Procurement and
Disposals Act 2015 and its Regulations available from the Website info@ppra.go.keor
complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
e) Thereare fouressential requirements:

i) You must be an 'interested party'. In this case, that means a Tenderer who
submitted a Tender in this tendering process, and is the recipient of a
Notification of Intentionto Award.

ii)  Thecomplaint can only challenge the decision to award the contract.

iii) You mustsubmitthe complaint within the period stated above.
iv) You must include, in your complaint, all of the information required to
supportyour complaint.

Standstill Period
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local
time).

i) The Standstill Period lasts ten (14) Days after the date of transmission of this
Notification of Intention to Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On
behalf of Rural Electrification and Renewable Energy Corporation:

Signature: Name:
Title/position: Telephone:
Email:
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FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO........cc.c..... OF...cccuveeeene 20.........
BETWEEN
...................................................................... A
PPLICANT AND
....................................... RESPONDENT (Procuring Entity)

Request for review of the decision of the................... (Name of Rural Electrification and
Renewable Energy Corporation  Of .........ccoooiiiiiiiiiiiisceeee e dated the...day
of ............. 20.......... in the matter of Tender No.............. of ..o 20....... for
.......................................................................................................................................... (Tender
description).

REQUEST FOR REVIEW
We. . oo ,the above named Applicant(s), of address: Physical address P.
0.
Box No............. Tel. No........ Email...... , hereby request the Public Procurement Administrative
Review Board to review the whole/part of the above mentioned decision on the following grounds ,
namely:1.
2.

By this memorandum, the Applicant requests the Board for an order/orders that:1.

2.
SIGNED ................... (Applicant) Dated on................ dayof............... /...20......

SIGNED
Board Secretary
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FORMNO 3: LETTER OF AWARD

[letterhead paper of Rural Electrification and Renewable Energy Corporation ] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the
Contract and identification number, as given in the Contract Data] for the Accepted
Contract Amount [amount in numbers and words] [name of currency], as corrected
and modified in accordance with the Instructions to Tenderers, is hereby accepted by
...................................................................................................... (Rural Electrification

and Renewable Energy Corporation ).

You are requested to furnish the Performance Security within 30 days in accordance
with the Conditions of Contract, using, for that purpose, one of the Performance
Security Forms included in Section V111, Contract Forms, of the Tender Document.
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made this......... day of ..ol 20.... BETWEEN THE
RURAL ELECTRIFICATION AND RENEWABLE ENERGY CORPORATION, a
corporation with its registered office situated at Kawi House, Off Popo Road South C Nairobi
in the Republic of Kenya and of Post Office Box Number 34585 - 00100, Nairobi in the Republic
aforesaid (hereinafter referred to as the “REREC”) of the one part,

AND

...................................... (Contractor’s full name and principal place of business) a
duly registered entity according to the laws of........ (state country) and of Post Office Box
Number................... (full address physical and postal of Contractor) in the Republic

aforesaid, (hereinafter referred to as the “Contractor” of the other part;

WHEREAS REREC invited tenders for certain services, that is to say for...................... (REREC
Insert description of services) under Tender Number................. (REREC insert
tendernumber)

AND WHEREAS REREC has accepted the Tender by the Contractor for the services in the
sumof ... (REREC specify the total amount in words which should include
any payable taxes, duties and insurance where applicable e.g. Value Added Tax) (hereinafter
called “the Contract Price”).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: -

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract and the Tender Document.

2. Unless the context or express provision otherwise requires: -

a) Reference to “this Agreement” includes its recitals, any schedules and documents
mentioned hereunder and any reference to this Agreement or to any other
document includes a reference to the other document as varied supplemented and
or replaced in any manner from time to time.

b) Any reference to any Act shall include any statutory extension, amendment,
modification, re-amendment or replacement of such Act and any rule, regulation
or order made thereunder.

C) Words importing the masculine gender only, include the feminine gender or (as
the case may be) the neutral gender.
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d) Words importing the singular number only include the plural number and vice-
versa and where there are two or more persons included in the expression the
“Contractor” the covenants, agreements obligations expressed to be made or
performed by the Contractor shall be deemed to be made or performed by such
persons jointly and severally.

e) Where there are two or more persons included in the expression the “Contractor”
any act default or omission by the Contractor shall be deemed to be an act default or
omission by any one or more of such persons.

In consideration of the payment to be made by REREC to the Contractor as hereinbefore
mentioned, the Contractor hereby covenants with REREC to perform and provide the
services and remedy any defects thereon in conformity in all respects with the provisions
of the Contract.

REREC hereby covenants to pay the Contractor in consideration of the proper
performance and provision of the services and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

The following documents shall constitute the Contract between REREC and the
Contractor and each shall be read and construed as an integral part of the Contract: -
a) this Contract Agreement

b) the Special Conditions of Contract as per the Tender Document

c) the General Conditions of Contract as per the Tender Document

d) the Price Schedules submitted by the Contractor and agreed upon with REREC.
e) Cluster and Category of works chosen by the contractor as per REREC’s

Tender Document
f) the Schedule of Requirements
)] REREC’s Notification of Award dated............
h) the Tender Form signed by the Contractor
i) the Declaration Form signed by the Contractor/ successful Tenderer
), the Warranty

In the event of any ambiguity or conflict between the contract documents listed above,
the order of precedence shall be the order in which the contract documents are listed in
5 above except where otherwise mutually agreed in writing.

The Commencement Date shall be the working day immediately following the
fulfillment of all the following: -
a. Execution of this Contract Agreement by REREC and the Contractor.
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10.

11.

12.

13.

14.

b. Issuance of the Performance Bond by the Contractor and confirmation of its
authenticity by REREC.

c. Issuance of duly executed work/Job allocation Letter

d. Where applicable, Issuance of the Official Order by REREC to the Contractor.
Where applicable, Opening of the Letter of Credit by REREC.

The period of contract validity shall begin from the Commencement date and end on

either -

a) sixty (60) days after the last date of the agreed performance schedule, or,

b) where a Letter of Credit is adopted as a method of payment, sixty (60) days after
the expiry date of the Letter of Credit or the expiry date of the last of any such
opened Letter of Credit whichever is later.

Provided that the expiry period of the Warranty shall be as prescribed and further

provided that the Warranty shall survive the expiry of the contract.

It shall be the responsibility of the Contractor to ensure that its Performance Security is
valid at all times during the period of contract validity and further is in the full amount
as contracted.

Any amendment, change, addition, deletion or variation howsoever to this Contract shall
only be valid and effective where expressed in writing and signed by both parties.

No failure or delay to exercise any power, right or remedy by REREC shall operate as a
waiver of that right, power or remedy and no single or partial exercise of any other right,
power or remedy.

Notwithstanding proper completion of performance or parts thereof, all the provisions
of this Contract shall continue in full force and effect to the extent that any of them
remain to be implemented or performed unless otherwise expressly agreed upon by both
parties.

Any notice required to be given in writing to any Party herein shall be deemed to have
been sufficiently served, if where delivered personally, one day after such delivery;
notices by electronic mail and facsimile shall be deemed to be served one day after the
date of such transmission and delivery respectively, notices sent by post shall be deemed
served seven (7) days after posting by registered post (and proof of posting shall be proof
of service), notices sent by courier shall be deemed served two (2) days after such receipt
by the courier service for Local Suppliers and five (5) days for Foreign Suppliers.

For the purposes of Notices, the address of REREC shall be Company Secretary, The

Rural Electrification and Renewable Energy Corporation, 4 th Floor, Kawi House, Off

Popo Road, Post Office Box Number 34585 — 00100, Nairobi, Kenya, Facsimile + 254-

709193000. The address for the Contractor shall be the Contractor’s address as stated

by it in the Confidential Business Questionnaire provided in the Tender Document.
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IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of Kenya the day and year first above written.

SIGNED for and on behalf
of REREC

COMPANY SECRETARY

SEALED with the COMMON SEAL
of the CONTRACTOR
in the presence of:-

DIRECTOR Affix Contractor’s Seal here

DIRECTOR’S FULL NAMES

and in the presence of:-

DIRECTOR/ COMPANY SECRETARY

DIRECTOR/ COMPANY SECRETARY’S FULL NAMES
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FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee] [Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring
Entity] Date: [Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that

(herein after called "the Contractor")

has entered into Contract No. dated with (Rural
Electrification and Renewable Energy Corporation ) (Rural Electrification and
Renewable Energy Corporation as the Beneficiary),

for the execution of
(here in after called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a
performance guarantee is required.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the

Beneficiary any sumor sums not exceeding in total an amount of

(in words ),1 such sum being payable in the types and proportions of currencies in which
the Contract Price is payable, upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement, whether in the demand itself or in a separate
signed document accompanying or identifying the demand, stating that the Applicant is
in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove
or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later thanthe .... Dayof ............ 2 , and any demand
for payment under it must be received by us at the office indicated above on or before that
date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months] [one year], in response to the Beneficiary's written request for such extension,
such request to be presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall
bedeleted from the final product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract
Amount specified in the Letter of Acceptance, less provisional sums, if any, and denominated
either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

2|nsert the date twenty-eight days after the expected completion date as described in GC Clause
11.9. Rural Electrification and Renewable Energy Corporation should note that in the event of
an extension of this date for completion of the Contract, Rural Electrification and Renewable
Energy Corporation would need to request an extension of this guarantee from the Guarantor.
Such request must be in writing and must be made prior to the expiration date established in the
guarantee.
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FORM No. 6 - PERFORMANCE SECURITY

[Option 2— Performance Bond]

1.

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand
Bank Guarantee instead of Performance Bond due to difficulties involved in calling Bondholder
toaction]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of
Procuring Entity] Date: [Insert date of issue]. PERFORMANCE
BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

By this Bond as Principal (hereinafter called“the

Contractor”)and
1 as
Surety (hereinafter called “the Surety”), are held and firmly bound unto] as Oblige
(hereinafter called “Rural Electrification and Renewable Energy Corporation ”) in the
amount of or the payment of which sum well and truly
to be made in the types and proportions of currencies in which the Contract Price is payable,
the Contractor and the Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

2. WHEREAS the Contractor has entered into a written Agreement with Rural Electrification
and Renewable Energy Corporation dated the

day of , 20, for in accordance with the

documents, plans, specifications, and amendments thereto, which to the extent herein

provided for, are by reference made part hereof and are hereinafter referred to as the

Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall
promptly and faithfully perform the said Contract (including any amendments thereto), then
this obligation shall be null and void; otherwise, it shall remain in full force and effect.
Whenever the Contractor shall be, and declared by Rural Electrification and Renewable
Energy Corporation to be, in default under the Contract, Rural Electrification and
Renewable Energy Corporation having performed Rural Electrification and Renewable
Energy Corporation 's obligations thereunder, the Surety may promptly remedy the default,
or shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2) obtain a tender or tenders from qualified tenderers for submission to Rural
Electrification and Renewable Energy Corporation for completing the Contract in
accordance with its terms and conditions, and upon determination by Rural
Electrification and Renewable Energy Corporation and the Surety of the lowest
responsive Tenderers,

9 arrange for a Contract between such Tenderer, and Procuring Entity and make
available as work progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the Balance of the Contract Price;
but not exceeding, including other costs and damages for which
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the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the
total amount payable by Procuring Entity to Contractor under the Contract, less the
amount properly paid by Procuring Entity to Contractor; or pay Rural Electrification
and Renewable Energy Corporation the amount required by Procuring Entity to
complete the Contract in accordance with its terms and conditions up to a total not
exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date
of the issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to
or for the use of any person or corporation other than Rural Electrification and Renewable
Energy Corporation named herein or the heirs, executors, administrators, successors, and
assigns of Rural Electrification and Renewable Energy Corporation.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the
Surety has caused these presents to be sealed with his corporate seal duly attested by the
signature of his legal representative, this day___ of 20..

SIGNED ON on behalf of By_in the capacity

of Inthe presence of

SIGNED ON on behalf of By_in the capacity

of Inthe presence of
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FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference
number] Guarantor: [Insert name and address of place of issue, unless indicated
in

the letterhead]

1 We have been informed that (hereinafter called “the Contractor”) has
entered into Contract No. dated with the Beneficiary, for the
execution of (hereinafter called "the
Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum
(in words) isto be made against an advance payment guarantee.

3. Atthe request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay
the Beneficiary any sum or sums not exceeding in total an amount of (in
1
)

words

Upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's

statement, whether in the demand itself or in a separate signed document accompanying or

identifying the demand, stating either that the Applicant:

a)  hasusedthe advance payment for purposes other than the costs of mobilization in
respect of the Works; or

b)  hasfailedto repaythe advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor
of a certificate from the Beneficiary's bank stating that the advance payment referred to above
has been credited to the Contractor on its account number

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as specified in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that ninety (90)
percent of the Accepted Contract Amount, less provisional sums, has been certified for

payment, or on the day of , 2 ,2 whichever is earlier.
Consequently, glemand for payment under this guarantee must be received by us at this office
on or beforethat date.
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6.  The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months][one year], in response to the Beneficiary's written request for such extension,
such request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]Note: All italicized text
(including footnotes) is for use in preparing this form and shall be deleted from the
finalproduct.

1The Guarantor shall insert an amount representing the amount of the advance payment and
denominated either in the currency of the advance payment as specified

in the Contract.

2Insert the expected expiration date of the Time for Completion. Rural Electrification and
Renewable Energy Corporation should note that in the event of an extension of the time for
completion of the Contract, Rural Electrification and Renewable Energy Corporation would need
to request an extension of this guarantee from the Guarantor. Such request must be in writing and
must be made prior to the expiration date established in the guarantee.

Page 157 of 153



FORMNO. 8- RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date:

[Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that [insert name of Contractor, which in the case
of a joint venture shall be the name of the joint venture] (hereinafter called "the
Contractor™) has entered into Contract No.

[insert reference number of the contract] dated with the
Beneficiary, for the execution of [insert name of
contract and brief description of Works] (hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, the
Beneficiary retains moneys up to the limit set forth in the Contract (“the Retention Money”),
and that when the Taking-Over Certificate has been issued under the Contract and the first
half of the Retention Money has been certified for payment, and payment of [insert the
second half of the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures/

([insert amount in words ])1 upon receipt by us of the Beneficiary's complying
demand supported by the Beneficiary's statement, whether in the demand itself or in a
separate signed document accompanying or identifying the demand, stating that the
Contractor is in breach of its obligation(s) under the Contract, without your needing to prove
or show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor
of a certificate from the Beneficiary's bank stating that the second half of the Retention
Money as referred to above has been credited to the Contractor on its account number at
[insert name and address of Applicant's bank].

5. This guarantee shall expire no later than the ..o, Day of

.................... n

2 , and any demand for payment under it must be received by us at the office
indicated
above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six

months] [one year], in response to the Beneficiary's written request for such extension,
such request to be presented to the Guarantor before the expiry of the guarantee.
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[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

1The Guarantor shall insert an amount representing the amount of the second half of the
Retention Money.

2Insert a date that is twenty-eight days after the expiry of retention period after the actual
completion date of the contract. Rural Electrification and Renewable Energy Corporation
should note that in the event of an extension of this date for completion of the Contract, Rural
Electrification and Renewable Energy Corporation would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the
expiration date established in the guarantee.
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In
case of joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership
information to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns
or controls the Tenderer by meeting one or more of the following conditions:

« Directly or indirectly holding 25% or more of the shares.

« Directly or in directly holding 25% or more of the voting rights.

« Directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Tenderer.

Tender Reference No.:

[insert identification no] Name of the

Assignment: [insert name of

the assignment] to: [insert complete Rural Electrification

and Renewable Energy Corporation]

In response to your notification of award dated [insert date of notification of
award] to furnish additional information on beneficial ownership: [select one option as applicable
and delete the options that are not applicable]

We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial Directly or Directly or Directly or indirectly

Owner indirectly indirectly holding | having the right to
holding 25% or | 25 % or more of appoint a majority of the
more of the the Voting Rights | board of the directors or
shares (Yes/ No) an equivalent governing
(Yes/ No) body of the Tenderer

(Yes/ No)

[include full name (last,

middle, first),

nationality, country of

residence]

OR

i) We declare that there is no Beneficial Owner meeting one or more of the following
conditions: directly or indirectly holding 25% or more of the shares. Directly or indirectly
holding 25% or more of the voting rights. Directly or indirectly having the rightto appoint
a majority of the board of directors or equivalent governing body of the



Tenderer.
OR
We declare that we are unable to identify any Beneficial Owner meeting one or more of the
following conditions. [If this option is selected, the Tenderer shall provide explanation on why
it is unable to identify any Beneficial Owner]

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or
more of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Tenderer]”

Name of the Tenderer .................... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert
complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender ................... [insert complete title of the person signing the
Tender]
Signature of the person named above .................. [insert signature of person whose name and

capacity are shown above]

Date signed..........c.c.o....... [insert date of signing] day of.............. [Insert month], [insert year]



