



**RURAL ELECTRIFICATION AND RENEWABLE ENERGY CORPORATION TENDER OPENING MINUTES**

**RFX Number 1000001154**

**RFX Name SUPPLY AND DELIVERY OF PRODUCTION MATERIALS FOR MARSABIT ENERGY CENTER**

**Opening Date 05.07.2024**

	<b>Yellow Star Construction Limited</b>	<b>Sansar Company Limited</b>	<b>Elello General Suppliers and Contractors Limited</b>	<b>Halamco Properties Limited</b>	<b>Kachacha Company Limited</b>	<b>Gabodida Investments limited</b>	<b>Luksha Investments Limited</b>
<b>Description</b>	<b>Amount</b>	<b>Amount</b>	<b>Amount</b>	<b>Amount</b>	<b>Amount</b>	<b>Amount</b>	<b>Amount</b>
<b>Section A ( Tree Nursery)</b>	<b>370,700.00</b>	<b>544,610.00</b>	<b>265,000.00</b>	<b>430,550.00</b>	<b>229,700.00</b>	<b>258,700.00</b>	<b>349,900.00</b>
<b>Section B ( Tools &amp; Equipment)</b>	<b>63,270.00</b>	<b>72,020.00</b>	<b>61,050.00</b>	<b>69,090.00</b>	<b>54,660.00</b>	<b>59,150.00</b>	<b>53,420.00</b>
<b>Section C ( Improved cook stove)</b>	<b>704,400.00</b>	<b>962,780.00</b>	<b>603,470.00</b>	<b>774,750.00</b>	<b>617,650.00</b>	<b>664,800.00</b>	<b>636,750.00</b>
<b>Section D ( Fireless cookers)</b>	<b>135,650.00</b>	<b>284,940.00</b>	<b>205,810.00</b>	<b>274,280.00</b>	<b>207,250.00</b>	<b>210,400.00</b>	<b>192,600.00</b>
<b>TOTAL (VAT INCLUSIVE)</b>	<b>1,477,863.00</b>	<b>2,162,646.00</b>	<b>1,316,982.80</b>	<b>1,548,670.00 (Amount not recorded with VAT)</b>	<b>1,286,741.60</b>	<b>1,383,938.00</b>	<b>1,429,897.00</b>

