



Supply, Installation, Testing, and Commissioning of Works for Ashabito Solar Mini- grid Upgrade

Rfx Number	'1000001214
Rfx Name	ASHABITO MINI-GRID UPGRADE
Rfx Type	ZOP4
Currency	KES
Submission Deadline	28.01.2025
Opening Date	28.01.2025
Download Date	28.01.2025

					1				2			
					GO-SOLAR SYSTEMS LTD				YOCEAN GROUP LIMITED			
Line Number	Description	Product Number	Rfx Quantity	UoM	Submitted Quantity	Unit Price	Price Unit	Value	Submitted Quantity	Unit Price	Price Unit	Value
'	LOT :ASHABITO MINI GRID UPGRADE							69,875,244.67				0
'	Upgrade of diesel power generator	180090	1	AU	1	69,875,244.67	1	69,875,244.67	1	0	1	0

					3				4			
					HBT MUSCUT LIMITED				FROM ATIX TO ATIX LIMITED			
Line Number	Description	Product Number	Rfx Quantity	UoM	Submitted Quantity	Unit Price	Price Unit	Value	Submitted Quantity	Unit Price	Price Unit	Value
'	LOT :ASHABITO MINI GRID UPGRADE				0			69,790,751.20				77,318,103.80
'	Upgrade of diesel power generator	180090	1	AU	1	69,790,751.20	1	69,790,751.20	1	77,318,103.80	1	77,318,103.80

					5				6			
					MASHTECH ENGINEERING & SUPPLIES LIMITED				Baran telecom Networks			
Line Number	Description	Product Number	Rfx Quantity	UoM	Submitted Quantity	Unit Price	Price Unit	Value	Submitted Quantity	Unit Price	Price Unit	Value
'	LOT :ASHABITO MINI GRID UPGRADE							74,636,887.50				82,825,188.54
'	Upgrade of diesel power generator	180090	1	AU	1	74,636,887.50	1	74,636,887.50	1	82,825,188.54	1	82,825,188.54