



ADDENDUM 001

The Rural Electrification and Renewable Energy Corporation wishes to inform all firms interested in participating in Tender whose details appear below and was advertised in the local dailies and the PPIP portal on 20th February, 2024 that the Corporation wishes to make the following amendments to the tender document:

1. Opening date has been changed as follows;

No.	Contract number	Contract name and Description	Tender Closing, Opening date & time	
			(old date)	(New date)
1	1000001035	Supply, Installation, Testing & Commissioning Of Solar Powered / Grid Connected High Mast Flood Lighting And Solar Street Lights In, Siaya, Busia, Bomet, Embu, Makeni, Kitui And Machakos Counties.	12.03.2024 @10.00am.	15.03.2024 @10.00am.

2. All other terms in the Tender including the Tender description remain unchanged.
3. Bidders who have submitted their bid should **NOT CLICK ON WITHDRAW** but click on Edit to amend their bid and make appropriate changes if they wish to do so.

CHIEF EXECUTIVE OFFICER.