RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION

23,636,820.00	24,596,878.36	21,582,019.72	Upgrade of diesel power generator
Amount	Amount	Amount	Item Description
NEVIK GENERAL CONTRACTORS LTD	GO-SOLAR SYSTEMS LTD	PINAKIM AFRICA LIMITED	NAME OF BIDDER
			Download Date 13.03.2024
			Submission Deadline 13.03.2024
			13.03.2024
N REMEDIAL WORKS	SEL GENERATOR HYBRIDIZATIO	MMISSIONING OF LAISAMIS DIES	DESCRIPTION:SUPPLY, INSTALLATION & COMMISSIONING OF LAISAMIS DIESEL GENERATOR HYBRIDIZATION REMEDIAL WORKS
			RFX No. 1000001028
			TENDER OPENING SCHEDULE

Jocelyn Masiga Victor Mutwiri Esbon Omoke

Caroline Muthoni

Name

Signature

Date

13/03/2024

13/2/24

ADDENDUM 001

Tender Opening Schedule

<u>Tender No. 1000001028 – Supply, Installation and Commissioning of</u> <u>Hybridization of Laisamis Power station remedial works</u>

PROCURING ENTITY: Rural Electrification and Renewable Energy Corporation P O Box 34585 - 00100 Nairobi.

The tender described above closed on 13th March 2024.

The Corporation wishes to inform all bidders that the following bidder whose bid was not opened yesterday has been included in the opening minutes for evaluation.

Name of Bidder	REASON FOR OMMISSION	FINDINGS FROM THE
		BACK END SYSTEM
MASHTECH ENGINEERING & SUPPLIES LIMITED	The Bid submission did not reflect on the procurement portal as having been submitted.	There was a communication error on the system and the bid was not transmitted. The bid was sent on 11 th March, 2024 at 6:57 pm

Note: The bidder submitted Tender Security of Ksh 450,000 issued by Sumac Microfinance Bank. Total tender Price Ksh. 24,147,140

All other aspects of the tendering process remain unchanged.

Jame: Wilfred Oduor

Signature..

Designation: Manager Supply Chain

ate: 20.03.2023