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INVITATION TO TENDER

PROCURING ENTITY: Rural Electrification and Renewable Energy Corporation P.O Box
34585 - 00100 Nairobi.
The Rural Electrification and Renewable Energy Corporation invites sealed bids for;

RFX No. Contract name and Descriptions Closing/ Opening Date

1000001558 Design, Supply, Installation, Testing &Commissioning of a 8.05.2026

Transformer Deluge Fire protection system and a Total @210.00am.
Flooding FM 200 system for primary &secondary electrical
rooms for 50MW Garrissa Solar power plant substation

S

© ©

10.

11.
12.

Tendering will be conducted under open competitive method (National) using a standardized
tender document. Tendering is open to all qualified and interested Tenderers
Qualified and interested tenderers may obtain further information and inspect the Tender
Documents during office hours 8.00am - 12.45pm to 1.45pm-4.00pm Monday to Friday] at
the address given below.
A complete set of tender documents may be viewed and downloaded by interested tenderers
free of charge electronically from the Website www.rerec.co.ke under April, 2025 tender
documents,  through  the e-procurement portal using  https://suppliers.rea.co.
ke:44300/irj/portal and on the Public Procurement Information Portal https://tenders.go.ke.
Tenderers who are not yet registered with REREC must register their companies in order to
participate in the tender using link below that can be found from the website www.rerec.co.ke
Procurement-
Supplierregistration:https://suppliers.rea.co.ke:44200/supportal (bD1IbiZjPTUWMCZKkPW1pbg
==)/bspwdapplication.do#VIEW_ANCHOR-ROS TOP
Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain
valid for 147 days from the date of opening of tenders.
All Tenders must be accompanied by tender security in the format provided in the tender
document as specified in the TDS.
The Tenderer shall chronologically serialize all pages of the tender documents submitted.
Completed tenders must be delivered to the SRM portal; https://suppliers.
rea.co.ke:44300/irj/portal with scanned documents uploaded to the collaboration folder on or
before closing/opening date and time as indicated above. A guide on tender submission labelled
(Quick  bidding  reference) can be found in the REREC  website
https://www.rerec.co.ke/Supplier-Bidding-Quick-reference-quide.pdf
Only Electronic Tenders will be permitted.
Any addendum to this tender shall be uploaded to the Corporation’s website wWww.rerec.co.ke
under the specific tender documents.

Tenders will be opened immediately after the deadline date and time specified above or any
dead line date and time specified later. Tenders will be publicly opened in the presence of
the Tenderers' designated representatives who choose to attend at the address below.

Late tenders will be rejected.

The addresses referred to above are:

Address for obtaining further information on tender documents

For hand Courier, Original Bid security delivered to the tender Box (Kawi Complex, Block C,
Ground floor, Off Popo Road,). Contact Manager, Supply chain management, telephone number:
0709193000 and e-mail address: tenders@rerec.co.ke
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Address for Submission of Tenders: Online only through https://suppliers.rea.co.ke:44300/irj/portal
Address for Opening of Tenders. Kawi Complex, Block C, Ground floor, Online system

Designation: Chief Executive Officer

A Address for Submission of Tenders.
1) Rural Electrification and Renewable Energy Corporation
2) Postal Address: 34585 — 00100 Nairobi
3) Physical address for hand Courier Delivery; South C, Office Popo Road, Kawi
Complex, Block C, Ground floor; e-mail address: tenders@rerec.co.ke and
info@rerec.co.ke

B. Address for Opening of Tenders.

1) Rural Electrification and Renewable Energy Corporation

2) Physical address for the location: Kawi Complex, Block C, Ground floor.
DR. ROSE N. MKALAMA

CHIEF EXECUTIVE OFFICER
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PART 1 - TENDERING PROCEDURES




SECTION I -INSTRUCTIONS TO TENDERERS

A.

1

11

2.1

3.1

3.2

3.3

3.4

4.1

4.2

General

Scope of Tender

In connection with the Invitation to Tender (ITT), specified in the Tender Data Sheet (TDS), the Procuring
Entity, issues this Tendering document for the Design, Supply and Installation of Plant and equipment as
specified in Section VI, Procuring Entity's Requirements.

Definitions
Throughout this Tender document:

a) The term “in writing” means communicated in written form (e.g.by mail, e-mail, fax, including if specified
in the TDS, distributed or received through the electronic-procurement system used by the Procuring
Entity) with proof of receipt;

b) if the context so requires, “singular” means “plural” and vice versa; and

c) “Day” means calendar day, unless otherwise specified as “Business Day.” A Business Day is any day that
is an official working day in Kenya. It excludes the Kenya's official public holidays.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include
a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the
person or his or her sub-contractors are not debarred from participating in public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign
the “Certificate of Independent Tender Determination” annexed to the Form of Tender.

Unfair Competitive Advantage-Fairness and transparency in the tender process require that the firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and
make available to all the firms together with this tender document all information that would in that respect give
such firm any unfair competitive advantage over competing firms.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub consultants,
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records
and other documents relating to any initial selection process, prequalification process, tender submission,
proposal submission, and contract performance (in the case of award), and to have them audited by auditors
appointed by the Procuring Entity.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 4.6, or
any combination of such entities in the form of a joint venture (JV) under an existing agreement or with the
intent to enter into such an agreement supported by a Form of intent. In the case of a joint venture, all members
shall be jointly and severally liable for the execution of the entire Contract in accordance with the Contract
terms. The JV shall nominate a Representative who shall have the authority to conduct all business for and on
behalf of any and all the members of the JV during the Tendering process and, in the event the JV is awarded
the Contract, during contract execution. The maximum number of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity and their relatives (i.e. spouse, child, parent, brother or sister and a child,
parent, brother or sister of a spouse) their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers
are also not allowed to participate in any procurement proceedings.



4.3

44

4.5

4.6

4.7

4.8

4.9

A Tenderer shall not have a conflict of interest. Any Tenderer found to have a conflict of interest shall be
disqualified. A Tenderer may be considered to have a conflict of interest for the purpose of this Tendering
process, if the Tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another
Tenderer; or

b) Receives or has received any direct or indirect subsidy from another Tenderer; or
c) Has the same legal representative as another Tenderer; or

d) Has arelationship with another Tenderer, directly or through common third parties, that puts it
in a position to influence the Tender of another Tenderer, or influence the decisions of the
Procuring Entity regarding this Tendering process; or

e) orany of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the Plant and Installation Services that are the subject of the Tender; or

f) orany of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as
Project Manager for the Contract implementation; or

g) would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the project specified in the TDS
ITT
2.1 that it provided or were provided by any affiliate that directly or indirectly controls, is
controlled by, or is under common control with that firm; or

h) has a close business or family relationship with a professional staff of the Procuring Entity who:
(i) are directly or indirectly involved in the preparation of the Tendering document or
specifications of the Contract, and/or the Tender evaluation process of such Contract; or (ii)
would be involved in the implementation or supervision of such contract unless the conflict
stemming from such relationship has been resolved in a manner acceptable to the Procuring
Entity.

A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is proven
to have been involved in any of these practices shall be automatically disqualified and would not be awarded a
contract

A firm that is a Tenderer (either individually or as a JV member) shall not participate as a Tenderer or as JV
member in more than one Tender except for permitted alternative Tenders. Such participation shall result in the
disqualification of all Tenders in which the firm is involved. However, this does not limit the participation of a
Tenderer as subcontractor in another Tender or of a firm as a subcontractor in more than one Tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.9. A Tenderer
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in
and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of
incorporation (or equivalent documents of constitution or association) and its registration documents, as the case
may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors or sub-
consultants for any part of the Contract including related Services.

A Tenderer that has been debarred by the PPRA shall be ineligible to be prequalified for, initially selected for,
tender for, propose for, financially or otherwise, during such period of time as the PPRA shall have determined.
The list of debarred firms and individuals is available at PPRA Website www.ppra.go.ke.

Tenderers that are state-owned enterprises or institutions in Kenya may be eligible to compete and be awarded
a Contract(s) only if they can establish that they (i) are legally and financially autonomous (ii) operate under
commercial law, and (iii) are not under supervision of the Procuring Entity.

Firms and individuals may be ineligible if so indicated in Section V and (a) as a matter of law or official
regulations, Kenya prohibits commercial relations with that country; or (b) by an act of compliance with a
decision of the United Nations Security Council taken under Chapter VI of the Charter of the United Nations,
Kenya prohibits any import of goods or contracting of works or services from that country, or any payments to
any country, person, or entity in that country. Where the procurement is implemented across jurisdictional
boundaries, then exclusion of a firm or individual on the basis of ITT 4.8 (a) above by any country may be


http://www.ppoa.go.ke/

applied to that procurement across other countries involved.

4.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,

subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer shall provide in
its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will
be automatically disqualified. Information required to enable the Procuring Entity determine if this condition is
met shall be provided in for this purpose is be provided in “SECTION III - EVALUATION AND
QUALIFICATION CRITERIA, Item 9”.

4.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if it is registered

in Kenya, has less than 51 percent ownership by nationals of Kenya and if it does not subcontract foreign
contractors more than 10 percent of the contract price. JVs are considered as foreign tenderers if the individual
member firms are registered in Kenya have less than 51 percent ownership by nationals of Kenya. The JV shall
not subcontract to foreign firms more than 10 percent of the contract price.

4.12 The Competition Act 2010 requires that firms wishing to tender as Joint Venture undertakings which may

prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Act. JVs will be required to seek for exemption from the
Competition Authority of Kenya. Exemption shall not be a condition for tender, but it shall be a condition of
contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as a condition
of award and signature of contract. Application for exemption from the Competition Authority of Kenya may
be accessed from the website www.cak.go.ke

4.13 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax

5.1

5.2

5.3

clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

Eligible goods, Plant and equipment for Installation Services

The Plant and equipment for Installation Services to be supplied under the Contract may have their origin in any
eligible country.

For purposes of ITT 5.1 above, “origin” means the place where the plant, or component parts thereof are mined,
grown, produced or manufactured, and from which the services are provided. Plant components are produced
when, through manufacturing, processing, or substantial or major assembling of components, a commercially
recognized product results that is substantially in its basic characteristics or in purpose or utility from its
components.

Any goods, works and production processes with characteristics that have been declared by the relevant national

environmental protection agency or by other competent authority as harmful to human beings and to the
environment shall not be eligible for procurement.

Contents of Tendering Document

Sections of Tendering Document

6.1 The Tendering document consists of Parts 1, 2, and 3, which include all the sections indicated
below, and should be read in conjunction with any Addenda issued in accordance with ITT 10.


http://www.cak.go.ke/

6.2

6.3

6.4

7.1

8.1

8.2

8.3

PART 1 - Tendering Procedures

i) Section I- Instructions to Tenderers (ITT)

i)  Section lI-Tender Data Sheet (TDS)

iii)  Section I11- Evaluation and Qualification Criteria
iv)  Section IV-Tendering Forms

V)  Section V- Eligible Countries

vi)  Section VI- Fraud and Corruption

PART 2 - Procuring Entity's Requirements
vii) Section VII-Procuring Entity's Requirements

PART 3 - Conditions of Contract and Contract Forms
viii) Section VIlI- General Conditions of Contract (GCC)
iX)  Section IX- Special Conditions of Contract (SCC)

X)  Section X- Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Tendering
document.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible
for the completeness of the document, responses to requests for clarification, the Minutes
of the pre-Tender meeting (if any), or Addenda to the Tendering document in accordance
with ITT 10. In case of any contradiction, documents obtained directly from the Procuring
Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in
the Tendering document and to furnish with its Tender all information or documentation
as is required by the Tendering document.

Site Visit

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and
examine the Site of the Required Services and its surroundings and obtain all information
that may be necessary for preparing the Tender and entering into a contract for the
Services. The costs of visiting the Site shall be at the Tenderer's own expense.

Pre-Tender Meeting and a pre-arranged pretender visit of the site of the works

The Procuring Entity shall specify in the TDS if a pre-tender conference will be held, when
and where. The Procuring Entity shall also specify in the TDS if a pre-arranged pretender
visit of the site of the works will be held and when. The Tenderer's designated
representative is invited to attend a pre- arranged pretender visit of the site of the works.
The purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity
not later than the period specified in the TDS before the meeting.

Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the site of the
works, if applicable, including the text of the questions asked by Tenderers and the
responses given, together with any responses prepared after the meeting, will be
transmitted promptly to all Tenderers who have acquired the Tender Documents in
accordance with ITT6.3. Minutes shall not identify the source of the questions asked.



8.4 The Procuring Entity shall also promptly publish anonymized (ho names) Minutes of the
pre-Tender meeting and the pre-arranged pretender visit of the site of the works at the
webpage identified in the TDS. Any modification to the Tender Documents that may
become necessary as a result of the pre- Tender meeting shall be made by the Procuring
Entity exclusively through the issue of an Addendum pursuant to ITT10 and not through
the minutes of the pre-Tender meeting. Nonattendance at the pre- Tender meeting will not
be a cause for disqualification of a Tenderer.

9. Clarification of Tender Documents

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries
during the pre- Tender meeting and the pre-arranged pretender visit of the site of the works
if provided for in accordance with ITT8.4. The Procuring Entity will respond in writing to
any request for clarification, provided that such request is received no later than the period
specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity
shall forward copies of its response to all tenderers who have acquired the Tender
Documents in accordance with ITT6.3, including a description of the inquiry but without
identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly
publish its response at the webpage identified in the TDS. Should the clarification result
in changes to the essential elements of the Tender Documents, the Procuring Entity shall
amend the Tender Documents appropriately following the procedure under ITT10.

10.  Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may
amend the Tendering document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated
in writing to all who have obtained the tendering document from the Procuring Entity in
accordance with ITT6.3. The Procuring Entity shall also promptly publish the addendum
on the Procuring Entity's webpage in accordance with ITT8.1.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account
in preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline
for submission of Tenders, in accordance with 1TT24.2 below.

C. Preparation of Tenders

1. Cost of Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its
Tender, and the Procuring Entity shall not be responsible or liable for those costs,
regardless of the conductor outcome of the Tendering process.

12 Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the Tender exchanged
by the Tenderer and the Procuring Entity, shall be written in the English language.
Supporting documents and printed literature that are part of the Tender may be in another
language provided they are accompanied by an accurate translation of the relevant
passages in the English Language, in which case, for purposes of interpretation of the
Tender, such translation shall govern.

13 Documents Comprising the Tender

13.1 The Tender shall comprise the following:

a Form of Tender prepared in accordance with ITT 14.1;

b)  Price Schedules completed in accordance with ITT 14 and ITT 19;



0 Tender Security or Tender Securing Declaration, in accordance with ITT 22;
d  Alternative Tender, if permissible, in accordance with ITT 15;

) Authorization: written confirmation authorizing the signatory of the Tender to
commit the Tenderer, in accordance with ITT 23.3;

7 Eligibility of Plant and Installation Services: documentary evidence
established in accordance with ITT 16.1 that the Plant and Installation Services
offered by the Tenderer in its Tender or in any alternative Tender, if permitted, are
eligible;

g  Tenderer's Eligibility and Qualifications: documentary evidence in accordance
with ITT 17.1 establishing the Tenderer's eligibility and qualifications to perform
the Contract if its Tender is accepted:;

h)  Conformity: documentary evidence in accordance to ITT18 that the Plant and
Installation Services offered by the Tenderer conform to the Tendering
document;

)] Subcontractors: list of subcontractors in accordance with ITT18.2; and
) Any other document required in the TDS.

13.1 In addition to the requirements under ITT 13.1, Tenders submitted by a JV shall include

a copy of the Joint Venture Agreement entered in to by all members. Alternatively, a
Form of intent to execute a Joint Venture Agreement in the event of a successful Tender
shall be signed by all members and submitted with the Tender, together with a copy of
the proposed Agreement. The Tenderer shall serialize pages of all tender documents
submitted.

13.2 The Tenderer shall furnish in the Form of Tender information on commissions and

14,

gratuities, if any, paid or to be paid to agents or any other party relating to this Tender

Form of Tender and Price Schedules

14.1 The Form of Tender and Price Schedules shall be prepared, using the relevant forms

15,

furnished in Section 1V, Tendering Forms. The forms must be completed as instructed in
each form without any alterations to the text, and no substitutes shall be accepted except
as provided under ITT 21.3. All blank spaces shall be filled in with the information
requested.

Alternative Tenders

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2 When alternatives to the Time Schedule are explicitly invited, a statement to that effect

will be included in the TDS, and the method of evaluating different time schedules will
be described in Section I1l, Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 15.4 below, Tenderers wishing to offer technical

alternatives to the Procuring Entity's requirements as described in the Tendering
document must also provide: (i) a price at which they are prepared to offer a Plant
meeting the Procuring Entity's requirements; and (ii) all information necessary for a
complete evaluation of the alternatives by the Procuring Entity, including drawings,
design calculations, technical specifications, breakdown of prices, and proposed
installation methodology and other relevant details. Only the technical alternatives, if
any, of the Tenderer with the Best Evaluated Tender conforming to the basic technical
requirements shall be considered by the Procuring Entity.

15.4 When Tenderers are invited in the TDS to submit alternative technical solutions for

specified parts of the facilities, such parts will be identified in the TDS, as will the method
for their evaluation, and described in Section VII, Procuring Entity's Requirements.



16. Documents Establishing the Eligibility of the Plant and Installation Services

16.1 To establish the eligibility of the Plant and Installation Services in accordance with ITT 5,
Tenderers shall complete the country of origin declarations in the Price Schedule Forms,
included in Section 1V, Tendering Forms.

17.  Documents Establishing the Eligibility and Qualifications of the Tenderer

17.1 To establish its eligibility and qualifications to perform the Contract in accordance with Section 11,
Evaluation and Qualification Criteria, the Tenderer shall provide the information requested in the
corresponding information sheets included in Section IV, Tendering Forms.

17.2 Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity a supplier or group of suppliers qualifies for a margin of
preference. Further the information will enable the Procuring Entity identify any actual or potential
conflict of interest in relation to the procurement and/or contract management processes, or a
possibility of collusion between tenderers, and thereby help to prevent any corrupt influence in
relation to the procurement process or contract management.

17.3 The purpose of the information described in ITT 15.1 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a
tenderer to keep information relating to its ownership and control confidential where it is tendering
to undertake public sector work and receive public sector funds. Thus, confidentiality will not be
accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to
provide required information on its ownership and control.

17.4 The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to ownership and control which information on any changes
to the information which was provided by the tenderer under ITT 15.1. The obligations to require
this information shall continue for the duration of the procurement process and contract performance
and after completion of the contract, if any change to the information previously provided may reveal
a conflict of interest in relation to the award or management of the contract.

17.5 All information provided by the tenderer pursuant to these requirements must be complete, current
and accurate as at the date of provision to the Procuring Entity. In submitting the information
required pursuant to these requirements, the Tenderer shall warrant that the information submitted
is complete, current and accurate as at the date of submission to the Procuring Entity.

17.6 If a tenderer fails to submit the information required by these requirements, its tenderer will be
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a
reasonable degree the information submitted by a tenderer pursuant to these requirements, then the
tender will be rejected.

17.7 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows
any conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

i) if the procurement process is still ongoing, the tenderer will be disqualified from
the procurement process,

i) if the contract has been awarded to that tenderer, the contract award will be set aside,

iii)  the tenderer will be referred to the relevant law enforcement authorities for
investigation of whether the tenderer or any other persons have committed any
criminal offence.

17.8 If a tenderer submits information pursuant to these requirements that is in complete,
inaccurate or out- of-date, or attempts to obstruct the verification process, then the
consequences ITT 6.7 will ensue unless the tenderer can show to the reasonable



satisfaction of the Procuring Entity that any such act was not material, or was due to
genuine error which was not attributable to the intentional act, negligence or recklessness
of the tenderer.

18 Documents Establishing the Conformity of the Plant and Installation Services

18.1 The Tenderer shall furnish the information stipulated in Section 1V, Tendering Forms in
sufficient detail to demonstrate substantial responsiveness of the Tenderers' proposal to
the work requirements and the completion time.

18.2 For major items of Plant and Installation Services as listed by the Procuring Entity in
Section 11, Evaluation and Qualification Criteria, which the Tenderer intends to purchase
or subcontract, the Tenderer shall give details of the name and nationality of the proposed
Subcontractors, including manufacturers, for each of those items. In addition, the Tenderer
shall include in its Tender information establishing compliance with the requirements
specified by the Procuring Entity for these items. Quoted rates and prices will be deemed
to apply to whichever Subcontractor is appointed, and no adjustment of the rates and prices
will be permitted.

18.3 The Tenderer shall be responsible for ensuring that any Subcontractor proposed complies
with the requirements of ITT 4, and that any plant, or services to be provided by the
Subcontractor comply with the requirements of ITT 5and ITT 15.1.

19. Tender Prices and Discounts

19.1 Unless otherwise specified in the TDS, Tenderers shall quote for the entire Plant and
Installation Services on a “single responsibility” basis. The total Tender price shall include
all the Contractor's obligations mentioned in or to be reasonably inferred from the
Tendering document in respect of the design, manufacture, including procurement and
subcontracting (if any), delivery, construction, installation and completion of the Plant.
This includes all requirements under the Contractor's responsibilities for testing, pre-
commissioning and commissioning of the plant and, where so required by the Tendering
document, the acquisition of all permits, approvals and licenses, etc.; the operation,
maintenance and training services and such other items and services as specified in the
Tendering document, all in accordance with the requirements of the General Conditions.
Items against which no price is entered by the Tenderer will not be paid for by the
Procuring Entity when executed and shall be deemed to be covered by the prices for other
items.

19.2 Tenderers are required to quote the price for the commercial, contractual and technical
obligations outlined in the Tendering document.

19.3 Tenderers shall give a breakdown of the prices in the manner and detail called for in the
Price Schedules included in Section IV, Tendering Forms.

19.4 Depending on the scope of the Contract, the Price Schedules may comprise up to the six
(6) schedules listed below. Separate numbered Schedules included in Section 1V,
Tendering Forms, from those numbered1to4 below, shall be used for each of the elements
of the Plant and Installation Services. The total amount from each Schedule corresponding
to an element of the Plant and Installation Services shall be summarized in the schedule
titled Grand Summary, (Schedule 5), giving the total Tender price (s) to be entered in the
Form of Tender. Tenderers shall note that the plant and equipment included in Schedule
Nos. 1 and 2 below exclude materials used for civil, building and other construction works.
All such materials shall be included and priced under Schedule No.4, Installation Services.
The Schedules comprise:

Schedule No. 1: Plant (including Mandatory Spare Parts) Supplied from Abroad

Schedule No. 2: Plant (including Mandatory Spare Parts) Supplied from within Kenya
Schedule No. 3: Design Services



Schedule No. 4: Installation Services
Schedule No. 5: Grand Summary
(Schedule Nos.1to4) Schedule No. 6:
Recommended Spare Parts

19.5In the Schedules, Tenderers shall give the required details and a breakdown of their prices

19.6

19.7

19.8

19.9

as follows:

a)  Plant to be supplied from a broad (Schedule No.1):

The price of the Plant shall be quoted on CIP-named place of destination basis
as specified in the TDS, including all taxes payable in Kenya.

b)  Plant manufactured within Kenya (Schedule No.2):

1) The price of the plant shall be quoted on an EXW Incoterm basis (such as “ex-
works,” “ex- factory,” “ex-warechouse” or “off-the-shelf,” as applicable);

i)  Sales tax and all other taxes payable in Kenya on the plant if the contract is
awarded to the Tenderer; and

iii)  The total price for the item.
c)  Design Services (Schedule No.3);

d) Installation Services shall be quoted separately (Schedule No.4) and shall include
rates or prices for local transportation to named place of final destination as
specified in the TDS, insurance and other services incidental to delivery of the
plant, all labor, contractor's equipment, temporary works, materials, consumables
and all matters and things of whatsoever nature, including operations and
maintenance services, the provision of operations and maintenance manuals,
training, etc., where identified in the Tendering document, as necessary for the
proper execution of the installation and other services, including all taxes, duties,
levies and charges payable in Kenya as of twenty-eight (28) days prior to the
deadline for submission of Tenders;

e)  Recommended spare parts shall be quoted separately (Schedule 6) as specified
in either subparagraph (a) or (b) above in accordance with the origin of the
spare parts.

The terms EXW, CIP, and other similar terms shall be governed by the rules prescribed
in the current edition of Incoterms, published by the International Chamber of
Commerce, as specified in the TDS.

The prices shall be either fixed or adjustable as specified in the TDS.

In the case of Fixed Price, prices quoted by the Tenderer shall be fixed during the
Tenderer's performance of the contract and not subject to variation on any account. A
Tender submitted with an adjustable price quotation will be treated as non-responsive
and rejected.

In the case of Adjustable Price, prices quoted by the Tenderer shall be subject to
adjustment during performance of the contract to reflect changes in the cost elements
such as labor, material, transport and contractor's equipment in accordance with the
procedures specified in the corresponding Appendix to the Contract Agreement. A
Tender submitted with a fixed price quotation will not be rejected, but the price
adjustment will be treated as zero. Tenderers are required to indicate the source of labor
and material indices in the corresponding Form in Section IV, Tendering Forms.

19.10 If so indicated in ITT 1.1, Tenders are being invited for individual lots (contracts) or for

any combination of lots (packages). Tenderers wishing to offer any price reduction
(discount) for the award of more than one Contract shall specify in their Form of Tender
the price reductions applicable to each package, or alternatively, to individual Contracts



within the package, and the manner in which the price reductions will apply.

19.11 Tenderers wishing to offer any unconditional discount shall specify in their Form of
Tender the offered discounts and the manner in which price discounts will apply.

2. Currencies of Tender and Payment

20.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. The
Tenderer shall quote in the currency of Kenya the portion of the Tender price that
corresponds to expenditures incurred in the currency of Kenya, unless otherwise
specified in the TDS.

20.2 The Tenderer may express the Tender price in any currency. If the Tenderer wishes to be
paid in a combination of amounts in different currencies, it may quote its price
accordingly but shall use no more than three foreign currencies in addition to the
currency of Kenya.

2l Period of Validity of Tenders

21.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender
Validity period starts from the Tender submission deadline (as prescribed by the
Procuring Entity in accordance with ITT 23.1). A Tender valid for a shorter period shall
be rejected by the Procuring Entity as non-responsive.

21.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the
Procuring Entity may request Tenderers to extend the period of validity of their Tenders.
The request and the responses shall be made in writing. If a Tender Security is requested in
accordance with ITT 20, the Tenderer granting the request shall also extend the Tender
Security for twenty-eight (28) days beyond the deadline of the extended validity period. A
Tenderer may refuse the request without forfeiting its Tender Security. A Tenderer granting
the request shall not be required or permitted to modify its Tender, except as provided in
ITT 19.3.

21.3 If the award is delayed by a period exceeding fifty-six (56) days beyond the expiry of the
initial Tender validity period, the Contract price shall be determined as follows:

a) Inthe case of fixed price contracts, the Contract price shall be the Tender price
adjusted by the factor or factors specified in the TDS;

b)  Inthe case of adjustable price contracts, no adjustment shall be made; or

c) inany case, Tender evaluation shall be based on the Tender price without taking
into consideration the applicable correction from those indicated above.

2. Tender Security

22.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or
a Tender Security as specified in the TDS, in original form and, in the case of a Tender
Security, in the amount and currency specified in the TDS.

22.2 A Tender-Securing Declaration shall use the form included in Section IV Tendering Forms.
22.3 If a Tender Security is specified pursuant to ITT 20.1, the Tender security shall be a
demand guarantee in any of the following forms at the Tenderer's option:
a)  cash;
b)  abank guarantee;

c)  aguarantee by an insurance company registered and licensed by the Insurance
Regulatory Authority listed by the Authority; or

d)  aguarantee issued by a financial institution approved and licensed by the Central Bank
of Kenya,



22.4 If a Tender Security or a Tender-Securing Declaration is specified pursuant to ITT 20.1, any
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing
Declaration shall be rejected by the Procuring Entity as non-responsive.

22.5 If a Tender Security is specified pursuant to ITT 20.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's
furnishing of the Performance Security pursuant to ITT 47.

22.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible
once the successful Tenderer has signed the Contract and furnished the required
Performance Security.

22.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a) IfaTenderer withdraws its Tender during the period of Tender validity specified
by the Tenderer on the Form of Tender; or

b)  If the successful Tenderer fails to:
i)  Sign the Contract in accordance with ITT 47; or
ii) Furnish a performance security in accordance with ITT 48.

22.8 Where the Tender-Securing Declaration is executed the Procuring Entity will recommend to
the PPRA to debars the Tenderer from participating in public procurement as provided in
the law.

22.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of
the JV that submits the Tender. If the JV has not been legally constituted into a legally
enforceable JV at the time of Tendering, the Tender Security or the Tender Securing
Declaration shall be in the names of all future members as named in the Form of intent
referredto in ITT 4.1and ITT 11.2.

23 Format and Signing of Tender

23.1 The Tenderer shall prepare one original of the documents comprising the Tender as described
in ITT 11 and clearly mark it “Original.” Alternative Tenders, if permitted in accordance
with ITT 13, shall be clearly marked “Alternative”. In addition, the Tenderer shall submit
copies of the Tender, in the number specified in the TDS and clearly mark them “Copy.” In
the event of any discrepancy between the original and the copies, the original shall prevail.

23.2 Tenderers shall mark as “CONFIDENTIAL” information in their Tenders which is
confidential to their business. This may include proprietary information, trade secrets or
commercial or financially sensitive information.

23.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall
be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization
shall consist of a written confirmation as specified in the TDS and shall be attached to the
Tender. The name and position held by each person signing the authorization must be typed
or printed below the signature. All pages of the Tender where entries or amendments have
been made shall be signed or initialed by the person signing the Tender.

23.4 In the case that the Tenderer is a JV, the Tender shall be signed by an authorized
representative of the JV on behalf of the JV, and so as to be legally binding on all the
members as evidenced by a power of attorney signed by their legally authorized
representatives.

23.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed
by the person signing the Tender.

D. Submission and Opening of Tenders

24.  Submission, Sealing and Marking of Tenders



24.1 The Tenderer shall deliver the Tender in a single, sealed envelope (one (1) envelope
process). The Tenderer shall place the following separate, sealed envelopes:
Inner Envelops:

a) Inanenvelope marked “ORIGINAL”, all documents comprising the Tender, as
described in ITT11; and

b)  Inanenvelope marked “COPIES”, all required copies of the Tender; and
C) If alternative Tenders are permitted in accordance with ITT 13, and if relevant:

i) In an envelope marked “ORIGINAL-ALTERNATIVE TENDER” the alternative
Tender; and

i) inthe envelope marked “COPIES — ALTERNATIVE TENDER” all required
copies of the alternative Tender.
The inner envelopes shall:
a)  Bear the name and address of the Tenderer;
b)  Beaddressed to the Procuring Entity in accordance with ITT 23.1;

c)  Bear the specific identification of this Tendering process indicated in accordance with
ITT 1.1; and

d)  Bear awarning not to open before the time and date for Tender opening.

The outer envelope (s) in which the inner envelops are enclosed shall:
a)  Beaddressed to the Procuring Entity in accordance with ITT 23.1;

b)  Bear the specific identification of this Tendering process indicated in accordance with
ITT 1.1; and

c)  Bear awarning not to open before the time and date for Tender opening.

24.2 If all envelopes are not sealed and marked as required, the Procuring Entity will assume
no responsibility for the misplacement or premature opening of the Tender. Tenders that
are misplaced or opened prematurely will not be accepted.

sy Deadline for Submission of Tenders

25.1 Tenders must be received by the Procuring Entity at the address and no later than the date
and time indicated in the TDS. When so specified in the TDS, Tenderers shall have the
option of submitting their Tenders electronically. Tenderers submitting Tenders
electronically shall follow the electronic Tender submission procedures specified in the
TDS.

25.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of
Tenders by amending the Tendering document in accordance with ITT8, in which case
all rights and obligations of the Procuring Entity and Tenderers previously subject to the
deadline shall thereafter be subject to the deadline as extended.

26. Late Tenders

26.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for
submission of Tenders, in accordance with ITT 23. Any Tender received by the
Procuring Entity after the deadline for submission of Tenders shall be declared late,
rejected, and returned unopened to the Tenderer.

27.  Withdrawal, Substitution, and Modification of Tenders

27.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted
by sending a written notice, duly signed by an authorized representative, and shall
include a copy of the authorization in accordance with ITT 21.3, (except that withdrawal



27.2

27.3

28.1

28.2

28.3

28.4

notices do not require copies). The corresponding substitution or modification of the
Tender must accompany the respective written notice. All notices must be:

a)  prepared and submitted in accordance with ITT 21 and ITT 22 (except that
withdrawals notices do not require copies), and in addition, the respective
envelopes shall be clearly marked “Withdrawal,” “Substitution,” “Modification”;
and

b)  received by the Procuring Entity prior to the deadline prescribed for submission
of Tenders, in accordance with ITT 23.

Tenders requested to be withdrawn in accordance with ITT25.1 shall be returned
unopened to the Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the
deadline for submission of Tenders and the expiration of the period of Tender validity
specified by the Tenderer on the Form of Tender or any extension thereof.

Tender Opening

Except as in the cases specified in ITT24 and ITT25.2, the Procuring Entity shall publicly
open and read out in accordance with ITT26.5 all Tenders received by the deadline at
the date, time and place specified in the TDS in the presence of Tenderers' designated
representatives and anyone who choose to attend. Any specific electronic Tender
opening procedures required if electronic Tendering is permitted in accordance with ITT
23.1, shall be as specified in the TDS.

First, the written notice of withdrawal in the envelopes marked “Withdrawal” shall be
opened and read out and the envelope with the corresponding Tender shall not be opened,
but returned to the Tenderer. No Tender withdrawal shall be permitted unless the
corresponding withdrawal notice contains a valid authorization to request the withdrawal
and is read out at Tender opening.

Next, envelopes marked “Substitution” shall be opened and read out and exchanged with
the corresponding Tender being substituted, and the substituted Tender shall not be
opened, but returned to the Tenderer. No Tender substitution shall be permitted unless
the corresponding substitution notice contains a valid authorization to request the
substitution and is read out at Tender opening.

Next, envelopes marked ‘“Modification” shall be opened and read out with the
corresponding Tender. No Tender modification shall be permitted unless the
corresponding modification notice contains a valid authorization to request the
modification and is read out at Tender opening.

28.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the

28.6

28.7

28.8

Tenderer and the Tender Price(s), including any discounts and alternative Tenders, and
indicating whether there is a modification; the presence or absence of a Tender Security
or Tender-Securing Declaration, if required; and any other details as the Procuring Entity
may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender
opening shall be considered further. The Form of Tender and the Price Schedules are to
be initialed by representatives of the Procuring Entity attending Tender opening in the
manner specified in the TDS.

The Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender
(except for late Tenders, in accordance with ITT 24.1).

The Procuring Entity shall prepare a record of the Tender opening that shall include, as
a minimum:
a)  The name of the Tenderer and whether there is a withdrawal, substitution, or
modification;



b)  The Tender Price, per lot if applicable, including any discounts;

c) Any alternative Tenders; and

d)  The presence or absence of a Tender Security or a Tender-Securing Declaration.
e)  Number of pages for each tender

28.9 The Tenderers' representatives who are present shall be requested to sign the record. The
omission of a Tenderer's signature on the record shall not invalidate the contents and
effect of the record. A copy of the record shall be distributed to all Tenderers.

D. Evaluation and Comparison of Tenders

2. Confidentiality

29.1 Information relating to the evaluation of Tenders and recommendation of contract award,
shall not be disclosed to Tenderers or any other persons not officially concerned with the
Tendering process until information on Intention to Award the Contract is transmitted to
all Tenderers in accordance with ITT 42.

29.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the
Tenders or Contract award decisions may result in the rejection of its Tender.

29.3 Notwithstanding ITT 27.2, from the time of Tender opening to the time of Contract
Award, if any Tenderer wishes to contact the Procuring Entity on any matter related to
the Tendering process, it should do so in writing.

30. Clarification of Tenders

30.1 To assist in the examination, evaluation, and comparison of the Tenders, and
qualification of the Tenderers, the Procuring Entity may, at its discretion, ask any
Tenderer for a clarification of its Tender. Any clarification submitted by a Tenderer that
is not in response to a request by the Procuring Entity shall not be considered. The
Procuring Entity's request for clarification and the response shall be in writing. No
change in the prices or substance of the Tender shall be sought, offered, or permitted,
except to confirm the correction of arithmetic errors discovered by the Procuring Entity
in the evaluation of the Tenders, in accordance with ITT32.

30.2 If a Tenderer does not provide clarifications of its Tender by the date and time set in the
Procuring Entity's request for clarification, its Tender may be rejected.

3L Deviations, Reservations, and Omissions

31.1 During the evaluation of Tenders, the following definitions apply:
a)  “Deviation” is a departure from the requirements specified in the Tendering document;

b)  “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the Tendering document; and

C)  “Omission” is the failure to submit part or all of the information or
documentation required in the Tendering document.

32 Determination of Responsiveness

32.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the
contents of the Tender itself, as defined in ITT 11.

32.2 A substantially responsive Tender is one that meets the requirements of the Tendering
document without material deviation, reservation, or omission. A material deviation,
reservation, or omission is one that:

a) Ifaccepted, would:
i) Affectin any substantial way the scope, quality, or performance of the
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Plant and Installation Services specified in the Contract; or

i) Limit in any substantial way, in consistent with the Tendering document,
the Procuring Entity's rights or the Tenderer's obligations under the
proposed Contract; or

b) if rectified, would unfairly affect the competitive position of other Tenderers
presenting substantially responsive Tenders.

The Procuring Entity shall examine the technical aspects of the Tender in particular, to
confirm that all requirements of Section VI, Procuring Entity's Requirements have been
met without any material deviation, reservation, or omission.

If a Tender is not substantially responsive to the requirements of the Tendering
document, it shall be rejected by the Procuring Entity and may not subsequently be made
responsive by correction of the material deviation, reservation, or omission.

Nonmaterial Non-conformities

Provided that a Tender is substantially responsive, the Procuring Entity may waive any
nonconformity in the Tender.

Provided that a Tender is substantially responsive, the Procuring Entity may request that
the Tenderer submit the necessary information or documentation, within a reasonable
period of time, to rectify nonmaterial non- conformities in the Tender related to
documentation requirements. Requesting information or documentation on such non-
conformities shall not be related to any aspect of the price of the Tender. Failure of the
Tenderer to comply with the request may result in the rejection of its Tender.

Provided that a Tender is substantially responsive, the Procuring Entity shall rectify
guantifiable non material non-conformities related to the Tender Price. To this effect, the
Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a
missing or non-conforming item or component in the manner specified in the TDS.

Correction of Arithmetical Errors

Provided that the tender is substantially responsive, the Procuring Entity shall correct
arithmetical errors on the following basis:

i) If there is a discrepancy between the unit price and the total price that is obtained
by multiplying the unit price and quantity, the unit price shall prevail and the total
price shall be corrected, unless in the opinion of the Procuring Entity there is an
obvious misplacement of the decimal point in the unit price, in which case the
total price as quoted shall govern and the unit price shall be corrected;

ii)  If there is an error in a total corresponding to the addition or subtraction of
subtotals, the subtotals shall prevail and the total shall be corrected; and

iii)  If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to (a) and (b) above.

Any error detected if considered a major deviation that affects the substance of the
tender, shall lead to disqualification of the tender as non-responsive. The method of
determining the error as a major deviation shall be specified in the TDS.

Corrected tender prices shall not be used in the evaluation of tenders, comparison of
tender prices.

The Procuring Entity shall calculate the difference between the corrected price and
tender price and work out the percentage difference, which will be plus or minus tender
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35.1

36.1

36.2

36.3
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37.1

price as the case may be; [i.e. (corrected tender price— tender price)/ tender price X100].
This percentage difference between corrected tender price and tender price may be used
to determine if the error so detected is considered a major deviation that affects the
substance of the tender.

On award of contract, all payment valuation certificates, variation orders on omissions
and additions valued based on rates in the Bill of Quantities will be adjusted by such a
percentage specified in ITT 31.4 to ensure contractor is not paid less or more relative to
the contract price which would be the tender price.

Conversion to Single Currency

For evaluation and comparison purposes, the currency(ies) of the Tender shall be
converted into a single currency as specified in the TDS.

Margin of Preference

A margin of preference may be allowed on locally manufactured goods (plant and
equipment) only when the contract is open to international tendering, where the tender
is likely to attract foreign goods and where the contract exceeds the threshold specified
in the Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international tendering and competition shall not be
subject to reservations exclusive/ specific groups under women, youth and persons living
with disability.

Where it is intended to reserve a contract to a specific group of businesses (these groups
are Small and Medium Enterprises, Women Enterprises, Youth Enterprises and
Enterprises of persons living with disability, as the case may be), and who are
appropriately registered as such by a competent authority, a procuring entity shall ensure
that the invitation to tender specifically indicates that only businesses or firms belonging
to the specified group are eligible to tender. Tender shall be reserved to only one group.
If not so stated in the Tender documents, the invitation to tender will be open to all
interested tenderers.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and
Section 1ll, Evaluation and Qualification criteria. No other evaluation criteria or
methodologies shall be permitted. By applying the criteria and methodologies the
Procuring Entity shall determine the Best Evaluated Tender. This is the Tender of the
Tenderer that meets the qualification criteria and that has been determined to be:

a) Most responsive to the Tendering document; and
b) The lowest evaluated cost.

37.2 Technical Evaluation. The Procuring Entity will carry out a detailed technical evaluation

of the Tenders not previously rejected to determine whether the technical aspects are
incompliance with the Tendering document. The Tender that does not meet minimum
acceptable standards of completeness, consistency and detail, and the specified minimum
(or maximum, as the case may be) requirements for specified functional guarantees, will
be rejected for non-responsiveness. In order to reach its determination, the Procuring
Entity will examine and compare the technical aspects of the Tenders on the basis of the
information supplied by the Tenderers, taking into account the following:

a)  Overall completeness and compliance with the Procuring Entity's Requirements;
conformity of the Plant and Installation Services offered with specified
performance criteria, including conformity with the specified minimum (or
maximum, as the case may be) requirement corresponding to each functional



37.3

guarantee, as indicated in the Specification and in Section IlI, Evaluation and
Qualification Criteria; suitability of the Plant and Installation Services offered in
relation to the environmental and climatic conditions prevailing at the site; and
quality, function and operation of any process control concept included in the
Tender;

b)  type, quantity and long-term availability of mandatory and recommended spare
parts and maintenance services; and

c)  other relevant factors, if any, listed in Section 111, Evaluation and Qualification
Criteria.

Where alternative technical solutions have been allowed in accordance with ITT 13, and
offered by the Tenderer, the Procuring Entity will make a similar evaluation of the
alternatives. Where alternatives have not been allowed but have been offered, they shall
be ignored.

37.4 Economic Evaluation. To evaluate a Tender, the Procuring Entity shall consider the
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following:

a)  the Tender price, excluding provisional sums and the provision, if any, for
contingencies in the Price Schedules;

b)  price adjustment due to discounts offered in accordance with ITT 17.11;

c)  price adjustment due to quantifiable non material non-conformities in accordance with

ITT 31.3;

d)  converting the amount resulting from applying (a) to (c) above, if relevant, to a
single currency in accordance with ITT 33; and

e) the evaluation factors specified in the TDS and in Section 111, Evaluation and
Qualification Criteria.

If price adjustment is allowed in accordance with ITT 17.7, the estimated effect of the
price adjustment provisions of the Conditions of Contract, applied over the period of
execution of the Contract, shall not be taken into account in Tender evaluation.

In the case of multiple contracts or lots, Tenderers are allowed to tender for one or more
lots and the methodology to determine the lowest evaluated cost of the lot (contract) and
for combinations, including any discounts offered in the Form of Tender, is specified in
Section 111, Evaluation and Qualification Criteria.

Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive
Tenders established in accordance with ITT 35.4 to determine the Tender that has the
lowest evaluated cost.

Abnormally Low Tenders and Abnormally High Tenders

An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the capability
of the Tenderer to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring
Entity shall seek written clarifications from the Tenderer, including detailed price
analyses of its Tender price in correlation to the subject matter of the contract, scope,
proposed methodology, schedule, allocation of risks and responsibilities and any other
requirements of the Tendering document.

After evaluation of the price analyses, in the event that the Procuring Entity determines
that the Tenderer has failed to demonstrate its capability to deliver the contract for the
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offered tender price, the Procuring Entity shall reject the Tender.

An abnormally high price is one where the tender price, in combination with other
constituent elements of the Tender, appears unreasonably too high to the extent that the
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for
money or it may be paying too high a price for the contract compared with market prices
or that genuine competition between Tenderers is compromised.

In case of an abnormally high tender price, the Procuring Entity shall make a survey of
the market prices, check if the estimated cost of the contract is correct and review the
Tender Documents to check if the specifications, scope of work and conditions of
contract are contributory to the abnormally high tenders. The Procuring Entity may also
seek written clarification from the tenderer on the reason for the high tender price. The
Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the
contract, the Procuring Entity_ may accept or not accept the tender depending on
the Procuring Entity's budget considerations.

i) If specifications, scope of work and/or conditions of contract are contributory to
the abnormally high tender prices, the Procuring Entity shall reject all tenders and
may retender for the contract based on revised estimates, specifications, scope of
work and conditions of contract, as the case may be.

39.6 If the Procuring Entity determines that the Tender Price is abnormally too high because

40.1

40.2

41

41.1

41.2

genuine competition between tenderers is compromised (often due to collusion,
corruption or other manipulations), the Procuring Entity shall reject all Tenders and shall
institute or cause competent Government Agencies to institute an investigation on the
cause of the compromise, before retendering.

Unbalanced or Front Loaded Tenders

If the Tender that is evaluated as the lowest evaluated cost is, in the Procuring Entity's
opinion, seriously unbalanced or front loaded the Procuring Entity may require the
Tenderer to provide written clarifications. Clarifications may include detailed price
analyses to demonstrate the consistency of the Tender prices with the scope of works,
proposed methodology, schedule and any other requirements of the Tendering document.

After the evaluation of the information and detailed price analyses presented by the
Tenderer, the Procuring Entity may:

a)  Acceptthe Tender; or

b) If appropriate, require that the total amount of the Performance Security be
increased, at the expense of the Tenderer, to a level not exceeding ten
percent (10%) of the Contract Price; or

c)  Reject the Tender.

Eligibility and Qualification of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the Tenderer that is
selected as having submitted the lowest evaluated cost and substantially responsive
Tender is eligible and meets the qualifying criteria specified in Section 111, Evaluation
and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of
the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 15.1. The
determination shall not take into consideration the qualifications of other firms such as
the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than
Specialized Subcontractors if permitted in the Tendering document) or any other firm (s)
different from the Tenderer.



41.3

41.4

42.1

43.3

44.1

45,

45.1

An affirmative determination shall be a prerequisite for award of the Contract to the
Tenderer. A negative determination shall result in disqualification of the Tender, in
which event the Procuring Entity shall proceed to the Tenderer who offers a substantially
responsive Tender with the next lowest evaluated cost to make a similar determination
of that Tenderer's qualifications to perform satisfactorily.

The capabilities of the manufacturers and subcontractors proposed in its Tender to be
used by the Tenderer with the Lowest Evaluated Tender for identified major items of
supply or services will also be evaluated for acceptability in accordance with Section I,
Evaluation and Qualification Criteria. Their participation should be confirmed with a
Form of intent between the parties, as needed. Should a manufacturer or subcontractor
be determined to be unacceptable, the Tender will not be rejected, but the Tenderer will
be required to substitute an acceptable manufacturer or subcontractor without any change
to the Tender price. Prior to signing the Contract,

The corresponding Appendix to the Contract Agreement shall be completed, listing the
approved manufacturers or subcontractors for each item concerned.

Procuring Entity’'s right to Accept Any Tender and to Reject Any or All Tenders

The Procuring Entity reserves the right to accept or reject any Tender, and to annul the
Tendering process and reject all Tenders at any time prior to Contract Award, without
there by incurring any liability to Tenderers. In case of annulment, all Tenders submitted
and specifically, Tender securities shall be promptly returned to the Tenderers.

Award of Contract

Award Criteria

Subject to ITT 40, the Procuring Entity shall award the Contract to the successful
Tenderer. This is the Tenderer whose Tender has been determined to be the Lowest
Evaluated Tender. This is the Tender of the Tenderer that meets the qualification criteria
and whose Tender has been determined to be:

a)  Substantially responsive to the Tendering Document; and
b)  The lowest evaluated cost

Notice of Intention to Enter into a Contract/ Notification of Award

When a Standstill Period applies, it shall commence when the Procuring Entity has
transmitted to each Tenderer the Notification of Intention to Award the Contract to the
successful Tenderer. The Notification of Intention to Award shall contain, at a minimum,
the following information:

a)  The name and address of the Tenderer submitting the successful Tender;
b)  The Contract price of the successful Tender;

c) A statement of the reason (s) the Tender (of the unsuccessful Tenderer to whom
the Form is addressed) was unsuccessful, unless the price information in c) above
already reveals the reason;

d)  The expiry date of the Standstill Period; and

e) Instructions on how to request a debriefing and/ or submit a complaint during the
standstill period.

Standstill Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days
to allow any dissatisfied tender to launch a complaint. Where only one Tender is
submitted, the Standstill Period shall not apply.



45.2

46.1

46.2
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47.1

48.1

48.2

48.3

48.4
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49.1

49.2

Where a Standstill Period applies, it shall commence when the Procuring Entity has
transmitted to each Tenderer the Notification of Intention to Enter in to a Contract with
the successful Tenderer.

Debriefing by the Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract
referred to in ITT 43, an unsuccessful tenderer may make a written request to the
Procuring Entity for a debriefing on specific issues or concerns regarding their tender.
The Procuring Entity shall provide the debriefing within five days of receipt of the
request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer
shall bear its own costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period
specified in ITT 43.1, upon addressing a complaint that has been filed within the
Standstill Period, the Procuring Entity shall transmit the Letter of Award to the successful
Tenderer. The letter of award shall request the successful tenderer to furnish the
Performance Security within 21 days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract
and upon the parties meeting their respective statutory requirements, the Procuring Entity
shall send the successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer
shall sign, date, and return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification
of award and before expiry of the tender validity period

Notwithstanding ITT 46.2 above, in case signing of the Contract Agreement is prevented
by any export restrictions attributable to the Procuring Entity, to the country of the
Procuring Entity, or to the use of the Plant and Installation Services to be supplied, where
such export restrictions arise from trade regulations from a country supplying those Plant
and Installation Services, the Tenderer shall not be bound by its Tender, always provided,
however, that the Tenderer can demonstrate to the satisfaction of the Procuring Entity
that signing of the Contact Agreement has not been prevented by any lack of diligence
on the part of the Tenderer in completing any formalities, including applying for permits,
authorizations and licenses necessary for the export of the Plant and Installation Services
under the terms of the Contract.

Performance Security

Within twenty-one (21) days of the receipt of the Form of Acceptance from the Procuring
Entity, the successful Tenderer shall furnish the Performance Security in accordance
with the General Conditions GCC 13.3, subject to ITT 38, using for that purpose the
Performance Security Form included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. If the Performance Security furnished by the
successful Tenderer is in the form of a bond, it shall be issued by a bonding or insurance
company that has been determined by the successful Tenderer to be acceptable to the
Procuring Entity. A foreign institution providing a bond shall have a correspondent
financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent financial institution is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security
or sign the Contract shall constitute sufficient grounds for the annulment of the award



and forfeiture of the Tender Security. In that event the Procuring Entity may award the
Contract to the Tenderer offering the next Best Evaluated Tender.

0. Publication of Procurement Contract

50.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the
awarded contract at its notice boards and websites; and on the Website of the Authority.
At the minimum, the notice shall contain the following information:
a)  Name and address of the Procuring Entity;
b)  name and reference number of the contract being awarded, a summary of its
scope and the selection method used;
c)  the name of the successful Tenderer, the final total contract price, the contract duration.
d)  Dates of signature, commencement and completion of contract;
e)  Names of all Tenderers that submitted Tenders, and their Tender prices as read out at
Tender opening.

51  Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as
Adjudicator under the Contract, at the hourly fee specified in the TDS, plus reimbursable
expenses. If the Tenderer disagrees with this proposal, the Tenderer should so state in
his Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the
appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause
23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.

52 Procurement Related Complaint and Administrative Review
51.1 The procedures for making a Procurement-related Complaint are as specified in the TDS.

51.2 A request for administrative review shall be made in the form provided under contract
forms.



SECTION Il - TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall

prevail over those in ITT.

ITTReference

PARTICULARS OF APPENDIX TO INSTRUCTIONS
TO TENDERS

A. General

ITT 11

The reference number of the Contract: RFX 1000001558

Procuring Entity: Rural Electrification and Renewable

Energy Corporation

The name of the contract is: Design, Supply, Installation, Testing &
Commissioning of a Transformer Diluge Fire protection system and a total
flooding FM 200 system for primary & secondary electrical rooms for 50MW
Garissa Solar Power plant substation.

ITT 21

The name of the Project is:  Design, Supply, Installation, Testing &
Commissioning of a Transformer Diluge Fire protection system and a
[total flooding FM 200 system for primary & secondary electrical rooms for
50MW Garissa Solar Power plant substation

Electronic —Procurement System shall be used

The Procuring Entity shall use the following electronic-procurement
system to manage this Tendering process:

SRM e-system via url https://suppliers.rea.co.ke:44300/irj/portal

ITT 3.3

The Information made available on competing firms is as
follows: None

ITT 3.3

The firms that provided consulting services for the contract
being tendered for are:None

ITT 4.1

Maximum number of members in the Joint Venture (JV)
shall be: None

B. Tendering Document

ITT 8.1

(A) Pre-Tender conference will not be held.
(B) A pre-arranged pretender visit of the site of the works will
be held from Date 2" May to 4" May 2026

ITT 8.2

Any questions in writing, shall reach the Procuring Entity not
later than 4" April 2026

ITT 84

Minutes of the pre-Tender meeting and the pre-arranged
pretender visit of the site of the works will be
published at the website



https://suppliers.rea.co.ke:44300/irj/portal

ITTO9.1

The Procuring Entity shall publish its response at the website
WWW.rerec.co.ke.

For Clarification of Tender purposes and for obtaining further
information the Procuring Entity’s address is:
1) Name of Procuring Entity: Rural Electrification
and Renewable Energy Corporation
Postal Address: P.O. Box 34585-00100 Nairobi
2) Telephone number and e-mail address of the
officer to be contacted:
Chief Executive Officer
Kawi House, South C,
P.O. Box 34585, 00100
Nairobi, Kenya
+254 709 193 000
tenders@rerec.co.ke;
Address where to send enquiries is tenders@rerec.co.ke to
reach the Procuring Entity not later than
4™ April 2026 latest 12:00 noon.
The Procuring Entity shall publish its response at the website
or via email on same day of the clarification.

C. Preparation of Tenders

ITP 13.1 ())

The Tenderer shall submit the following additional
documents in its Tender: The list of additional
documents should include the following:

1. Submission of audited financial statements for the last
three (3) years (2022,2023,2024) reported within the
last 18months signed and stamped by the auditor and
company directors. Submit Valid ICPAK Practicing
License of the certified public accountant under the year
of each audit.

2. The tenderer SHALL submit valid Manufacturer’s
Authorizations & Warranty form on manufacturer’s
letterhead signed and stamped. — Deluge System and
FM 200 Total Flooding System

3. The tenderer SHALL submit Valid Manufacturer’s
contact details on manufacturer’s letterhead signed
and stamped including a valid official email address
(Gmail or yahoo email address will not be accepted)
and secure website for international companies.

4. Submission of details of experience and past
performance on works of a similar nature within the
past five years and details of current work on hand
and other contractual commitments. The tenderer to
attach at least 3 completion certificates from the
owner of the works undertaken. Tenderer should
have at least 5 years past experience in relevant
works.
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5. Confirmation of business Premise, workshops and
service center with relevant tools and equipment
whether owned or leased with evidence of valid lease
agreements and OSHA registration of workplace
certificate.

6. Submission of valid EPRA License (Company's
Valid EPRA license -Minimum class B for electrical
works)

7. Submission of proof of registration with the National
Construction Authority (NCA) category 4 and above
under Electrical or Mechanical services works
registration with valid current annual contractor’s
practicing license. ) As a mechanical contractor
with specialization in fire engineering Services
and as an electrical contractor with
specialization in fire alarms systems ; Category
NCA 4 and above.

9. Submission of evidence of an established up to date
safety program, policies and work practices. Bidder
to provide a written occupational health and safety
Policy.

ITT 151 Alternative Tenders shall not be considered.

ITT 15.2 Alternative times for completion shall not be permitted.

ITT 154 Alternative technical solutions shall be permitted for the

following parts of the Works: None

ITT19.1 Tenderers shall quote for the following components or services on a
single responsibility basis:

Entire Plant and Installation Services.

ITT 19.5 (a) and (d) Place of destination: DDP Garissa.

ITT 19.6 The Incoterms edition is: DDP

ITT 19.7 The prices quoted by the Tenderer shall not be subject to

Adjustment during the performance of the
Contract.

ITT 20.1 The Tenderer is required to quote in Kenya Currency the portion of the
Tender price that corresponds to expenditures incurred in that
currency.

ITT 211 The Tender validity period shall be 147 days




ITT 21.3 (a)

(a) The delayed to exceeding thirty (30) days.

(b) The Tender price shall be adjusted by the following
percentages of the tender price:

(i) By Zero (0) % of the local currency portion of the
Contract price adjusted to reflect local inflation
during the period of extension

ITT 221 A Tender Security shall be required. Ksh. 400,000.00

ITT 231 In addition to the original of the Tender, the number of copies
is: N/A

ITT 233 The written confirmation of authorization to sign on behalf

of the Tenderer shall consist of: _

Power of attorney authorizing the signatory of the tender
documents to commit the tenderer in accordance with the
Tender requirements.

Proof of authorization shall be furnished in the form of
commissioned power of attorney by a Commissioner of Oaths
which shall accompany the tender if the tenderer/company is
owned by more than one director or if the signatory to the
tender is not a director of the company (provide name and
attach proof of citizenship of the signatory to the tender.

D. Submission and Open

ing of Tenders

ITT 251

(A) For Tender submission purposes only, the Procuring
Entity’s address is:
Attention:
Chief Executive Officer
Kawi House, South C,
P.O. Box 34585, 00100
Nairobi, Kenya
e-mail:info@rerec.co.ke;

tenders@rerec.co.ke;

TEL NO.254-20-2710955/2713921
The deadline for Tender submission is:

Date: 8™ April, 2026

Time: 10:00am

Tenderers shall submit their Tenders electronically.
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ITT 251

If Tenderers are allowed to submit Tenders electronically,
they shall follow the electronic tender submission
procedures specified below:

(@ Login to REREC portal via url
https://suppliers.rea.co.ke:44300/irj/portal

N/B: It is assumed that you have already completed the
registration process and that your registration has
been approved by REREC and you have created
an employee user account to transact with
REREC via url;

https://suppliers.rea.co.ke:44200/supportal(bD1l
biZ]PTUWMCZKPW1pbg==)/bsp da
pplication.do#VIEW_ANCHOR-ROS_TOP

For the purpose of bidding, each firm must ensure the
following

. Each company must have two user accounts;
Admin Account and Employee Account.
Ensure that the following roles are NOT
ASSIGNED to the employee; Employee
Administrator and Supplier Master Data

manager.

. Ensure that the admin account and employee
account does not share same email address

. Ensure that the Employee user name is between 4

and 12 characters.
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. For the purpose of this tender bidding, the
employee account shall be used to submit your
RFX responses.

(b) Choose RFx and Auction link in the navigation
pane

(© Click on the RFx number to open it

(d) Click Register and then Click Participate

(e) Click Create response; You will get a unique

number for your response for the RFx

Navigate to the Notes and Attachments tab and
click on Collaboration link at the bottom of the
screen (the link will be in the format “RFX
Response No: Company Name”. If under your
notes and attachment no link is formed in the
collaboration room, you are advised to delete the
response and create a new one until the link is
formed, in this link all the documents of the tender
shall be uploaded.

ITT 28.1

The Tender opening shall take place at the time and the
address for Opening of Tenders provided below:

(1) Asstatedin ITT 9.1 above
2 Date: 8th April, 2026 Time: 10:00am

The electronic Tender opening procedures shall be:

a. Logintothe REREC’s SRM system.

b. Navigate to Initiate RFX Opening tab and enter authorization
Log on.

c. Navigate to Initiate RFX Price Opening tab and enter
authorization Log on.

d. Navigate to Responses and Awards Tab and select Response
Comparison.

e. Read out the prices Aloud and download/export the responses
to an excel file which is the opening schedule that contains the
tender number, tenderer’s name and quoted prices.

The Opening schedule will be sent electronically to all the bidders who
participated in the tender.

ITT 28.6

The number of representatives of the Procuring Entity to sign
is Three (3)

E. Evaluation, and Comparison of Tenders

ITT 333

The adjustment shall be based on the [insert
“average” or “highest”’] price of the item or component as
quoted in other substantially responsive Tenders. If the price
of the item or component cannot be derived from the price
of other substantially responsive Tenders, the Procuring
Entity shall use its best estimate. — N/A

ITT 342

Any error touching on the unit price and the total price shall lead to
disqualification of the tender.

The error shall be determined as a major deviation if it is more than
1%

ITT 351

The currency that shall be used for Tender evaluation and comparison
purposes to convert (at the selling exchange rate) all Tender prices
expressed in various currencies into a single currency is: Kshs.

The source of exchange rate shall be: the Central Bank in Kenya.




The date for the exchange rate shall be:8th April 2026

ITT 36.2

A margin of preference shall not be allowed.

ITT 36.4

The invitation to tender is open to all eligible bidders and is
not subject to any reservation.

ITT 37.4 (¢)

The adjustments shall be determined using the following criteria, from
amongst those set out in Section 111, Evaluation and Qualification
Criteria: [N/A]

(@ Deviation in Time for Completion: No.

(b) Life cycle costs: the projected operating and maintenance costs
during the life of the goods or equipment No.

(c) Functional Guarantees of the Facilities No.

(d) Work, services, facilities, etc., to be provided by the Procuring
Entity

ITT 37.6

Tenderers shall be allowed to quote separate prices for different lots
(contracts) and the methodology to determine the lowest tenderer is
specified in Section 11, Evaluation and Qualification Criteria.

ITT 45
Standstill Period

The Standstill Period is 14 calendar days after the date the Procuring
Entity has transmitted to all Tenderers that submitted a Tender, the

Notification of its Intention to Award the Contract to the successful
Tenderer.

ITT 51 The person named to be appointed as Adjudicator is an
Adjudicator of Nairobi Center for International Arbitration
at an hourly fee: As per First Schedule of NCIA Arbitration
rules

ITT 521 The procedures for making a Procurement-related

Complaints are detailed in the “Regulations” available from
the PPRA  Website www.ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a
Procurement-related Complaint, the Tenderer should submit
its complaint following these procedures, in writing (by the
quickest means available, that is either by hand delivery or
email to:

For the attention: Dr. Rose N. Mkalama

Title/position: Chief Executive Officer

Procuring Entity: Rural Electrification and Renewable
Corporation

Email address: info@rerec.co.ke and tenders@rerec.co.ke

In summary, a Procurement-related Complaint may
challenge any of the following:

(i) the terms of the Tender Documents; and

(i) The Procuring Entity’s decision to award the contract.
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SECTION Il - EVALUATION AND QUALIFICATION CRITERIA
L General Provisions

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate

the Kenya Shilling equivalent using the rate of exchange determined as follows:

a. For construction turn over or financial data required for each year -Exchange rate
prevailing on the last day of the respective calendar year (in which the amounts
for that year is to be converted) was originally established.

b. Value of single contract -Exchange rate prevailing on the date of the contract signature.

c. Exchange rates shall be taken from the publicly available source identified in the
ITT 33.1. Any error in determining the exchange rates in the Tender may be
corrected by the Procuring Entity.

1.3  This section contains the criteria that the Procuring Entity shall use to evaluate tender

and qualify tenderers. No other factors, methods or criteria shall be used other than
specified in this tender document. The Tenderer shall provide all the information
requested in the forms included in Section 1V, Tendering Forms. The Procuring Entity
should use the Standard Tender Evaluation Report for Goods and Works for
evaluating Tenders.

1.4 EVALUATIONAND CONTRACT AWARD CRITERIA

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification

C
a
0

2

riteria, (ii) has been determined to be substantially responsive to the Tender Documents,
nd (iii) is determined to have the Lowest Evaluated Tender price shall be selected for award
f contract.

PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the

€
a

ligibility criteria and other requirements in the ITT, and that the tender is complete in all
spects in meeting the requirements of “Part 2 — Procuring Entity's Works Requirements”,

including checking for tenders with unacceptable errors, abnormally low tenders, abnormally

h

igh tenders and tenders that are front loaded. Tenders that do not pass the Preliminary

Examination will be considered irresponsive and will not be considered further.

PRELIMINARY EVALUATION
The following are the MANDATORY Requirements that SHALL constitute the evaluation criteria at the Preliminary
Evaluation Stage:

1.

o

Confirmation that the Bidder documents/Attachments have been submitted in the Collaboration folder of the
SAP SRM System. Bidders shall not attach their documents at any other Tab of the Portal. Attachments placed
elsewhere in the portal shall be declared non-responsive and the attachments shall not be evaluated.
Confirmation that the bidder’s prices appear during tender opening. The entered prices in the items tab of
SRM portal must be the same as the prices in the tender form/price schedules and the same prices are read out
during opening (Award shall be based on read out price)

Confirmation of Submission of a valid tender security during opening in form of a Bank guarantee. The value
of the Tender Security shall be as specified in TDS and valid for 170 days.

Submission of copies of Company or Firm’s Registration Certificate, Company’s E-PIN Certificate with both
VAT & Income Tax obligations, Valid Tax compliance certificate and (CR12/CR13) form from Registrar of
Companies, not more than Three (3) months old for all companies as is applicable and certified by a
Commissioner of Oaths or a Magistrate of the Kenyan Judiciary.

Submission of a copy of valid Trade License/Business permit in the county of operation.

A written Power of Attorney, commissioned by commissioner of oaths, or a Magistrate of the Kenyan
Judiciary stamped and signed by company directors including the specimen signature of the Authorized
person. All firms must submit Power of Attorney.



10.

11.
12.

13.
14.

15.
16.

17.

18.

19.
20.
21.
22.
23.

24.

Confirmation of Submission and verification that the Tender Form on letterhead clearly showing tenderer’s
name and business address, duly completed, stamped and signed by the bidder in the format provided in the
tender including tender validity period as specified in TDS.

Submission of a duly filled and signed certificate of independent tender determination

Submission of a duly filled and signed self-declaration that the person/tenderer is not debarred in the matter of
the public procurement and asset disposal act 2015 and Commissioned by Commissioner of Oaths or a
Magistrate of the Kenyan Judiciary.

Submission of a dully filled and signed self-declaration that the person/tenderer will not engage in any corrupt
or fraudulent practice and Commissioned by Commissioner of Oaths or a Magistrate of the Kenyan Judiciary.
Submission of a dully filled and signed declaration and commitment to the code of ethics.

Submission of duly filled, stamp and signed confidential business questionnaire form in the format provided in
the tender document.

Submission of a dully filled, signed and stamped price schedule form.

Submission of dully filled Qualification forms

i Form EQU

ii. Form Personnel

iii. Tenderer Information Form

iv. Form Con -2

V. Form Fin 3.1, 3.2, 3.3, & 3.4

Vi. Form Exp 4.1, 4.2 (a) & 4.2 (b)

The tenderer SHALL provide latest Audited financial reports for the last three (3) years.

The tenderer SHALL submit Manufacturers Authorizations & Warranty form on manufacturer’s letterhead
signed and stamped.

Submission of manufacturers contact details including a valid official email address (Gmail or yahoo email
address will not be accepted) and secure website for international companies.

Submission of details of experience and past performance on works of a similar nature within the past five
years and details of current work on hand and other contractual commitments. The tenderer to attach at least 3
completion certificates from the owner of the works undertaken. Tenderer should have at least 5 years past
experience in relevant works

Confirmation of business Premises, workshops and service centre with relevant tools and equipment whether
owned or leased with evidence of valid lease agreements and OSHA registration of workplace certificate.
Submission of valid EPRA License (Company's Valid EPRA license class B — Electrical)

Submission of valid NCA 4 and above — electrical services or Mechanical services

Submission of Manufacturer’s ISO9001:2015 certificate for quality management OR KEBS certification for
the key equipment

Submission of evidence of an established up to date safety program, policies and work practices. Bidder to
provide a written occupational health and safety policy.

Confirmation that the contractor has no REREC pending works beyond the project implementation period
provided in the contract. This is a mandatory fulfilment and a bidder who fails on this parameter shall be
deemed non responsive

NB: Tenders which do not satisfy any of the requirements set out above shall be rejected as per public procurement
and disposal Act, 2015 and will not proceed to technical evaluation stage.




-The similarity shall be based on the physical size, complexity,

methods/technology and/or characteristics described in the bill of quantities and drawings|The tenderer

(attach evidence: letter from bank,
overdraft facility, current bank statements
for the last 6 months)

Has financial resources estimated as
Kenya Shillings 19,129,976.00

Item Qualification Qualification Requirement Document | Remarks
No. Subject to be
Completed
by the
Tenderer
1..PROGRAM OF WORKS
1.1 Adequacy of e Has attached a clear and legible Not
the proposed Works Program applicable
Works e Program captures all elements
program: specific to the proposed works
e Program covers the required
timeline not exceeding 36 weeks
and all elements are reasonably
scheduled.
2.GUARANTEED TECHNICAL PARTICULARS
2.1 Guaranteed Submission of dully filled Guaranteed
Technical Technical Particulars (GTPS) forms
Particulars
(GTPS)
3.FINANCIAL
3.1 Financial Audited financial report for Three [3] FormFIN-
Capabilities years (2022, 2023 3.1,with
and 2024) attachments
3.2 Average The tenderer shall demonstrate that it has | FormFIN-
Annual a minimum average annual turnover of | 3.2, with
Construction Kenya Shillings 59,781,175.00 | attachments
Turnover equivalent calculated as total certified
payments received for contracts in
progress and/or completed within the last
3 years, divided by 3 years
3.3 Financial Evidence of financial resources: FormFIN-
Resources Cash in hand, Lines of Credit, overdraft 3.3, with
facility, etc. attachments




Item Qualification Qualification Requirement Document | Remarks
No. Subject to be
Completed
by the
Tenderer
4. EXPERIENCE
4.1 General Experience under the fire suppression
Construction contracts in the role of prime | Form EXP-
Experience contractor,JV member,contractor,or | 4.1
management contractor for at least the last
5 years, starting 1% January,2019
4.2(a) Specific Participation as contractor, joint venture | Form EXP-
Construction member, management contractor, or | 4.2(a)
& Contract subcontractor, in at least three (3)
Management contracts within the last five (5) years,
Experience each with a value of at least Kes,
11,956,235.00 between 1% January,2021
and the tender submission deadline
Bidders shall attach copies of the
following:
a) Letters of awards or,
b) Signed contract and completion
certificate for the respective
projects. Or
¢) If project is ongoing, it must be at
least 80% complete. Bidders to
attach copies of interim payment
certificates.
4.2(b) Construction Not applicable Not
Experience in Key applicable

Activities




Item Qualification Qualification Requirement Document to be | Remarks
No. Subject Completed by
the Tenderer
5.EQUIPMENT
5.1 Contractor’s Pick up(2 tonne)-Two(2) Form
key Electrical tool kit-Two(3) EQU:Equipment
equipment Mechanical tool kit-Two(2)

NogakrownhE

Hoisting Equipment-One(1)
Aluminum Ladders-Three(3)
Safety harness-Five(5)
Scaffolding(28
Two(2)

Drill machines-Three(3)

step-set)-

If equipment is owned, must
provide CLEAR copies of
logbook or proof of ownership
If equipment is hired or leased,
provide a commitment letter
from the lessor of the equipment
addressed to the RURAL
ELECTRIFICATION AND

RENEWABLE ENERGY
CORPORATION indicating
that the lessor shall avail

equipment upon award of the
tender and submit a copy of
written  agreement  between
lessor and lessee indicating list
of equipment.

The equipment shall be
available on site when required.




Engineering, Civil/Structural
engineering,Electrical
Engineering

2. Registered professional with the
respective registration bodies:
Engineers Board of
Kenya(EBK) or Board of
Registration of Architects and
Quantity Surveyors(BORAQS)
with a valid practicing license-
Mandatory

3. General experience -10years

4. Specific experience on fire
suppression works -5years

b) Site Agent-1No.

Minimum Qualification and Technical
Experience

1. Higher diploma in building
construction or equivalent

2. Specific experience on fire
suppression works-5years

¢) Foreman-1No

Minimum_Qualification and Technical
Experience
1. Certificate —Building

Construction or equivalent
2. Experience-5years

d) Technicians-2No

Minimum Qualification and Technical
Experience
1. Diploma in Electrical, Civil,
information ~ technology  or
Mechanical Engineering
2. Experience- two (2) years in
relevant fields
3. Signed CV’s by the technicians
and the owner/director and
Certified copies of Certificates
MUST be submitted.
4. At least one member with EPRA
license-Minimum class B for
electrical works

Item Qualification Qualification Requirement Document | Remarks
No. Subject to be
Completed
by the
Tenderer
6.KEY PERSONNEL
6.1 Contractor’s a) Project Manager-1No. Form PER-
representative Minimum Qualification and Technical | 1
and | key Experience &
personne 1. Bachelor’s degree in | Form PER
Architecture, Quantity | -2
Surveying, Construction
management, Mechanical




e) Occupational  Safety and
Health Personnel
Minimum_Qualification and Technical
Experience
1. At least a Certificate in
Occupational Safety and Health
2. Experience -2 years

Note: Certified copies of certificates to
be provided as evidence.

NB: Tenders which do not satisfy any of the requirements set out above shall be rejected as per public

7.MANUFACTURER’S AUTHORIZATION

7.1 Manufacturer The tenderer SHALL submit Not
Authorization Manufacturers Authorizations & | applicable
Warranty form on  manufacturer’s
letterhead signed and stamped by the
manufacturer for key equipment

Item Qualification Qualification Requirement Document | Remarks
No. Subject to be
Completed
by the
Tenderer
8.CATALOGUES AND BRONCHURES
8.1 Catalogues and The tenderer SHALL submit catalogues Not
Brochures and brochures containing technical dataas | applicable

provided in the technical specifications.
The tenderer to clearly indicate the
specific model offered where several
product models are available in the same
catalogue

9. TRAINING

9.1 Training Attach training content (syllabus) & Not
schedule for on-site training for | applicable
Approximate 15 REREC staff for 6 days

procurement and disposal Act, 2015 and SHALL not proceed to financial evaluation stage.

N/B:Tenders which do not satisfy any of the requirements set out above shall be rejected as per public
procurement and disposal Act, 2015 and SHALL not proceed to financial evaluation stage.



4

FINANCIAL EVALUATION

The following constituted the evaluation criteria at the Financial Evaluation stage: -

The Procuring Entity SHALL apply the prevailing mean exchange rate at the time of tender opening for

purposes of conversion of tender currencies into one common currency for comparison of unit prices. The
source of the prevailing exchange rate shall be the Central Bank of Kenya

Authentication of the tender security from the issuing bank.

Confirmation of and considering BOQ/Price Schedule duly completed and signed.
Tenderer’s conformance with REREC delivery schedule in the tender document.
Compliance with the stated REREC terms of payments

NB: Tenders which do not satisfy any of the requirements set out above shall be rejected as per public
procurement and disposal Act 2015

i)

Economic Evaluation

Price evaluation: in addition to the criteria listed in ITT 35.4 (a) — (e) the following
criteria shall apply:

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as
follows:

ii)  Alternative technical solutions for specified parts

The acceptability of alternative technical solutions for parts of the facilities, if
permitted under ITT 13.4, will be determined as follows:

Life Cycle Costs

Since the operating and maintenance costs of the facilities being procured form a major
part of the life cycle cost of the facilities, these costs will be evaluated according to the
principles given here after, including the cost of spare parts for the initial period of
operation stated below and based on prices furnished by each Tenderer in Price
Schedule Nos. 1 and 2, as well as on past experience of the Procuring Entity or other
Procuring Entity's similarly placed. Such costs shall be added to the Tender price for
evaluation. The operating and maintenance costs factors for calculation of the life cycle
cost are:

) Number of years for lifecycle: [Insert number of years]N/A

i)  Operating costs [state how they will be determined]N/A



i)

Maintenance costs, including the cost of spare parts for the initial period of
operation [state how they will be determined], and

iv) Discount rate: [insert discount rate in percent] to be used to
discount to present value all annual future costs calculated under (ii) and (iii)
above for the period specified in (i).N/A
The price of recommended spare parts quoted in Price Schedule No.6 shall not
be considered for evaluation.
(v)  Functional Guarantees of the Facilities
The minimum (or maximum) requirements stated in the Specification for
functional guarantees required in the Specification are:
Functional Guarantee Minimum (or Maximum, as appropriate)
Requirement
1.
2.
3.
For the purposes of evaluation, for each percentage point that the functional
guarantee of the proposed Plant and Installation Services is below the norm
specified in the Specification and in the above table, but above the minimum
acceptable  levels also  specified there in, an  adjustment
of
will be added to the Tender price. If the drop below the norm or the excess above
the minimum acceptable levels is less than one percent, the adjustment will be
appropriated accordingly.
vi)  Work, services, facilities, etc., to be provided by the Procuring Entity.
Where Tenders include the under taking of work or the provision of services or
facilities by the Procuring Entity in excess of the provisions allowed for in the
Tendering document, the Procuring Entity shall assess the costs of such additional
work, services and/or facilities during the duration of the contract. Such costs
shall be added to the Tender price for evaluation.
vii) Specific addition criteria The relevant evaluation method, if any, shall be as
follows:
Any adjustments in price that result from the above procedures shall be added, for
purposes of comparative evaluation only, to arrive at an “Evaluated Tender
Price.” Tender prices quoted by Tenderers shall remain unaltered.
2 Multiple Contracts (ITT 35.6)
2.1  Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are

evaluated on basis of Lots and the lowest evaluated tenderer identified for each Lot. The
Procuring Entity will select one Option of the two Options listed below for award of
Contracts.

OPTION1




)} If a tenderer wins only one Lot, the tenderer will be awarded a contract for that
Lot, provided the tenderer meets the Eligibility and Qualification Criteria for that
Lot.

i) Ifatenderer wins more than one Lot, the tender will be awarded contracts for all
won Lots, provided the tenderer meets the aggregate Eligibility and Qualification
Criteria for all the Lots. The tenderer will be awarded the combination of Lots for
which the tenderer qualifies and the others will be considered for award to second
lowest the tenderers.

OPTION 2-Applicable

The Procuring Entity will consider all possible combinations of won Lots [contract(s)]
and determine the combinations with the lowest evaluated price. Tenders will then be
awarded to the Tenderer or Tenderers in the combinations provided the tenderer meets
the aggregate Eligibility and Qualification Criteria for all the won Lots.

The Procuring Entity allows the option of Bidders to quote for all the lots. However,
maximum of four lots can be awarded to one bidder.

3 MARGIN OF PREFERENCE

3.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of 15%
(fifteen percent) to Tenderers offering goods manufactured, mined, extracted, grown,
assembled or semi-processed in Kenya. Goods assembled or semi-processed in Kenya
shall have a local content of not less than 40%.

3.2 The margin of preference will be applied in accordance with, and subject to, the following
provisions:

a Tenderers applying for such preference on goods offered shall be asked to provide,
as part of the data for qualification, such information, including details of the goods
produced in Kenya, so as to determine whether, according to the classification
established by the Procuring Entity, a particular category of goods or group of goods
qualifies for a margin of preference.

b  After Tenders have been received and reviewed by the Procuring Entity, goods
offered in the responsive Tenders shall be assessed to ascertain they are
manufactured, mined, extracted, grown, assembled or semi-processed in Kenya.
Responsive tenders shall be classified in to the following groups:

i) Group A: Tenders offering goods manufactured in Kenya, for which (a) labor,
raw materials, and components from within Kenya account for more than forty
(40) percent of the Ex-Works price; and the production facility in which they
will be manufactured or assembled has been engaged in manufacturing or
assembling such goods at least since the date of Tender submission date;

ii) Group B: All other Tenders offering Goods manufactured in Kenya;

iii) Group C: Tenders offering Goods manufactured outside Kenya that have been
already imported or that will be imported.

3.3 To facilitate this classification by the Procuring Entity, the tenderer shall complete
whichever version of the Price Schedule furnished in the Tendering document is
appropriate, provided however, that the completion of an in correct version of the Price
Schedule by the Tenderer shall not result in rejection of its Tender, but merely in the
Procuring Entity's reclassification of the Tender into its appropriate Tender group.

3.4 The Tenders in each group will then be compared to determine the Tender with the lowest
evaluated cost in that group. The lowest evaluated cost Tender from each group shall
then be compared with each other and if as a result of this comparison a Tender from
Group A or Group B is the lowest, it shall be selected for the award.

3.5 Ifasaresult of the preceding comparison, a Tender from Group C is the lowest evaluated
cost, an amount equal to or 15% of the respective tender price, including unconditional



discounts and excluding provisional sums, if any, shall be added to the evaluated price
offered in each tender from Group C. If the tender from Group C is still the lowest tender,
it shall be selected for award. If not, the lowest evaluated tender from Group A or B
based on the first evaluation price shall be selected.

Alternative Tenders (ITT 13.1)

An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part

2- Procuring Entity's requirements. Only the technical alternatives, if any, of the Tenderer

with the Best Evaluated Tender conforming to the basic technical requirements shall be

considered by the Procuring Entity.

Post qualification and Contract award (ITT 39), more specifically,

a) In case the tender was subject to post-qualification, the contract shall be awarded to
the lowest evaluated tenderer, subject to confirmation of prequalification data, if so
required.

b) In case the tender was not subject to post-qualification, the tender that has been
determined to be the lowest evaluated tenderer shall be considered for contract
award, subject to meeting each of the following conditions.

i)  The Tenderer shall demonstrate that it has access to, or has available, liquid
assets, unencumbered real assets, lines of credit, and other financial means
(independent of any contractual advance payment) sufficient to meet the
construction cash flow of Kenya Shillings 59,781,175.00

i)  Minimum average annual construction turnover of Kenya Shillings:
19,129,976.00 equivalent calculated as total certified payments received for
contracts in progress and/ or completed within the last 5 years.

iii) At least 3 contracts of a similar nature executed within Kenya, or the East
African Community or abroad, that have been satisfactorily and substantially
completed as a prime contractor, or joint venture member or sub-contractor
each of minimum value Kenya shillings: 11,956,235.00 equivalent.

iv) Contractor's Representative and Key Personnel, which are specified as Project
Supervisor and two (2) Technicians

v)  Contractors key equipment listed on the table “Contractor's Equipment” below
and more specifically listed as [Contractor to provide a list of equipment]

iv) Other conditions depending on their seriousness.

a) History of non-performing contracts:
Tenderer and each member of JV in case the Tenderer is a JV, shall
demonstrate that Non- performance of a contract did not occur because of
the default of the Tenderer, or the member of a JV in the last 5 years The
required information shall be furnished in the appropriate form.

b) Pending Litigation
Financial position and prospective long-term profitability of the Single
Tenderer, and in the case the Tenderer is a JV, of each member of the JV,
shall remain sound according to criteria established with respect to
Financial Capability under Paragraph (i) above i fall pending litigation
will be resolved against the Tenderer. Tenderer shall provide information
on pending litigations in the appropriate form.

c) Litigation History

There shall be no consistent history of court/ arbitral award decisions against the
Tenderer, in the last 5 years. All parties to the contract shall furnish the
information in the appropriate form about any litigation or arbitration resulting
from contracts completed or ongoing under its execution over the years specified.
A consistent history of awards against the Tenderer or any member of a JV may

result in rejection of the tender



8. Quialification

Criteria

Documentation

Kenyan Tenderers

exemption certificate issued by the Kenya
Revenue Authority in accordance with ITT 4.13.

requirement

requirement

requirement

Required
Tenderer
LB Reaui Joint Venture (existing or intended
equirement Single Entity All members E At least one
. ach Partner
combined Partner
1.1 Nationality Nationality in accordance with ITT 4.6. Must meet N/A Must meet N/A FormELI-1.1
requirement requirement and 1.2, with
attachments
1.2 Conflict of Interest (Conflicts of interests as described in ITT 4.3 Must meet must meet Must meet N/A Form of Tender
requirement requirement requirement
1.3PPRA Ineligibility (if Having been declared ineligible by the PPRA as Must meet must meet Must meet N/A Form of Tender
debarred/Sanctioned) described in 4.5. requirement requirement requirement
éﬁt?rt;?:?sgmidstitution compliance with conditions OFITT 48 Must meet N/A Mustmeet | ) gr?(an 5 I:/:/Erlm !
requirement requirement -~
attachments
1.5 Ineligibility based = Having been excluded as a result of the Kenya Must meet must meet Must meet N/A Form of Tender
on a United Nations laws or official regulations, or by an act of requirement requirement requirement
resolution or Kenya compliance with UN Security Council resolution,
laws in accordance with ITT 4.9 and Section V.
1.6 Tax Obligations for  Produced a current tax clearance certificate or tax Must meet must meet Must meet N/A Attach certificate
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Criteria

Documentation

Securing Declaration or Proposal Securing Declaration
pursuantto ITT 4.7and ITT 20.9

requirement

requirement

requirement

requirement

Required
Tenderer

Sub-Factor _ Joint Venture (existing or intended)

Requirement Single Entity | Allmembers | Each member | Atleast one

combined member

2.1 History of non- Non-performance’of a contract did not occur within the last (5) | Must meet N/A Must meet N/A Form CON -2
performing contracts | years prior to the deadline for application submission, based on | requirement requirement?

all information on fully settled disputes or litigation. A fully by itself or

settled dispute or litigation is one that has been resolved in as member

accordance with the Dispute Resolution Mechanism under the | to past or

respective contract, and where all appeal instances available to | existing JV

the Tenderer have been exhausted.
2.2 Suspension Not under suspension based on execution of a Tender Must meet Must meet Must meet Must meet Form of Tender

History

the Tenderer®since 1%t January [2020]

requirement

requirement

2.2 Pending Tender’s financial position and prospective long-term Must meet N/A Must meet N/A Form CON -2
Litigation profitability still sound according to criteria established in 3.1 | requirement requirement

below and assuming that all pending litigation will be resolved

against the Tenderer
2.3 Litigation No consistent history of court/arbitral award decisions against | Must meet N/A Must meet N/A Form CON -2




Criteria Documentation Required
Tenderer

Sub-Factor ; Joint Venture (existing or intended)

Requirement Single Entity | All members h b At least one

combined Each member member

3.1 Financial Submission of audited balance sheets or if not Must meet N/A Must meet N/A Form FIN — 3.1 with
Capabilities required by the law of the Tenderer’s Country, requirement requirement attachments

other financial statements acceptable to the

Procuring Entity, for the last [3] years to

demonstrate the current soundness of the Tenderers

financial position and its prospective long-term

profitability.
3.2 Average Minimum average annual turnover in construction Must meet Must meet Must meet Must meet Form FIN -3.2
Annual of calculated as total certified payments requirement | requirement percent (50%) | percent (-) of
Turnover received for contracts in progress or completed, of the the

within the last (5) years requirement requirement
3.3 Financial The Tenderer must demonstrate access to, or Must meet Must meet Must meet Must meet Form FIN -3.3
Resources availability of, financial resources such as liquid requirement | requirement percent (50%) | percent (-) of

assets, unencumbered real assets, lines of credit, of the the

and other financial means, other than any requirement requirement

contractual advance payments to meet:

(i) the following cash-flow requirement:

(ii) The overall cash flow requirements for this

contract and its current commitments.




Criteria
Tenderer )

Sub-Eactor _ Joint Venture (existing or intended) Documentation

Requirement Single Entity | All members Each RETLIES

) At least one member
combined member

4.1 General Experience in [construction] under contracts inthe | Must meet N/A N/A Must Meet requirement Form EXP-4.1
Experience role of contractor, subcontractor, or management requirement

contractor for at least the last [5] years starting 1%

January [2021].
4.2(a)Specific (a)Participation as contractor, joint venture Must meet N/A N/A Must meet the following requirements for | Form EXP 4.2(a)
Experience member, management contractor, or subcontractor, | requirement the key activities listed below [list key

in at least (3) contracts within the last (5) years, activities and the corresponding minimum

that have been successfully and substantially requirements to be met by one member

completed and that are similar to the proposed otherwise state: “N/A”]

Plant and

Installation Services.
4.2(b) (b) For the above or other contracts executed Must meet N/A N/A Must meet the following requirements for | Form EXP-4.2(b)
Specific during the period stipulated in 4.2(a) above, requirements key activities listed below “N/4”.]
Experience a minimum experience in the following key

activities:

Note: [For Multiple lots (contracts) specify financial and experience criteria for each lot under Sub-Factors 3.1, 3.2, 4.2(a) and 4.2(b)]




9 Personnel

The Tenderer must demonstrate that it will have the personnel for the key positions that meet the following
requirements:

N 'Sl'ior;a;:;wrk In Similar Works
No. | Position . Experience
Experience
(years) (years)
1
2
3

The Tenderer shall provide details of the proposed personnel and their experience records in the relevant Forms
included in Section 1V, Tendering Forms.

10. Equipment

The Tenderer must demonstrate that it will have access to the key Contractor's equipment listed hereafter:

No. | Equipment Type and Characteristics Minimum Number required

WIN| -

The Tenderer shall provide further details of proposed items of equipment using the relevant Form in Section IV.

11. Subcontractors

Subcontractors/ manufacturers for the following major items of supply or services (‘Specialized Subcontractors’)
must meet the following minimum criteria, here in listed for that item:

Item
No.
1

2

3

Description of Item Minimum Criteria to be met

Failure to comply with this requirement will result in rejection of the subcontractor.

In the case of a Tenderer who offers to supply and install major items of supply under the contract that the Tenderer
did not manufacture or otherwise produce, the Tenderer shall provide the manufacturer's authorization, using the
form provided in Section 1V, showing that the Tenderer has been duly authorized by the manufacturer or producer of
the related plant and equipment or component to supply and install that item Kenya. The Tenderer is responsible for
ensuring that the manufacturer or producer complies with the requirements of ITT 4 and 5 and meets the minimum

criteria listed above for that item.



SECTION IV - TENDERING FORMS

1. FORM OF TENDER
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS
i) All italicized text is to help the Tenderer in preparing this form.

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address. Tenderers are reminded that this is a mandatory requirement.

iif) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and
the SELF DECLARATION FORMS OF THE TENDERER as listed under (s) below.

Date of this Tender submission:............. [insert date (as day, month and year) of Tender submission] Tender
Name and Identification:.................... [insert identification] Alternative
NO.C i [insert identification No if this is a Tender for an alternative]

I TSSOSO [Insert complete name of Procuring Entity]

a)  No reservations: We have examined and have no reservations to the Tendering document, including
Addenda issued in accordance with ITT 8;

b)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 4;

c)  Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender Securing Declaration or Proposal-Securing Declaration in Kenya in accordance
with ITT 4.7;

d)  Conformity: We offer to provide design, supply and installation services in conformity with the Tendering
document of the following: [insert a brief description of the Plant, Design, Supply and Installation Services];

e)  Tender Price: The total price of our Tender, excluding any discounts offered in item (f) below is: [Insert one
of the options below as appropriate]

Optionl, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating
the various amounts and the respective currencies];

Or Option 2, in case of multiple lots: (a) Total price of each lot [insert the total price of each lot in words and
figures, indicating the various amounts and the respective currencies]; and (b) Total price of all lots (sum of
all lots) [insert the total price of all lots in words and figures, indicating the various amounts and the
respective currencies];

f) Discounts: The discounts offered and the methodology for their application are:
i) The discounts offered are: [Specify in detail each discount offered.]

il)  The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];

g)  Tender Validity Period: Our Tender shall be valid for the period specified in TDS 19.1 (as amended if
applicable) from the date fixed for the Tender submission deadline specified in TDS 23.1 (as amended if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of that
period,;

h)  Performance Security: | four Tender is accepted; we commit to obtain a Performance Security in accordance
with the Tendering document;

i) One Tender Per Tenderer: We are not submitting any other Tender (s) as an individual Tenderer, and we are
not participating in any other Tender (s) as a Joint Venture member, and meet the requirements of ITT 4.3,
other than alternative Tenders submitted in accordance with ITT 13;

), Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants, manufacturers,
or service providers for any part of the contract, are not subject to, and not controlled by any entity or individual
that is subject to, a temporary suspension. Further, we are not ineligible under the Kenya laws or official



regulations or pursuant to a decision of the United Nations Security Council,

k)  State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state- owned enterprise or institution]/ [We are a state-owned enterprise or institution but meet the requirements
of ITT 4.6];

) Commissions, gratuities and fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the Tendering process or execution of the Contract: [insert complete name of each Recipient,
its full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity]

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

m)  Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Form of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared
and executed:;

n)  Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Best Evaluated Tender or any other Tender that you may receive; and

0)  Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or on
our behalf engages in any type of Fraud and Corruption.

p)  Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with the
intention of accepting the contract if awarded. To this effect we have signed the “Certificate of Independent
tender Determination” attached below.

g)  Code of Ethical Conduct: We undertake to adhere by the Code of Ethical Conduct for Persons Participating in
Public Procurement and Asset Disposal Activities in Kenya, copy available from www.pppra.go.ke during the
procurement process and the execution of any resulting contract.

r Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership
Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of intention
to enter into a contract in the event we are the successful tenderer in this subject procurement proceeding.

S) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our Tender:

0] Tenderer’s Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict to
interest.

(i) Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.

(iii)  Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any form
of fraud and corruption.

(iv) Declaration and commitment to the code of ethics for Persons Participating in Public Procurement and
Asset Disposal Activities in Kenya,

t) Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of
person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]

Signature of the person named above: [insert signature of person whose name and capacity are shown above]
Date signed [insert date of signing] ..........day of [insert month],............. [insertyear]...................


http://www.pppra.go.ke/

TENDERER'SELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE
Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender isa JV.
Tenderer is further reminded that it is an offence to give false information on this Form.

a) Tenderer’s details

ITEM DESCRIPTION
1 | Name of the Procuring Entity
2 | Reference Number of the Tender
3 | Date and Time of Tender Opening
4 | Name of the Tenderer
5 | Full Address and Contact Details of the Tenderer. 1.  Country
2. City
3. Location
4.  Building
5. Floor
6.  Postal Address
7. Name and email of contact person.
6 | Current Trade License Registration Number and
Expiring date
7 | Name, country and full address (postal and physical
addresses, email, and telephone number) of
Registering Body/Agency
8 | Description of Nature of Business
9 | Maximum value of business which the Tenderer
handles.
10 | State if Tenders Company is listed in stock exchange,
give name and full address (postal and physical
addresses, email, and telephone number) of
state which stock exchange
General and Specific Details
b)  Sole Proprietor, provide the following details.
Name in full Age
Nationality Country of Origin
Citizenship
0 Partnership, provide the following details.
Names of Partners Nationality Citizenship % Shares owned
1
2




d Registered Company, provide the following details.

i) Private or public Company

ii) State the nominal and issued capital of the Company: -

Nominal Kenya Shillings (Equivalent)

Issued Kenya Shillings (Equivalent)

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

[

N

) DISCLOSURE OF INTEREST-Interest of the Firm in the Procuring Entity.

i) Arethere any person/ PErsONS iN.......ccccceceivieieieeiese e (Name of Procuring Entity)
who has/ have an interest or relationship in this firm?

YES/NO. ..ot If yes, provide details as follows.
Names of Person Designation in the Interest or Relationship with
Procuring Entity Tenderer
1
2
3

i) Conflict of interest disclosure

Type of Conflict Disclosure If YES provide details of the
YES OR NO | relationship with Tenderer

1 | Tenderer is directly or indirectly controls, is
controlled by or is under common control with
another tenderer.

2 | Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

3 | Tenderer has the same legal representative as
another tenderer

4 | Tender has a relationship with another tenderer,
directly or through common third parties, that puts it
in a position to influence the tender of another
tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process.

5 | Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or
technical specifications of the works that are the
subject of the tender.

6 | Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract specified in this
Tender Document.

7 | Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
are directly or indirectly involved in the preparation




Type of Conflict Disclosure If YES provide details of the
YES OR NO | relationship with Tenderer

of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of
such contract.

8 | Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
would be involved in the implementation or
supervision of the such Contract.

9 | Has the conflict stemming from such relationship
stated in item 7 and 8 above been resolved in a
manner acceptable to the Procuring Entity
throughout the tendering process and execution of
the Contract.

f)  Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as
at the date of submission.

Full Name

Title or Designation

(Signature) (Date)



CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the under signed, in submitting the accompanying Letter of Tender to the [Name of
Procuring Entity] for: [Name and number of tender] in
response to the request for tenders made by: [Name of Tenderer] do here
by make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of [Name of Tenderer] that:

1

2,

I have read and | understand the contents of this Certificate;

I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in
every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the
Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a) Has been requested to submit a Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b) The Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

a) prices;
b) methods, factors or formulas used to calculate prices;
C) the intention or decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5) (b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this
request for tenders relates, except as specifically authorized by the procuring authority or as specifically
disclosed pursuant to paragraph (5) (b) above;

The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the
Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to
paragraph (5) (b) above.

Name

Title

Date

[Name, title and signature of authorized agent of Tenderer and Date]



SELF DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON /TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

b , 0F POSt OffiCe BOX......covvevviiiciiicciee e being a resident of
......................................... inthe Republic of ................ccccceeeveveeienee.. do hereby make a statement as
follows: -

1 THAT I am the Company Secretary/ Chief Executive/ Managing Director/ Principal Officer/ Director of
................................................................. (insert name of the Company) who is a Bidder in respect of Tender No.
....................... for......................... (insert tender title/description) for ................ccceeerrenenn (inSEIE
name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the afore said Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp



FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE.

....................................................... Of P. O. BOX...ocveievieciccii s, DEING @ TeSident of
............................ inthe Republic of .............cccoceeviiiieieie e ... d0 hereby make a statement as follows: -

THAT I am the Chief Executive/ Managing Director/ Principal Officer/ Director of...........ccoceoevevvvveerenneenene.
........................................................... (insert name of the Company) who is a Bidder in respect of Tender No.
....................... for ......................... (insert tender title/description) for...........................(insert name of
the Procuring entity) and duly authorized and competent to make this statement.

THAT the afore said Bidder, its servants and/ or agents/ subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of ......................... (insert name of the Procuring
entity) which is the procuring entity.

THAT the aforesaid Bidder, its servants and/ or agents/ subcontractor shave not offered any
inducement to any member of the Board, Management, Staff and/ or employees and/ or agents
of

................................ (name of the procuring entity).

THAT the aforesaid Bidder will not engage/ has not engaged in any corrosive practice with other
bidders participating in the subject tender.

THAT what is deponed to here in above is true to the best of my knowledge information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS
ST SPORRPRR (person) on behalf of
(Name of the Business/ Company/ FirmM) ........ccooiieiiiiiise e declare that | have read
and fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code
of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement
and Asset Disposal.

Name Of AULNOTIZEA SIGNATONY........vcueiiiiieiieeiiieee ettt bbbttt ee b bbbttt b e

(Company Seal/ Rubber Stamp where applicable)

Witness



SCHEDULE OF RATES AND PRICES

Schedule No. 1. Plant and Mandatory Spare Parts Supplied from Abroad

Item

Description

Code
1

Q.

Unit Price?

Total Price?

CIP

(1)

(2)

©)

1) x )

| TOTAL (to Schedule No. 5. Grand Summary)

Page 54 of 182



Country of Origin Declaration Form

Item | Description

Code

Country

Schedule No. 2. Plant and Mandatory Spare Parts Supplied from Within Kenya

Specify currency in accordance with ITT 18

Item | Description Qty. EXW Unit Price EXW Total Price
1) O] M) x@)
TOTAL (to Schedule No. 5. Grand Summary)
Name of Tender
Signature
Specify currency in accordance with ITT 18
Schedule No. 3. Design Services
Item | Description Qty. | Unit Price Total Price
Local Currency Foreign Currency
Portion Portion
@ @ (optional) D) x 2
TOTAL (to Schedule No. 5. Grand Summary)
Name of Tenderer Signature
Schedule No. 4. Installation and Other Services
Item | Description Qty. Unit Price Total Price
Foreign Currency | Local Currency | Foreign Local
Portion Portion
@ 13 ©) Mx@ [ MO)xE)
TOTAL (to Schedule No. 5. Grand Summary)
Name of Tenderer Signature




Schedule No. 5. Grand Summary

Item | Description Total Price
Foreign Local

Total Schedule No. 1. Plant, and Mandatory Spare Parts
Supplied from Abroad

Total Schedule No. 2. Plant, and Mandatory Spare Parts
Supplied from Within Kenya

Total Schedule No. 3. Design Services

Total Schedule No. 4. Installation and Other Services

TOTAL (to Tender Form)

Name of Tenderer Signature

Specify currency in accordance with ITT 18. Create and use as many columns for Foreign
Currency requirement as there are foreign currencies

Schedule No. 6. Recommended Spare Parts

Item | Description Qty. | Unit Price Total Price
CIF or CIP EXW
(foreign parts) (local parts)
O 1@ 3) (1) x (2) or
©)
Name of Tenderer Signature

Price Adjustment

Where the Contract Period (excluding the Defects Liability Period) exceeds eighteen (18) months, it is normal
procedure that prices payable to the Contractor shall be subject to adjustment during the performance of the
Contract to reflect changes occurring in the cost of labor and material components. In such cases the Tendering
document shall include in this form a formula of the following general type, pursuant to SCC Sub-Clause11.2.

Where Contracts are of a shorter duration than eighteen (18) months or in cases where there is to be no Price
Adjustment, the following provision shall not be included. Instead, it shall be indicated under this form that the
prices are to remain firm and fixed for the duration of the Contract.




Sample Price Adjustment Formula

If in accordance with GCC 11.2, prices shall be adjustable, the following method shall be used to calculate the price
adjustment:

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment during

performance of the Contract to reflect changes in the cost of labor and material components, in accordance with the
following formula:

L M
P1 1PO (1 (a b —=ric™ )P

Lo Mo
P, = adjustment amount payable to the
Contractor
P, = Contract price (base price)
a = percentage of fixed element in Contract price (a=%)
b = percentage of labor component in Contract price (b=%)
c = percentage of material and equipment component in Contract price (c=%)
L,L. = labor indices applicable to the appropriate industry in the country of origin on the base date and the date
For adjustment, respectively
M,,M; = material and equipment indices in the country of origin on the base date and the date for adjustment,

respectively

N.B. a+b+c= 100%.

Conditions Applicable to Price Adjustment

The Tenderer shall indicate the source of labor, source of exchange rate and materials indices and the base date
indices in its Tender.

Item Source of Indices Used Base Date Indices.

The base date shall be the date thirty (30) days prior to the Tender closing date.
The date of adjustment shall be the mid-point of the period of manufacture or installation of component or
Plant. The following conditions shall apply:

(@) No price increase will be allowed beyond the original delivery date unless covered by an extension of time
awarded by the Procuring Entity under the terms of the Contract. No price increase will be allowed for periods
of delay for which the Contractor is responsible. The Procuring Entity will, however, be entitled to any price
decrease occurring during such periods of delay.

(b) If the currency in which the Contract price, PO, is expressed is different from the currency of the country of
origin of the labor and/or materials indices, a correction factor will be applied to avoid incorrect adjustments of
the Contract price. The correction factor shall be: Z0/Z1, where,

Zo,=the number of units of currency of the origin of the indices which equal to one unit of the currency of the
Contract Price P,on the Base date, and

Z,=the number of units of currency of the origin of the indices which equal to one unit of the currency of the
Contract Price P,on the Date of Adjustment.

(c) No price adjustment shall be payable on the portion of the Contract price paid to the Contractor as an advance
payment.



TECHNICAL PROPOSAL

- Site Organization

- Method Statement

- Mobilization Schedule

- Construction Schedule

- Plant

- Contractor's Equipment

- Personnel

- Proposed Subcontractors for Major Items of Plant and Installation Services

- Others



SITE ORGANIZATION



METHOD STATEMENT



MOBILIZATION SCHEDULE



CONSTRUCTION SCHEDULE



Contractor's Equipment
Form EQU

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key Contractor's equipment listed in Section Ill, Evaluation and Qualification Criteria. A
separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the
Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status Current location

Details of current commitments

Source Indicate source of the equipment
[ owned [ Rented [ Leased [ Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project

Functional Guarantees

The Tenderer shall copy in the left column of the table below, the identification of each functional guarantee required
in the Specification and stated by the Procuring Entity in para.1.2 (c) of Section Ill, Evaluation and Qualification
Criteria, and in the right column, provide the corresponding value for each functional guarantee of the proposed plant
and equipment.

Required Functional Guarantee | Value of Functional Guarantee of the Proposed Plant and Equipment
1
2.
3.




Personnel
Form PER -1- Proposed Personnel

Tenderers should provide the names of suitably qualified personnel to meet the specified requirements stated in Section
I11. The data on their experience should be supplied using the Form below for each candidate.

1 Title of position*
Name

2. Title of position*
Name

3. Title of position*
Name

4, Title of position*
Name

*As listed in Section II.

Form PER-2

Resume of Proposed Personnel

Name of Tenderer
Position
Personnel information Name Date of birth
Professional qualifications
Present employment Name of Procuring Entity

Address of Procuring Entity

Telephone Contact (manager / personnel officer)

Fax E-mail

Job title Years with present Procuring Entity




Summarize professional experience over the last 20 years, in reverse chronological order. Indicate particular
technical and managerial experience relevant to the project.

From To Company / Project / Position / Relevant technical and management experience

Proposed Subcontractors for Major Items of Plant and Installation Services

A list of major items of Plant and Installation Services is provided below.

The following Subcontractors and/or manufacturers are proposed for carrying out the item of the facilities indicated.
Tenderers are free to propose more than one for each item

Major Items of Plant and Proposed Subcontractors/Manufacturers Nationality
Installation Services

Others - Time Schedule

(to be used by Tenderer when alternative Time for Completion is invited in ITT 13.2)



Tenderers Qualification without prequalification

To establish its qualifications to perform the contract in accordance with Section 111, Evaluation and Qualification

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included here
under.



Form ELI 1.1
Tenderer Information Sheet

Date:

ITT No.:

1. Tenderer’s Legal Name

2. Incase of JV, legal name of each party:

3. Tenderer’s actual or intended Country of Registration:

4. Tenderer’s Year of Registration:

5. Tenderer’s Legal Address in Country of Registration:

6. Tenderer’s Authorized Representative Information
Name:
Address:
Telephone/Fax numbers:
Email Address:

7. Attached are copies of original documents of:

Articles of Incorporation or Registration of firm named in 1, above, in accordance with ITT 4.1and ITT 4.4. In case
of JV, Form of intent to form JV including a draft agreement, or JV agreement, in accordance with ITT 4.1 and ITT
11.2.

In case of state-owned enterprise or institution from Kenya, documents establishing legal and financial autonomy and
compliance with the principles of commercial law, and is not under the supervision of the Procuring Entity in
accordance with ITT 4.6.

Please note that a written authorization needs to be attached to this sheet as required by ITT 21.3




Form ELI 1.2

Party to JV Information Sheet

Date:

ITT No.:

1. Tenderer’s Legal Name:

2. JV’s Party legal name:

3. JV’s Party Country of Registration:

4. JV’s Party Year of Registration:

5. JV’s Party Legal Address in Country of Registration:

6. JV’s Party Authorized Representative Information
Name:

Address:

Telephone/Fax numbers:

Email Address:

7. Attached are copies of original documents of:

Avrticles of Incorporation or Registration of firm named in 1, above, in accordance with ITT 4.1and ITT 4.4.

In case of state-owned enterprise or institution from Kenya, documents establishing legal and financial
autonomy and compliance with the principles of commercial law and is not under the supervision of the
Procuring Entity, in accordance with ITT 4.6.




Form CON -2
Historical Contract Non-Performance
Tenderer's Legal Name:

Date:

JV Member Legal Name:

ITT No.:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O  Contract non-performance did not occur since 1% January [insert year] specified in Section 111, Evaluation
and Qualification Criteria, Sub-Factor 2.1.

O  Contract(s) not performed since 1% January [insert year] specified in Section 111, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- performed Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
K Shilling
equivalent)

[insert [insertamount |Contract Identification: [indicate complete contract name/  [[insert amount]
year] and percentage] |number, and any other identification]

Name of Procuring Entity: [insert full name]

/Address of Procuring Entity: [insert City/
street/building/floor number/room number/country]

Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, in accordance with Section 11, Evaluation and Qualification Criteria

OO  No pending litigation in accordance with Section 11, Evaluation and Qualification Criteria, Sub-Factor
2.3.

O  Pending litigation in accordance with Section I11, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.

Yearof | Amountin Contract Identification Total Contract Amount
dispute | dispute (currency) (currency), K Shilling
Equivalent (exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute: _

Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor




Yearof | Amountin
dispute | dispute (currency)

Contract ldentification

Total Contract Amount
(currency), K Shilling
Equivalent (exchange rate)

24.

[0 Litigation History in accordance with Section I11, Evaluation and Qualification Criteria, Sub-Factor 2.4

as indicated below.

[insert [insert
year] percentage]

Contract Identification: [indicate complete
contract name, number, and any other
identification]

Name of Procuring Entity: [insert full
name]

Address of Procuring Entity: [insert City/
street/building/floor number/room
number/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor’]
Reason(s) for Litigation and award decision
[indicate main reason(s)]

[insert amount]




Form CCC
Current Contract Commitments / Works in Progress
Tenderers and each member to a JV should provide information on their current commitments on all contracts that

have been awarded, or for which a Form of intent or acceptance has been received, or for contracts approaching
completion, but for which an unqualified, full completion certificate has yet to be issued.

Name of contract Procuring Entity, | Value of outstanding work | Estimated Average monthly
contact (current K Shilling completion date invoicing over last six
address/tel equivalent) months

(K Shilling /month)

1.

2.

3.

4.

5.

etc.




Form FIN -3.1
Financial Situation

Historical Financial Performance

Tenderer’s Legal Name: Date:
JV Member Legal Name: ITT No.:
To be completed by the Tenderer and, if JV, by each member

Financial Historic information for previous (L) years

information in (KShilling equivalent in 000s)

KShilling equivalent

Yearl | Year2 | Year3 | Year... Year n Avg. Avg.
Ratio

Information from Balance Sheet

Total Assets (TA)

Total Liabilities (TL)

Net Worth (NW)

Current Assets (CA)

Current Liabilities
(CL)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes
(PBT)

Attached are copies of financial statements (balance sheets, including all related notes, and income statements) for the
years required above complying with the following conditions:

a)  Mustreflect the financial situation of the Tenderer or member to a JV, and not sister or parent companies.
b)  Historic financial statements must be audited by a certified accountant.
C) Historic financial statements must be complete, including all notes to the financial statements.

d)  Historic financial statements must correspond to accounting periods already completed and audited (no
statements for partial periods shall be requested or accepted).



Form FIN - 3.2

Average Annual Turnover

Tenderer's Legal Name:

JV Member Legal Name:

Date:

ITT No.:

Annual turnover data

Year Amount and Currency KSHILLING equivalent
*Average

Annual

Turnover

*Average annual turnover calculated as total certified payments received for work in progress or completed, divided
by the number of years specified in Section Ill, Evaluation Criteria, Sub-Factor 2.3.2.

Form FIN3.3

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total cash flow demands of the subject contractor
contracts as indicated in Section 11, Evaluation and Qualification Criteria.

Source of financing

Amount (KShilling equivalent)

1.




Form EXP 4.1
General Experience

Tenderer's Legal Name:

JV Member Legal Name:

ITT No.:

Date:

Starting Ending Month/ Contract Identification Role of
Month/Year | Year Years* Tenderer

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of Procuring Entity:

Address:

*List calendar year for years with contracts with at least nine (9) months activity per year starting with the earliest year



Form EXP —-4.2(a)
Specific Experience

Tenderer's Legal Name:

JV Member Legal Name:

number of contracts] required

4.2a) of Section IlI:

Similar Contract No. __[insert specific number] of [total

Description of the similarity in accordance with Sub-Factor

Information

Amount

Physical size

Complexity

Methods/Technology

Physical Production Rate

Form EXP —4.2(b)
Specific Experience in Key Activities

Tenderer’s Legal Name:

JV Member Legal Name:

Subcontractor’s Legal Name:

Date:
ITT No.:

Information

Contract Identification

Award date
Completion date

Role in Contract

\
Contractor

0 [ISubcontractor
Management
Contractor

Total contract amount

KSHILLING

If member in a JV or subcontractor, specify
participation of total contract amount

% KSHILLING

Procuring Entity’s Name:

Address:

Telephone/fax number:
E-mail:




FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:
Request forTenders No:

Date:

TENDER GUARANTEE No.:

Guarantor:

1. We have been informed that (here inafter called "the Applicant™) has submitted or
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of
under Request for Tenders No. (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to
furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
onor before that date.

[signature(s)]



FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1 Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated
......... [Date of submission of tender] for the......................[Name and/or description of the tender] (hereinafter
called “the Tender”) for the execution of under Request for Tenders No. (“the ITT”).

2. KNOW ALL PEOPLE by these presentsthat WE ..................... 0] USRI [Name of Insurance Company]
having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto .................

[Name of Procuring Entity] (hereinafter called “the ~ Procuring Entity”) in the sum of .....................
(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the
Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity
Period or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or
(ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers
(“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to substantiate its
demand, provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence
of any of the above events, specifying which event(s) has occurred.

4, This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicantis not
the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end of the Tender
Validity Period.

5 Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]



TENDER-SECURING DECLARATION FORM {r 46 and 155(2)}

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: [insert date (as day, month and year) of Tender
Submission] Tender No.: [insert number of tendering process]
To: [insert complete name of

Purchaser] 1/We, the under signed, declare that:
1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2 I/We accept that I/ we will automatically be suspended from being eligible for tendering in any contract with
the Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in
breach of our obligation (s) under the bid conditions, because we—(a) have withdrawn our tender during the
period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the
Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the
instructions to tenders.

3 I/ We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer (5),
upon the earlier of:

a)  Our receipt of a copy of your notification of the name of the successful Tenderer; or

b)  Thirty days after the expiration of our Tender.
4 I/ We understand that if | am/ we are/ in a Joint Venture, the Tender Securing Declaration must be in the name
of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of

bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the letter of
intent.

Capacity/title (director or partner or sole proprietor, etc.)
T T PRSP PP PP PP PP Name:
Duly authorized to sign the bid for and on behalf of ..o, [insert complete name of Tenderer]

Dated ON....c.oocviiieiecce e day Of oo [Insert date of signing]

Seal or stamp



MANUFACTURER'S AUTHORIZATION FORM

Date:

ITT No.:

To:

WHEREAS

We , who are official manufacturers of , having factories at
, do hereby authorize to submit a Tender the purpose of which

is to provide the following goods, manufactured by us , and to subsequently negotiate and

sign the Contract.

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General Conditions, with
respect to the goods offered by the above firm.

Signed:

Name:

Title:

Duly authorized to sign this Authorization on behalf of:

Dated on day of ,




MANUFACTURER’S WARRANTY FORM

[The tenderer shall require the Manufacturer to fill in this Form in accordance with the
instructions indicated. This letter of authorization should be on the letterhead of
the Manufacturer and should be signed by a person with the proper authority to
sign documents that are binding on the Manufacturer.

Date:.....ccccovevveenane. [insert date (as day, month and year) of Tender submission]

ITT NO.: e [insert number of ITT process] Alternative
NO...cvriiiiicicis [insert identification No if this is a Tender for an alternative]

TO e [Insert complete name of Procuring] Entity] WHEREAS

WE HEREBY WARRANT THAT:

a) The goods to be supplied under the contract are new, unused, of the most
recent or current specification and incorporate all recent improvements in

design and materials unless provided otherwise in the Tender.

b) The goods in the Tenderer’s bid have no defect arising from manufacture,
materials or workmanship or from any act or omission of the Tenderer that
may develop under normal use of the goods under the conditions obtaining in

Kenya.

The Warranty will remain valid for _ [Insert no. years] year after the goods, or any
portion thereof as the case may be, have been delivered to the final destination

indicated in the contract.

Signed: ..o, [Insert signature(s) of authorized representative(s) of the Manufacturer]

Name:......ccoovvvrennnn [Insert complete name(s) of authorized representative(s) of the
Manufacturer]

Title: o [Insert title]

Dated on__day of : [insert date of signing]




MANUFACTURER’S CONTACT DETAILS FORM

(To Be Submitted on Manufacturer’s Letterhead)

To:

Rural Electrification and Renewable Energy Corporation

Ground Floor:; Kawi House, South C

P.O. 34585 -00100
NAIROBI,
KENYA

Manufacturer Details:

Company Legal Name

Company Trading
Name

(Write the names in full)

Manufacturer Contacts:

Telephone No.

Postal

Address

Email

Physical address

Website

Main Contact:

Full Name

Position

Telephone

cellular

Describe your field of specialization.

Signed (Authorized Signatory)

Name:

Stamp/Seal here



PART 2 - PROCURING
ENTITY'S REQUIREMENTS



TERMS OF REFERENCE

SECTION V - SPECIFICATIONS AND BILL OF QUANTITIES

DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A TRANSFORMER
DELUGE FIRE PROTECTION SYSTEM AND A TOTAL FLOODING FM 200 SYTEM FOR PRIMARY
AND SECONDARY ELECTRICAL ROOMS FOR 50MW GARISSA SOLAR POWER PLANT SUB-
STATION

PART Il: EMPLOYER’S REQUIREMENTS & TECHNICAL SPECIFICATIONS
1. SCOPE OF WORKS

Introduction
The Rural Electrification and Renewable Energy Corporation has identified increase in electricity connectivity,

renewable energy development, research and innovation, and strategic collaborations as part of the key result areas
in its Strategic Plan. The Corporation targets to light up market centers, and public facilities in the FY 2025/2026

to promote business activities and improve security.

SCHEDULE OF REQUIREMENTS AND TECHNICAL SPECIFICATIONS

The Garissa Solar Plant which is located 17 km from Garissa Town along the Garissa Mbala mbala Road, with a
total installed capacity of 50MW. The solar power plant has a sub-station with 1No.power transformer that steps
up power to the main grid for evacuation with a primary and secondary rooms housing relays and battery packs

respectively.

The project site coordinates are 0.34000° S and 39.60078°E.

Schematic 1: Garissa Solar Power Plant Sub-Station Overview

To improve the station’s ability to cope with fire emergency, it’s envisaged that a deluge system is set up with the
plant’s sub-station consisting of 1No. Power transformer and a total flooding FM200 System, automatically

operated for the control rooms.

The table below contains information of the power transformers in Garissa Solar Power Station that is to be

covered by the proposed transformer deluge fire protection system.



Schematic 1: Garissa Solar Power Plant Sub-Station layout (source google maps)

Table 1: Power Transformer Ratings

Transformer Manufacturer MVA Ratings
POWER TRANSFORMER ABB 50 MVA, 33/132KV
Table 2: Dimensions
Transformer Rating Description Dimensions
Length 7.5 Meters
ABB, 50MVA 33/132 kV i
Width 5.5 Meters
Power Transformer i
Height 6.5 Meters

*All dimensions are approximate and should be confirmed during the site visit




Schematic 2: Main Power Transformer

SCHEDULE REQUIREMENTS

SCOPE

The scope of this tender is the design, supply, installation, testing and commissioning of the deluge system, and
support infrastructure with all the associated civil works for a 1 No. Garissa Solar power Plant Power Transformer,

and a total flooding FM200 System, automatically operated for the primary and secondary rooms.

TECHNICAL SPECIFICATIONS

1. REQUIREMENTS FOR THE PROPOSED FIRE PROTECTION SYSTEM

1.1 Facilities Design

The fire protection facilities shall be designed, installed and tested in accordance with the American National Fire
Protection Association (NFPA) requirements and recommendations. In particular, the requirements of NFPA 850
and NFPA 15 shall apply to the design of the system. The transformer and the primary and secondary rooms Fire

Suppression Systems shall comply in all respects with all local requirements and standards.

1.2 Deluge System Requirements
The deluge system will be as per the NFPA Standards.

The system’s area of operation will be the entire external surfaces of the installed Power Transformer.

1.2.1 Deluge System Control Panel

A control panel will be provided for the deluge fire protection system operation in the power station. This panel
should have the following characteristics: manufactured standard EN54 & LPCB; input voltage 230 V AC; output
voltage 24 V DC; output current approx. 500 mA for solenoid valve; ingress protection IP54; temperature rating

maximum 50 °C.

1.2.2 Detection Devices
The deluge system of the station will be as per NFPA standards. The system’s area of operation will be the entire

external surfaces of the installed Power Transformers.

The deluge system detection device itself will be thermostatic (fixed-temperature) and electrically operated. The
heat detectors shall be of manufactured standard BS5445, operate at a voltage of 24 VV DC, and have ingress
protection 1P44.

The detection devices or systems will be automatically supervised. Warning devices, both audible and visible

alarms, will be installed.



1.2.3 Manually-Operated Release System

The system should be manually operable. The manual operation will be a stand-alone arrangement as per NFPA
13 to ensure operation, regardless of the potential failure of the associated detection system. The system will
incorporate a manual release at the deluge valve, and at the control room to operate the system during a fire
emergency.

ROL PANEL Of the potential failure of the associated detection system. The system will incorporate a manual

release at the deluge valve, and at the control room to operate the system during a fire emergency.

1.2.4 Devices for Test Purposes and Testing Apparatus
Detection devices will be provided on each circuit for test purposes at an accessible location. The device shall be

connected to the circuit at a point that will ensure a proper test of the circuit.

A means of producing the heat or impulse used to operate the detection device shall be available at the location

1.2.5 Pressure Gauges
Pressure gauges will be installed on either side of the deluge valve. The pressure switch having a contact of type
single pole double throw (SPDT) and rating 2.5A max. and IP65.

1.2.6 Deluge Valves and Spray Nozzles

The deluge valve used for the deluge fire protection system shall have the following characteristics:

Model — E-1; connection — flange, ANSI B16.42 (inlet and outlet are perpendicular to each other); rating — 150 Ib;
nominal diameter — DN 100; face — RF; water flow rate —833litres per minute; at maximum working pressure — 10
bars; CV factor — 470; actuation — by electric solenoid valve, voltage 24 V DC, current 0.5 A max., normally
closed, coil insulation class F, IP 65, ; body and cover — ductile iron; internal trim — bronze, with ethylene
chlorotrifluoroethylene (ECTFE) coating (for corrosion protection); disk and diaphragm — clapper, ductile iron;
pressure gauges to be put on both inlet and outlet sides of the valve; a pressure switch having a contact of type
single pole double throw (SPDT) and rating 2.5A max. and IP 65.

The spray nozzles shall have the following characteristics:

Model —E; Type — dry; working pressure — 5 bars; flow rate — 60 liters per minute; nominal diameter — 15 mm;
type — thread; material — brass, with corrosion-resistant nickel-plated finish; spray angle —to be sufficient to cover
the external surface and critical components of the transformer; spray pattern — solid cone.

The spray nozzles will be adequately spaced.

PN16 flanged and grooved valve connection is acceptable.



1.3 Water Supply
A new glass fiber reinforced tank shall be installed together with an elevated steel tower dedicated only for the
deluge system. The tank shall have a capacity of 50,000 liters to feed the deluge fire suppression system’s water

requirements.

The water supply to the deluge systems shall be maintained at a constant pressure defined by the design

requirements. The water discharge during system operation should be maintained at a constant flow rate.

1.4 Pipes and Fittings

Heavy Gauge Pipes and Fittings shall be used for the deluge fire suppression system as cast iron schedule 40. The
pipework shall be installed above ground on concrete plinths and held in position by U bolts.

Where pipes shall be near other structures, pipe support shall be provided with correct consoles and pipe clamps.
All piped joints shall be accomplished by using flanges and Victaulic joints. The Victaulic joints shall be of good

quality. No welding or socket joints shall be allowed.

Pipes, tubes and fittings used in water spray systems must meet the requirements provided in NFPA 15. All piping
and pipe supports used must be shop galvanized inside and out to protect against pipe corrosion and blockage of
nozzles from loosened pipe corrosion. Malleable iron screwed fittings should be used on water spray systems to
prevent damage resulting from the shock of the water hitting the empty fittings and the movement of the system

upon system actuation.

All water spray system piping and fittings must be installed so that the system can be drained on either side of the
deluge valve, with a means for verifying water flow through the drain. Each system is required to have drain
connections sized in accordance with NFPA 15 for system risers, mains, and actuation valves. Auxiliary drains
must be provided where a change in piping direction prevents drainage of system piping through either the main

drain valve or open water spray nozzles.

The pipe work should be dismountable to allow for transformer maintenance

1.5 Fire Fighting Pumpset

Fire Pump Set, compliant with NFPA-20 standards, skid-mounted on a rigid structural steel base. The package
shall include one (1) Electric Motor Driven Pump, one (1) Diesel Engine Driven Pump, one (1) Jockey Pump,
associated control panels, headers, valves, and accessories.

Each pump shall have a duty 227.125 m3/hr. against 60m head as Grundfos model or approved equivalent. In
addition, there shall be pressure switches, a switch to protect dry run and strainer, tank connections, gate valves
and non-return valves. Control shall be effected via a pressure switch through a pre-wired control panel which



shall give automatic change-over from duty to standby pump within 5 seconds should the duty pump fail to deliver

for any reason. The pump set shall include all non-returns valves, timer, isolating valves and pipe connections.

The pump set shall be installed on a raised concrete plinth within a secure enclosure. The enclosure shall feature
heavy-duty galvanized wire mesh walls to facilitate maximum natural ventilation while preventing unauthorized
access and wildlife interference. A weather-resistant roof with adequate overhang shall be provided to mitigate
against environmental degradation. Sufficient clearance around the equipment (at least 1 meter) shall be provided

to allow for sufficient working space.

1.6 Other Information

All reasonable precautions shall be taken in the design of equipment to ensure safety of personnel concerned with
the operation and maintenance of the equipment. All components shall be adequately rated/sized for their most
onerous duty and the specified ambient temperature. Work shall comply with BS 6180 and The Occupational
Safety and Health Act 2007 including its subsidiary legislations.

Once detection has been done at the transformer, this information should be relayed to an intelligent module
displaying the addressable location of the fire at the control room manned by operators. Indication at the Fire
detection control unit (FDCU) should be through an audible alarm/warning sound (103 dB at 1 m) and a flashing
signal appropriately displayed.

Alarm indications and signals relayed to the FDCU shall be made available to the existing SCADA
System for information purposes to the control room operator. Voltage-free contacts in the FDCU shall be
provided for this. The FDCU provided shall support Ethernet TCP/IP.

Required electrical clearances: all piping and accessories to be supplied and installed for the deluge
fire protection system shall maintain safe electrical clearances from the energized components of the

transformer (low voltage and high voltage bushings), busbars and cables.
The installed deluge fire protection systems shall have the required number of nozzles, nozzle grid
rings and heat detectors all suitably spaced as per the recommended NFPA standard taking into consideration the

type and size of transformer:

e For Main Transformer: three nozzle rings; bottom ring with 9 nozzles; Middle ring with 9 nozzles and top

ring with 9 nozzles, 3 of which are pointed at the conservator; 20 heat detectors

The contractor shall supply necessary materials including but not limited to interface cables, panels,



terminal blocks, tags, ferrules and wire markers for installation of the fire suppression systems.

Device Compatibility: All components of hydraulic or electrical systems shall be compatible to ensure

that all system components function as an integrated unit.

1.7 Total Flooding FM200 System Requirements

1.7.1General Scope of Works

Design, supply, delivery, testing and commissioning of a total flooding FM200 System. The works are envisaged
for the primary and secondary rooms and shall include a detection system coupled together with the clean agent
fire suppression system.

1.7.2 Hazard Enclosure

Protected rooms shall be effectively sealed from any significant air leaks that could result in agent leakage and a
failure of the enclosure to hold the specified agent concentration level for the specified

holding period

1.7.3 Agent Cylinder

All containers and brackets shall be securely fastened in the correct mounting position.

The cylinder shall have the following minimum specifications: Filling pressure: 4.2MPa, filling density:
<950kg/m?, Volume: 180L, Condition of reserving room for container: temperature: -10~50°C, relative humidity:
<97%, Weight of FM200 per cylinder: 163kg.The weight of the agent in each cylinder shall match the agent
stamped on the label.

The cylinders shall be housed in a structure to protect the gas cylinders from environmental degradation. The

structure shall have proper ventilation to protect against heat.

1.7.4 Piping and Nozzles

The pipe shall be made from the cast iron schedule 40 and shall be of appropriate size of 32mm for main lines and
25mm for the distribution lines. The pipe joints shall be well aligned and accomplished by using flanges and
Victaulic joints. The piping joints shall be securely fastened to prevent unacceptable vertical or lateral movement

during discharge.

The nozzle deflectors shall be positioned in a manner that allows maximum benefit. The nozzles shall have a

connecting thread of R 1", diameter: 25mm and the orifice material shall be made of stainless steel.

1.7.5 Fire Detection, Alarm, Releasing Devices and Peripherals



The wiring systems shall be properly installed in compliance with the local codes and system drawings. The

control panel shall be properly installed and readily accessible.

The control panel power shall be supplied to the control unit from a dedicated source. An adequate and reliable
primary and 24-hour minimum standby sources of energy are used to provide for the operation of the detection,

signaling, control, and actuation requirements of the system.

Detectors shall not be located near obstructions or air ventilation and cooling equipment that would appreciably
affect their response characteristics. Manual pull stations shall be properly installed, readily accessible, accurately
identified, and properly protected to prevent damage. All manual stations used to release agents shall have two
separate and distinct actions for operation and will be properly identified with the main/reserve switch properly

installed, readily accessible, and clearly identified.

2. STANDARDS, CODES AND QUALITY ASSURANCE

The work shall conform to the applicable standards and codes of the authorities and technical organizations listed
hereunder in their full and abbreviated titles, and of any that may be listed or referred to elsewhere in this

document.

2.1. American Standards

a) National Fire Protection Association (NFPA)

b) American National Standards Institute (ANSI)

c) American Society of Mechanical Engineers (ASME)
d) American Society for Testing and Materials (ASTM)
e) National Standards and Testing Authority (NSTA)

f) Underwriters Laboratories

g) Factory Mutual Insurance Co.

2.2. European and Other Standards

a) International Organization for Standardization (1ISO)
b) International Electro-technical Commission (IEC)
c) Japanese Industrial Standards (JIS)

d) Japanese Electro-technical Commission (JEC)

e) German DIN

f) European Standards (AEN)



g) British Standards Institution (BS)
h) Loss Prevention Council (UK)

i) Equivalent standards in other jurisdictions may be quoted

The Contractor shall base the Tender on the applicable standards and codes, which are in effect at the time of
submission of the Tender.
All equipment proposed and planned for use in this project must be formally approved by at least one of the
following internationally recognized product certification organizations or equivalents:

e Underwriters Laboratories, USA

e Factories Mutual Insurance Co., USA

e British Standards Institution, UK

e Loss Prevention Council, UK
Equipment and materials not complying with the required standards shall not be acceptable and shall result in
rejection of the tender.
Tenderers are required to submit a Certificate of Inspection together with their bids as documentary evidence that
the equipment and controls to be used in this Contract complies with the mentioned standards
3. WORK PROGRAM
The Tenderer shall submit along with the tender bid a comprehensive work programme, showing all the activities
and duration required, from tender award stage, design to full commissioning of the equipment.
Access to the Transformer shall require outages. The outage period required by the Bidders to install their System
shall form part of the technical evaluation criteria (the shorter the outage required, the better). The outage per
Generating Unit shall be a maximum of 7 (seven) days. This period shall cover installation, testing.
Upon approval of the work programme by the Client, it should thereafter be referred to as the Approved Work
Programme and shall become a part of the Contract.
In executing the Approved Work Programme of this Contract, the Contractor shall co-operate with the Client in

order to effect the timely completion of the works as a whole

4. SITE COMMISSIONING

Integrity of all control schemes/panels will be fully tested by simulations of all associated sensor, devices from all
locations.

Correct functionalities for transformer deluge systems, alarms/annunciations, sirens, flasher units and all other
control outputs shall be tested.

Tests shall be performed to establish the accuracy of the assembly and to prove the adequacy of the materials and
the workmanship.

The contractor will develop test procedures with test recording sheets. These shall be submitted to the employer



for approval during installation of the works

4.1 Site Test Programmes and Procedures

During the construction and after the installation of the FM200 total flooding system and Deluge Protection
Systems, tests shall be performed, as necessary, to establish the accuracy of the installation, to prove the adequacy
of the materials and the workmanship, and that specified requirements have been met.

The Contractor shall submit to the Client, during or immediately following the submission of drawings, testing
programmes describing each test to be performed during commissioning and the performance tests. The
programme shall establish the sequence of the tests, the equipment preparation, operation procedures to be
followed, and the detailed procedure for conducting each test. The programme shall also contain performance
guarantees, design values, technical particulars, or other criteria for the evaluation of each test. These programmes
shall be submitted for approval and distributed in the same manner as the drawings.

All tests and test procedures with test recording sheets shall be submitted to the client’s engineer at least
14(fourteen) days to the execution of the tests. The client’s engineer may review and incorporate amendments for
the procedures and tests.

4.2 Performance Tests

After the transformer deluge fire protection and suppression systems have been installed and tested successfully,
the Contractor shall carry out the performance tests in the presence of the Client Engineer to demonstrate that all
guarantees and technical particulars as listed in the Tender and Contract Documents have been satisfied and that
the entire Equipment is properly installed, free from objectionable defects and correctly adjusted to operate as
specified.

Additionally, the system shall be inspected and certified by a DOSHS approved fire safety auditor and a
certificate/report issued to the Client. The costs for engaging the DOSHS approved fire safety auditor shall be

borne by the Contractor.

5. SOFTWARE AND NECESSARY LICENSES
Software, licenses, passwords and special equipment used during commissioning shall be handed over to the
client.
6. DOCUMENTATION
6.1 Tender Bid Documents
The drawings and information to be submitted to the Client in accordance with the requirement of this clause shall
cover the complete scope of work as defined by the specification and shall include, but not be limited, to the
following:
e General assembly drawings of the equipment to be supplied together with sufficient subassembly drawings,
e Details, control and wiring diagrams to demonstrate fully that all parts will conform to the provisions and
intent of the contract documents.



This documentation will be a guide to the client during the tender evaluation. They may not be comprehensive at
that stage.

6.2 Instructions on Documentation after Tender Award

All drawings and data supplied by the Contractor subsequent to the date of contract, which cover changes in the
work, extra work, or which supplement existing drawings and data shall, upon approval by the Client’s Engineer,
form part of the contract documents.

A copy of each drawing and item of data will be returned to the Contractor marked “Approved”, “Approved as
noted”, or “Not Approved”.

Drawings and data requiring revision shall be promptly dealt with and resubmitted as aforementioned. Therafter,
changes shall not be made in the contractor’s drawing without written permission of the Client’s Engineer. The
above procedure shall be repeated for all authorised changes.

All drawings are to be dimensioned using Sl units. All documentation shall be provided in English language. To
expedite the delivery and return of the required drawings, scanned drawings shall be used and sent to the following

REREC E-mail addresses: mailto:tenders@rerec.co.ke

The work shall be done in accordance with the approved drawings and data and shall not be commenced until such
approval has been obtained. Subsequent changes contemplated by the Contractor shall be indicated on revised
drawings and data resubmitted for approval. The Contractor shall make any changes in the design, which are
considered necessary to make the work conform to the provisions and intent of the specification without additional
cost to REREC.

Before supply and installation of the equipment, dimension drawings and data showing all
Significant details of the equipment and materials to be used shall be submitted simultaneously to the Client for

approval.

Approval of the contractor’s drawings and data shall in no way construe/imply relief of the Contractor from

responsibility for any error or omission therein or from any obligation under the Contract.

When the Contractor prepares his work programme, as required herein, he shall make allowance for the

drawing approval time and indicate it on the programme. A period of at least one week should be allowed for such
approval. Claims or extensions of time will not be approved if they are related to the late submission of drawings
to the Client, or if they involve delays caused by drawings not being approved by the Client.

All drawings submitted for approval or sent to the Client for any other reason shall be sent by courier or e-mailed
in PDF and DWG format.

6.3. As-Built Documentation



Three (3) sets of hard copy bound and one (1) set of soft copy (PDF) manuals shall be provided for each of the
following:
e Operation and maintenance instructions
e As built schematic drawings for the powerhouse fire hydrant, powerhouse fire detection and alarm,
transformer deluge fire protection and suppression systems including controls and alarms.
e Catalogue/brochures for each component, equipment or part used.
7. SPARES PARTS
The contractor shall supply the following spares: -
e 2 No. deluge valve pressure switches
e 2 No. deluge valve solenoid valves
e 2.No. addressable heat detectors (fixed - temperature)
e 2 No. addressable fire alarm sirens (103 dB at 1m)
e 1 No. input electrical interface control modules
e 1 No. output electrical interface control modules

e 2 No. pressure gauges

It is a condition of this contract that the Defect Liability Period is 12 months from the commissioning of the
deluge system and the FM200 fire suppression system and malfunctioning items during this period shall be

replaced by the Contractor at his/her own cost.

8. TRAINING
After commissioning of the system, the contractor shall carry out a comprehensive 4 (four) day training to ten (10)
staff covering a minimum of the following: -

e Systems overview/layout

e Practical operation of the FM200 system

e Correct use, maintenance and storage of the FM200 System.

e Mode of operation of all detection and control devices used

¢ Routine maintenance of the systems including monthly, quarterly checks etc.

e System trouble shooting

e Associated schematic drawings

e Programming of the control system.
The contractor shall, after the completion of the Contract and before the Handing-Over Certificate is issued,
provide a trainer to instruct the system’s operators and maintain personnel. The trainer must be competent in the
English language and conduct the training in English. During the training s/he shall go through all the problems
that are likely to occur during the system operation including the steps to be taken to reduce damage in case the

system malfunctions. Live demonstration will be conducted to the trainees, including simulation of fire situation.



All the costs pertaining to the training and demonstrations shall be borne by the Contractor.
The contractor shall submit the training program and detailed syllabus in the bid.

9. OBLIGATION OF CONTRACTOR

The contractor shall in accordance with the contract provide all necessary equipment and labour, supervision to
carry out the works diligently during the duration of the contract.

Where the tenderer has to open up the ground to pave way for laying pipe-works, power cables and signal cables
etc., the contractor will undertake to make good such ground to previous state after laying of the pipes and cables.
Cables and pipes (each will run on an independent trench) shall be laid on concrete lined trenches of 300mm wide
and 600mm deep covered with concrete slabs with a provision of draining storm water unless otherwise stated by
the Client’s engineer. The trench shall be 2 feet deep,backfilled after laying of the cables and be appropriately
marked.

Accommodation during the installation and commissioning work for the contractor’s employees shall be
responsibility of the Contractor.

Transport to and within the sites during the works will be the responsibility of the Contractor.

The contractor shall be responsible for storage and security of materials, equipment and tools used on site.

10. SAFETY PRECAUTIONS

The contractor shall be responsible for the safety of all activities on site in compliance to all client’s and other
statutory safety requirements.

11. CLEARANCE OF SITE

The contractor shall from time to time during the progress of the works clear away and remove all surplus
materials and rubbish. On completion of the works the contractor shall remove all contractors' equipment and

leave the whole of the site and works clean to the satisfaction of the Client’s Engineer.

IMPORTANT:
To enable the client to undertake conclusive evaluation of the tenders, detailed technical description,
drawings and brochures of each and every equipment for this project must be appended to the
tender. The brochures must state all the technical specifications and standards, all specifically
highlighted for evaluation. Tenderers who fail to comply with this requirement fully shall have their
tenders rejected.

GTPS



PART Ill: PRICE SCHEDULES & BILLS OF QUANTITIES

DESIGN,SUPPLY,INSTALLATION,TESTING AND COMMISSIONING OF A
TRANSFORMER DELUGE FIRE PROTECTION SYSTEM AND A TOTAL
FLOODING FM 200 SYTEM FOR PRIMARY AND SECONDARY ELECTRICAL
ROOMS FOR 50MW GARISSA SOLAR POWER PLANT SUB-STATION

BILL No.1 PARTICULAR PRELIMINARY

IT

E | DESCRIPTION AMOUNT

M
EMPLOYER
The Employer is the RURAL ELECTRIFICATION

A AND RENEWABLE ENERGY CORPORATION
(REREC)
The term "Employer' and ""Government'* wherever
used in the contract document shall be synonymous.
PROJECT MANAGER
The term "PM" wherever used in these Bills of Quantities

B | shall be deemed to imply the project Manager as defined in
General Conditions of Contract or such person or persons
as may be duly authorised to represent him on behalf of the
employer .

Cc |\

D ELECTRICAL ENGINEER
The term "Electrical Engineer" shall be deemed to mean
"The P.M " as defined above

E MECHANICAL ENGINEER
The term "Mechanical Engineer" shall be deemed to mean
"The P.M." as defined above

= STRUCTURAL ENGINEER
The term "Structural Engineer" shall be deemed to mean
"The P.M " as defined above

G INTERIOR DESIGNER
The term "Interior Designer" shall be deemed to mean
"The P.M " as defined abovel.
Carried to collection -
PRICING ITEMS OF PRELIMINARIES
Prices SHALL BE INSERTED against items of

A | “preliminaries” in the tenderer’s priced Bills of Quantities.

The contractor is advised to read and understand all
preliminary items.




SCOPE OF CONTRACT

The works comprise
DESIGN,SUPPLY,INSTALLATION,TESTING AND
COMMISSIONING OF A TRANSFORMER DELUGE
FIRE PROTECTION SYSTEM AND A TOTAL
FLOODING FM 200 SYTEM FOR PRIMARY AND
SECONDARY ELECTRICAL ROOMS FOR 50MW
GARISSA SOLAR POWER PLANT as in detailed bills
of quantities.

DESCRIPTION OF THE WORKS

The scope of contract generally comprises the of provision
of Materials, Labour, tools, site management and all
accessories necessary in the
DESIGN,SUPPLY,INSTALLATION,TESTING AND
COMMISSIONING OF A TRANSFORMER DELUGE
FIRE PROTECTION SYSTEM AND A TOTAL
FLOODING FM 200 SYTEM FOR PRIMARY AND
SECONDARY ELECTRICAL ROOMS FOR 50MW
GARISSA SOLAR POWER PLANT

MEASUREMENTS

In the event of any discrepancies arising between the Bills
of Quantities and the actual works, the site measurements
shall generally take precedence. However, such
discrepancies between any contract documents shall
immediately be referred to the PROJECT MANAGER in
accordance with Conditions of Contract. The
discrepancies shall then be treated as a variation and be
dealt with in accordance with the said Conditions.

Carried to collection

LOCATION OF SITE

The site of the Proposed Storage Facilities for Rural
Electrification and Renewable Energy Corporation
(REREC) located along the Mbalambala , about 17km
from Garissa Town.. The Contractor is advised to visit the
site to familiarize himself with the nature and position of
the site. No claims arising from the Contractor’s failure to
do so will be entertained.

SIGNING OF THE TENDER DOCUMENTS

The bidder shall append his / her signature and / or
company ‘s rubberstamp on each and every page of tender
document.

PERFORMANCE BOND.

The Contractor shall find and submit on the Form of
Tender the name of one surety who shall be an approved
bank and who will be willing to be bound to the Employer
in an amount of Five per cent (5%) of the Contract amount
for the due performance of the contract up to the date of
completion as certified by the "Employer's Representative"
and who will when and if called upon, sign a Bond to that
effect on Ministry of Roads Public works and Housing
Form No 118 (without the addition of any limitations) on
the same day as the Contract Agreement is signed. In the
event of the surety named in the form of tender not being
approved by the Employment, the Contractor shall furnish
within seven days another Surety to the approval of the
Government.




DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection
required during the works including ordinary and special
dust screens, hoardings, barriers, warning signs, etc as
directed by the Project Manager and as necessary for the
adequate propping and protection of existing property,
finishes, workmen employed on the site, employer's agents
and the public. Any damage or loss incurred due to the
insufficiency of such protection must be made good by the
Contractor. All protective devices are to be removed on
completion of the works and any necessary making good
consequent upon this is to be excecuted to the satisfaction
of the Project Manager.

The works shall be propped, strutted and supported as
necessary before any alteration or demolition work
commences. Prices shall include for all cleaning and
preparatory work to structure and finishes and for making
good to all finishes on completion whether or not
specifically described.

Unless described as set aside for re-use all arising debris
and surplus materials shall be carefully removed from
building and carterd away from site.

The Contractor shall be entirely responsible for any
breakage or damage which may occur to materials required
for re-use during their removal unless it is certified by the
Project Manager that such damage or breakage was
inevitable as a result of the condition of the item
concerned.

Carried to collection

DESCRIPTION

AMOUNT

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish,
debris and surplus materials from the site as they
accumulate and upon completion of the works, remove and
clear away all plant, equipment, rubbish, unused materials
and stains and leave in a clean and tidy state to the
reasonable satisfaction of the Project Manager.

The whole of the works shall be delivered up clean,
complete and in perfect condition in every respect to the
satisfaction of the Project Manager.

CLAIMS

It shall be a condition of this contract that upon it
becoming reasonably apparent to the Contractor that he
has incurred losses and / or expenses due to any of the
contract conditions, or by any other reason whatsoever, he
shall present such a claim or intent to claim notice to the
PROJECT MANAGER within the contract period. No
claim shall be entertained upon the expiry of the said
contract period.

SUFFICIENCY OF TENDER

The Contractor be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of the
Tender for the Works and of the rates and prices stated in
the priced Bills of Quantities which rates and prices shall
cover all his obligations under the Contract and all matter
and things necessary for the proper completion and
maintenance of the work




PREVENTION OF ACCIDENT, DAMAGE OR LOSS
The Contractor is notified that these works are to be
carried out on a restricted site where the client is going on
with other nomal activities. The Contractor is thus
instructed to take reasonable care in the execution of the
works as to prevent accidents, damage or loss and
disruption of activities being carried out by the Client. The
Contractor shall allow in his rates any expense he deemed
necessary by taking such care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance
that he may encounter in the course of the works for the
Client may in some cases ask the Contractor not to proceed
with the works until some activities within the site are
completed, as the facility will be operating as usual during
the course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the
course of the Contract and afterwards clearing away a
signboard as designed, specified and approved by the
Project Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on
site. Allow for transporting workers to and from the site
during the tenure of the contract.

Carried to collection

DESCRIPTION

AMOUNT

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used
shall become the property of the client. The Contractor
shall allow in his rates the cost of disposing the
demolished materials as directed.

PRICING RATES

The tenderer shall include for all costs in executing the
whole of the works, including transport,replacing damaged
items, fixing, all to comply with the said Conditions of
Contract.

SECURITY

The Contractor shall allow for providing adequate security
for the works and the workers in the course of execution of
this contract. No claim will be entertained from the
Contractor for not maintaining adequate security for both
the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “ works are urgent”
and should be completed within the period stated in these
Particular Preliminaries. The Contractor shall allow in his
rates for any costs he/ she deems that he/she may incur by
having to complete these works within the stipulated
contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored
on site before payment is effected, unless specifically
exempted by the Project Manager. This is to include




materials of the Contractor,
nominated sub-Contractors and nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is
to ascertain from the relevant authority the exact position,
depth and level of all existing services in the area and
he/she shall make whatever provisions may be required by
the authorities concerned for the support, maintenance and
protection of such services.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with
condition 31 of the Conditions of contract must be adhered
to.

The ‘PROJECT MANAGER’ shall strictly monitor the
Contractors progress in relation to the progress chart and
should it be found necessary the ‘PROJECT MANAGER’
shall inform the Contractor in writing that his actual
performance on site is not satisfactory .In all such cases
the Contractor shall accelerate his rate of performance
production and progress by all means such as additional
labour,plant, e.t.c and working overtime all at his cost.

ADJOINING PROPERTY

Take all necessary precautions to prevent damage to
adjoining property. Any damage occurring must be made
good to the satisfaction of the "PROJECT MANAGER"
and/or owner(s) of the adjoining property at the
contractor’s exXpense.

Carried to collection

DESCRIPTION

AMOUNT

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in
the Finance Act part 3 Section 21(b) operative from 1%
September, 1993 which requires payment of VAT on all
contracts. The Contractor should therefore include
allowance in his rates and prices for prices for VAT and
any other

Government taxes currently in force.

The tenderer is advised that in accordance with
Government public notice No. 35 & 36 Dated 11
September 2003 operational from 1% October 2003, VAT
will be deducted against the contract sum at the prevailing
rate by the Employer and remitted directly to the
Commissioner of VAT through all interim certificates. It
should however be noted that this is not additional tax but
a new mode of payment for VAT, any excess payment will
be refundable once the Contractor has submitted monthly
returns to the Commissioner of VAT who will do the
refunds when satisfied that the VAT regulations have been
complied with.

NB: The Contractor should therefore include the VAT tax
within the rates.

EXISTING BUILDING MATERIALS

NOTE: Any materials found usable for the works shall be
given to the contractor on creidit with the approval of the
client




Carried to collection

IT

E | DESCRIPTION AMOUNT
M
A Allow for Contractor’s profit and overheads (--30--%)

Carried to collection

PARTICULARS OF INSERTIONS TO BE MADE IN

APPENDIX TO CONTRACT
The following are the insertions to be made in the
appendix to the Contract Agreement: -

Period of Final Measurement 3 Months From
Practical completion

Defects Liability Period 6 Months from
Practical completion

Date for Possession To be agreed with the
Project Manager

Date for Completion As Specified in the
Conditions of Contract

Liquidated and Ascertained As Specified in the
Conditions of Contract

Prime cost sums for

Period of Interim Certificates

Monthly

Period of Honouring Certificates 60
days

Percentage of Certified Value Retained As

Specified in the Conditions of Contract

Limit of Retention Fund As
Specified in the Conditions of Contract

Carried to collection

COLLECTION
Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

Brought forward from page PP/7

Brought forward from page PP/8

TOTAL FOR PARTICULAR PRELIMINARIES
CARRIED TO GRAND SUMMARY




Description

Amount KSh

BILL No.2 GENERAL PRELIMINARIES

DESCRIPTION

AMOUNT

PRICING OF ITEMS OF PRELIMINARIES AND

PREAMBLES

Prices will be inserted against items of Preliminaries in the
Contractor's priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his

prices or rates for the various items in the Bills of
Quantities or Specification for all costs involved in
complying with all the requirements for the proper
execution of the whole of the works in the Contract.
ABBREVIATIONS

Throughout these Bills, units of measurement and terms
are abbreviated and shall be interpreted as follows:-
C.M. Shall mean cubic metre

S.M. Shall mean square metre

L.M. Shall mean linear metre

MM Shall mean Millimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard
specification Published by the British Standards
Institution, 2 Park Street, London W.I., England.

Ditto Shall mean the whole of the
preceding description except as qualified in the description
in which it occurs.

m.s. Shall mean measured separately.
a.b.d Shall mean as before described.

Carried to collection

EXCEPTION TO THE STANDARD METHOD OF
MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of
Measurement is deleted and the following clause is
substituted:-

Attendance on nominated Sub-Contractors shall be given
as an item in each case shall be deemed to include:
allowing use of standing scaffolding, mess rooms, sanitary
accommodation and welfare facilities; provision of special
scaffolding where necessary; providing space for office
accommodation and for storage of plant and materials;
providing light and water for their work: clearing away
rubbish; unloading checking and hoisting: providing
electric power and removing and replacing duct covers,
pipe casings and the like necessary for the execution and
testing of Sub- Contractors' work and being responsible for
the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway
station (Unless otherwise stated), pay all demurrage
charges, load and transport to site where necessary, unload,
store, unpack, assemble as necessary, distribute to position,
hoist and fix only.




FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Standard
Tender Document for Request for Quotation April 2021
Edition included herein:

The Conditions of Contract are also included herein
Conditions of Contract

These are numbered from 1 to 11 as set out in these tender
documents.

Particulars of insertions to be made in the Appendix to the
Contract Agreement will be found in the Particular
Preliminaries part of these Bills of Quantities

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and
vehicles required for the works except in so far as may be
stated otherwise herein and except for such items
specifically and only required for the use of nominated
Sub-Contractors as described herein. No timber used for
scaffolding, formwork or temporary works of any kind
shall be used afterwards in the permanent work.
TRANSPORT.

Allow for transport of workmen, materials, etc., to and
from the site at such hours and by such routes as may be
permitted by the competent authorities.

Carried to collection

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of
the work shall be of the best quality and description unless
otherwise stated. The Contractor shall order all materials to
be obtained from overseas immediately after the Contract
is signed and shall also order materials to be obtained from
local sources as early as necessary to ensure that they are
onsite when required for use in the works. The Bills of
Quantities shall not be used for the purpose of ordering
materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all
articles and materials supplied by the PROJECT
MANAGER at the time of taking deliver thereof, as
having received them in good order and condition, and will
thereafter be responsible for any loss or damage and for
replacements of any such loss or damage Electrical works
include electrical wiring & fittings Mechanical works
including associated piping and fittings

MEASUREMENTS

In the event of any discrepancies arising between the Bills
of Quantities and the actual works, the site measurements
shall generally take precedence. However, such
discrepancies between any contract documents shall
immediately be referred to the PROJECT MANAGER in
accordance with Conditions of Contract. The
discrepancies shall then be treated as a variation and be
dealt with in accordance with the said Conditions.
Nominated Sub-Contractors are to be made liable for the
cost of any storage accommodation provided especially for
their use.




SAMPLES

The Contractor shall furnish at his own cost any samples
of materials or workmanship including concrete test cubes
required for the works that may be called for by the
PROJECT MANAGER for his approval until such
samples are approved by the PROJECT MANAGER and
the PROJECT MANAGER, may reject any materials or
workmanship not in his opinion to be up to approved
samples. The PROJECT MANAGER shall arrange for the
testing of such materials as he may at his discretion deem
desirable, but the testing shall be made at the expense of
the Contractor and not at the expense of the PROJECT
MANAGER. The Contractor shall pay for the testing in
accordance with the current scale of testing charges laid
down by the Ministry of Public Works.

The procedure for submitting samples of materials for
testing and the method of marking for identification shall
be as laid down by the PROJECT MANAGER The
Contractor shall allow in his tender for such samples and
tests except those in connection with nominated sub-
contractors' work.

Carried to collection

DESCRIPTION

AMOUNT

GOVERNMENT ACTS REGARDING WORK,
PEOPLE ETC.

Allow for complying with all Government Acts, Orders
and Regulations in connection with the employment of
Labour and other matters related to the execution of the
works. In particular the Contractor's attention is drawn to
the provisions of the Factory Act 1950 and his tender must
include for all costs arising or resulting from compliance
with any Act, Order or Regulation relating to Insurances,
pensions and holidays for workpeople or so the safety,
health and welfare of the work people.

The Contractor must make himself fully acquainted with
current Acts and Regulations, including Police Regulations
regarding the movement, housing, security and control of
labour, labour camps , passes for transport, etc. It is most
important that the Contractor, before tendering, shall
obtain from the relevant Authority the fullest information
regarding all such regulations and/or restrictions which
may affect the organisation of the works, supply and
control of labour, etc., and allow accordingly in his tender.
No claim in respect of want of knowledge in this
connection will be entertained.

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the
security of all the works stores, materials, plant, personnel,
etc., both his own and sub-contractors' and must provide
all necessary watching, lighting and other precautions as
necessary to ensure securityagainst theft, loss or damage
and the protection of the public.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the
works and make good any damage to public or private
roads arising from or consequent upon the execution of




the works to the satisfaction of the local and other
competent authority and the PROJECT MANAGER.

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid
damage to all existing property including roads, cables,
drains and other services and he will be held responsible
for and shall make good all such damage arising from the
execution of this contract at his own expense to the
satisfaction of the PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings
and visit the site the location of which is described in the
Particular Preliminaries hereof. He shall be deemed to
have acquainted himself therewith as to its nature,
position, means of access or any other matter which, may
affect his tender. No claim arising from his failure to
comply with this recommendation will be considered.

Carried to collection

DESCRIPTION

AMOUNT

ACCESS TO SITE AND TEMPORARY ROADS.
Means of access to the Site shall be agreed with the
PROJECT MANAGER prior to commencement of the
work and Contractor must allow for building any
necessary temporary access roads (approximately 70
metres long) for the transport of the materials, plant and
workmen as may be required for the complete execution of
the works including the provision of temporary culverts,
crossings, bridges, or any other means of gaining access to
the Site. Upon completion of the works, the Contractor
shall remove such temporary access roads; temporary
culverts, bridges, etc., and make good and reinstate all
works and surfaces disturbed to the satisfaction of the
PROJECT MANAGER.

AREA TO BE OCCUPIED BY THE CONTRACTOR
The area of the site which may be occupied by the
Contractor for use of storage and for the purpose of
erecting workshops, etc., shall be defined on site by the
PROJECT MANAGER

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where
directed on site a properly ventilated lockable office for the
consultants, having a minimum floor area of 40 Square
Metres complete with furniture (Tables, chairs e.t.c).
Provision shall be made for artificial lighting and cleaning
facilities for the duration of the works. Upon clompletion
the Contractor shall dismantle and clear away the office.
He shall also provide a strong metal trunk complete with
strong hasp and staple fastening and two keys. He shall
provide, erect and maintain a lock-up type water or bucket
closet for the sole use of the PROJECT MANAGER
including making temporary connections to the drain
where applicable to the satisfaction of Government and
Medical Officer of Health and shall provide services of
cleaner and pay all conservancy charges and keep both
office and closet in a clean and sanitary condition from
commencement to the completion of the works and
dismantle and make good disturbed surfaces. The office
and closet shall be




completed before the Contractor is permitted to commence
the works. The Contractor shall make available on the Site
as and when required by the "PROJECT MANAGER" a
modern and accurate level together with levelling staff,
ranging rods and 50 metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE
WORKS

The Contractor shall provide at his own risk and cost all
necessary water, electric light and power required for use
in the works. The Contractor must make his own
arrangements for connection to the nearest suitable water
main and for metering the water used. He must also
provide temporary tanks and meters as required at his own
cost and clear away when no longer required and make
good on completion to the entire satisfaction of the
PROJECT MANAGER . The Contractor shall pay all
charges in connection herewith. No guarantee is given or
implied that sufficient water will be available from mains
and the Contractor must make his own arrangements for
augmenting this supply at his own cost.

Nominated Sub--contractors are to be made liable for the
cost of any water or electric current used and for any
installation provided especially for their own use.

Carried to collection

DESCRIPTION

AMOUNT

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and
maintained by the Contractor to the satisfaction of the
Government and/or Local Authorities, Labour Department
and the PROJECT MANAGER.

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the
entire satisfaction in all respects of the PROJECT
MANAGER who shall at all times during normal working
hours have access to the works and to the yards and
workshops of the Contractor and sub-Contractors or other
places where work is being prepared for the contract.

The term "Provisional Sum™ wherever used in these Bills
of Quantities shall have the meaning stated in Section A
item A7(i) of the Standard Method of Measurement
mentioned in clause 13.5 of the General Conditions of
Contract. Such sums are net and no addition shall be made
to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used
in these Bills of Quantities shall have the meaning stated in
Section A item A7 (ii) of the Standard Method of
Measurement. Persons or firms nominated by the
PROJECT MANAGER to execute work or to provide and
fix materials or goods as stated in Clause 5.0 of the
General Conditions of Contract described herein as
Nominated Sub- Contractors. Persons or firms so
nominated to supply goods or materials are described
herein as Nominated Suppliers.




PROGRESS CHART.

The Contractor shall provide within two weeks of
Possession of Site and in agreement with the PROJECT
MANAGER a Progress Chart for the whole of the works
including the works of Nominated Sub-Contractors ; one
copy to be handed to the PROJECT MANAGER and a
further copy to be retained on Site. Progress to be recorded
and chart to be amended as necessary as the work
proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and
the amount properly expended upon the PROJECT
MANAGER'S order in respect of each of them added to
the Contract sum. The Contractor shall produce to the
PROJECT MANAGER such quotations, invoices or bills,
properly receipted, as may be necessary to show the actual
details of the sums paid by the Contractor. Items of profit
upon P.C. Sums shall be adjusted in the final account pro-
rata to the amount paid. Items of "attendance” (as
previously described) following P.C. Sums shall be
adjusted pro-rata to the physical extent of the work
executed (not pro-rata to the amount paid) and this shall
apply even though the Contractor's priced Bill shows a
percentage in the rate column in respect of them.

Should the Contractor be permitted to tender and his tender
be accepted of any work for which a P.C. Sum is included
in these Bill of Quantities profit and attendance will be
allowed at the same rate as it would be if the work were
executed by a Nominated Sub-Contractor.

Carried to collection

DESCRIPTION

AMOUNT

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER
to be executed by nominated sub-contractors,

the Contractor shall enter into sub-contracts as described in
Clause No. 5 of the General Conditions of Contract and
shall thereafter be responsible for such sub-contractors in
every respect. Unless otherwise described the Contractor is
to provide for such Sub-Contractors any or all of the
facilities described in these Preliminaries. The Contractor
should price for these with the nominated Sub-contract
Contractor's work concerned in the P.C. Sums under the
description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government
reserves the right to place a "Direct Contract" for any
goods or services required in the works which are covered
by a P.C. Sum in the Bills of Quantities and to pay for the
same direct. In any such instances, profit relative to the
P.C. Sum the priced Bills of Quantities will be adjusted as
described for P.C. Sums and allowed.




ATTENDANCE UPON OTHER TRADESMEN, ETC.
The Contractor shall allow for the attendance of trade upon
trade and shall afford any tradesmen or other persons
employed for the execution of any work not included in
this Contract every facility for carrying out their work and
also for use of his ordinary scaffolding. The Contractor,
however, shall not be required to erect any special
scaffolding for them. The Contractor shall perform such
cutting away for and making good after the work of such
tradesmen or persons as may be ordered by the PROJECT
MANAGER and the work will be measured and paid for to
the extent executed at rates provided in these Bills.

REMOVAL OF RUBBISH

Removal of rubbish and debris from the Building and the
site as it accumulates and at he completion of the works
and removal all plant, scaffolding and unused materials at
completion.

INSURANCE

The Contractor shall insure as required in the General
Conditions of Contract clause 18. No payment on account
of the work executed will be made to the Contractor until
he has satisfied the PROJECT MANAGER either by
production of an Insurance Policy or and Insurance
Certificate that the provision of the foregoing Insurance
Clauses have been complied with in all respects.
Thereafter the PROJECT MANAGER shall from time to
time ascertain that premiums are duly paid up by the
Contractor who shall if called upon to do so, produce the
receipted premium renewals for the PROJECT
MANAGER's inspection.

Allow for Contractor’s profit and overheads (--30--%0)

PROVISIONAL WORK

All work described as "Provisional” in these Bills of
Quantities is subject to remeasurement in order to ascertain
the actual quantity executed for which payment will be
made. All "Provisional" and other work liable to
adjustment under this Contract shall left uncovered for a
reasonable time to allow all measurements needed for such
adjustment to be taken by the PROJECT MANAGER
Immediately the work is ready for measuring, the
Contractor shall give notice to the PROJECT MANAGER
so directs uncover the work to enable all measurements to
be taken and afterwards reinstate at his own expense.

Carried to collection

DESCRIPTION

AMOUNT

ALTERATIONS TOBILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the
text of the Bills of Quantities may cause the Tender to be
disqualified and will in any case be ignored. The
Contractor shall be deemed to have made allowance in his
prices generally to cover any items against which no price
has been inserted in the priced Bills of Quantities. All
items of measured work shall be priced in detail and the
Tenders containing Lump Sums to cover trades or groups




of work must be broken down to show the price of each
item before they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission
of the PROJECT MANAGER in writing. All blasting
operations shall be carried out at the Contractor's sole risk
and cost in accordance with any Government regulations
in force for the time being, and any special regulations laid
down by the PROJECT MANAGER governing the use
and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS
Materials of any kind obtained from the excavations shall
be the property of the Government. Unless the PROJECT
MANAGER directs otherwise such materials shall be dealt
with as provided in the Contract. Such materials shall only
be used in the works, in substitution of materials which the
Contractor would otherwise have had to supply with the
written permission of the PROJECT MANAGER Should
such permission be given, the Contractor shall make due
allowance for the value of the materials so used at a price
to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in
the Bills of Quantities,including casing , casing up,
covering or such other means as may be necessary to avoid
damage to the satisfaction of the PROJECT MANAGER
and remove such protection when no longer required and
make good any damage which may nevertheless have been
done at completion free of cost to the Government

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes,
manholes and drains, wash (except where such treatment
might cause damage) and clean all floors, sanitary fittings,
glass inside and outside and any other parts of the works
and remove all marks, blemishes, stains and defects from
joinery, fittings and decorated surfaces generally, polish
door furniture and bright parts of metalwork and leave the
whole of the buildings watertight, clean, perfect and fit for
occupation to the approval of the PROJECT MANAGER.

GENERAL SPECIFICATION.

For the full description of materials and workmanship,
method of execution of the work and notes for pricing, the
Contractor is referred to the Ministry of Roads and Public
Works and Housing General Specification dated 1976 or
any subsequent revision thereof which is issued as a
separate document, and which shall be allowed in all
respects unless it conflicts with the General

Preliminaries, Trade Preambles or other items in these
Bills of Quantities.

Carried to collection




E | DESCRIPTION AMOUNT

M
TRAINING LEVY
The Contractor's attention is drawn to the legal notice

A | which requires payment by the Contractor of a Training
Levy at the rate of 1/4 % of the Contract sum on all
contracts of more than KShs. 1,000,000.00 in value.
MATERIALS ON SITE
All materials for incorporation in the works must be stored

B | on or adjacent to the site before payment is effected unless
specifically exempted by the PROJECT MANAGER. This
includes the materials of the Main Contractor, Nominated
Sub-Contractors and Nominated Suppliers.
HOARDING
The Contractor shall enclose the site or part of the works
under construction with a hoarding 2400 mm high

c consisting of iron sheets on 100 x 50 mm timber posts
firmly secured at 1800 mm centres with two 75 x 50 mm
timber rails. The Contractor is in addition required to take
all precautions necessary for the safe custody of the works,
materials, plant, public and Employer's property on the
site.
CONTRACTOR'S SUPERINTENDENCE/SITE
AGENT
The Contractor shall constantly keep on the works a
literate English speaking Agent or Representative,
competent and experienced in the kind of work involved

D | who shall give his whole experience in the kind of work
involved and shall give his whole time to the
superintendence of the works. Such Agent or
Representative shall receive on behalf of the Contractor all
directions and instructions from the Project Manager and
such directions shall be deemed to have been given to the
Contractor in accordance with the Conditions of Contract.
AS-BUILT DRAWINGS
Allow for preparation of working drawings before
commencement of works, shop Drawing & as-built

E | drawings (2No. A3 Format & 1No. Soft Copy in CD) for
each works and maintenance manuals. All these will be
handed to project Engineer in three hard copies and soft
copy in 8Gb flash disk and compact disk.
Carried to collection -

IT

E | DESCRIPTION AMOUNT

M
COLLECTION

Brought Forward From Page GP/1

Brought Forward From Page GP/2

Brought Forward From Page GP/3

Brought Forward From Page GP/4

Brought Forward From Page GP/5

Brought Forward From Page GP/6

Brought Forward From Page GP/7
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TOTAL FOR GENERAL PRELIMINARIES
CARRIED TO GRAND SUMMARY

DESIGN,SUPPLY,INSTALLATION,TESTING AND COMMISSIONING OF A TRANSFORMER
DELUGE FIRE PROTECTION SYSTEM AND A TOTAL FLOODING FM 200 SYTEM FOR
PRIMARY AND SECONDARY ELECTRICAL ROOMS FOR 50MW GARISSA SOLAR POWER
PLANT SUB-STATION

BILL No.2 TRANSFORMER DELUGE FIRE PROTECTION
SYSTEM

IT

E

M | DESCRIPTION UNIT QTY RATE

| ELEMENT NO.1-SYSTEM PIPE WORK
Allow for Supply.delivery and Installation of
the following items to Engineer's Satisfaction
Pipe works and deluge system
Pipe 6” schedule 40 30 pcs -
Pipe 2 2" schedule 40 6 pcs -
Pipe 2 schedule 40 15 pcs -
Pipe 1 schedule 40 15 pcs -
Grooved elbow 6” 7 pcs -
Grooved tee 6” 6 pcs -
Grooved reducer 6x4 1 1pc -
Grooved reducer 4x2 % 4 pcs -
Grooved coupling 6” 30 pcs -
Grooved coupling 4” 30 pcs -
Grooved coupling 2 /%" 50 pcs -
Flange adaptor 4” 9 pcs -
Gate valve flanged 0S8y ul/ FM approved 6" 9 pcs -
Deluge valve 4” 4 pcs -
U bolt 6” 30 pcs -
U bolt 4” 30 pcs -
U bolt 2 1% 30 pcs -
U bolt 2” 30 pcs -
Pump fittings
Flanged gate valve 6” 3 No -
Non return valve 6” 2 No -
Anchor bolt 20mm x 200 30 No -
Anchor bolt 20mm x 100 30 No -
Anchor bolt 16mm x 100 30 No -
No

Sprinklers valves
Sensor valve 20 No -
Spray valve/k120 27 No -
Bush reducer 1x %2 18 No -
45deg elbow 2” 25 No -




45deg elbow 17 25 No -
Support details of pipe work
Channel 100 x 50 15 No -
Angle line 70 x 70 10 No -
Metal plate 180 x 180 20 No -
Header / dilvge requirements
2" Ex nipple 10 No -
2”” union 5 No -
1’ elbow 10 No -
15 y-strainer 2 No -
¥2” elbow 15 No -
Ix %" reducer bvs 5 No -
75 tee 5 No -
Hem sisal 5ft 5 No -
Thread sial type 5 No -
Hex nipple reducer 15mm x 10mm 1 No -
TOTAL CARRIED TO BILL SUMMARY )
IT AMOUNT
E
M | DESCRIPTION UNIT QTY RATE
ELEMENT NO.2-PUMPSET SYSTEM
Allow for Design,Supply,delivery and Installation of the
following items to Engineer's Satisfaction
A | Eire Pumpset
Supply, Installation, Testing, and Commissioning of a
UL/FM listed or approved Package Fire Pump Set,
compliant with NFPA-20 standards, skid-mounted on a
rigid structural steel base. The package shall include one
(1) Electric Motor Driven Pump, one (1) Diesel Engine
Driven Pump, one (1) Jockey Pump, associated control
panels, headers, valves, and accessories.
Each pump shall have a duty 227.125 m3/hr. against 60m
head as Grundfos model or approved equivalent. In 1 Set i
addition, there shall be pressure switches, a switch to
protect dry run and strainer, tank connections, gate valves
and non-return valves. Control shall be effected via a
pressure switch through a pre-wired control panel which
shall give automatic change-over from duty to standby
pump within 5 seconds should the duty pump fail to
deliver for any reason. The pumpset shall include all non-
returns valves, timer, isolating valves and pipe
connections.
B | Control and Control Panel -
Control panel for the above pumps with contactors, over
voltage and under voltage protection relays, MCBs,
start/stop push buttons and indicators lights. All this shall 1 ltem i

be housed in a lockable cabinet (with integral isolator)
made from SWG 18 mild steel sheet that is oven powder
coated. The controls shall also include a float switch or

flow switch for prevention against dry running complete
with its cable.




Elevated Water Tank

Supply, deliver and install a glass reinforced plastic(GRP)
tank of capacity 50,000 litres. The tank to be assembled
complete with cover and having screwed connections for
inlet, outlet, overflow, drain pipes and any other necessary
item for its proper functioning. The tank shall be mounted
on an elevated steel tower 10m high.

No

TOTAL FOR DELUGE PUMP SET SYSTEM
CARRIED TO BILL SUMMARY

Zms

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO.3 FM200 TOTAL FLOODING
SYSTEM

Supply, deliver, install, test and commission of a fire
suppression sytem as FM200 that uses a clean argent to
extingquish fire

Cylinder with Discharge Valve Operable via Pneumatic
and Manual Actuation with Pressure Gauge and Low
Pressure Switch

Cylinder shall have the following minimum
specifications:Filling pressure: 4.2MPa,Filling density:
<950kg/m*,Volume: 180L,Condition of reserving room for
container: temperature: -10~50°C, relative humidity:
<97%,Weight of FM200 per cylinder: 163kg

Set

Cylinder Frame with Clamp

Frame for Agent Cylinder shall be (Customized based on
the size and quantity of cylinders)

Item

Agent
A Kind of colorless and tasteless and electrically insulated

gas without secondary pollution and ozone layer loss
potential value is zero. To be as HFC227EA

326

Kg

Solenoid Actuator

Solenoid Actuator Shall have the following properties :1.
Driving force: 55N,.Working voltage: DC24V,Starting
current: 1.5A,0utside diameter: 54mm

Set

High Pressure Hose

High Pressure Hose shall have Diameter:
®40mm,Working pressure: 5.3Mpa,Inlet&outlet thread:
M52*2mmTest pressure:
8Mpa,Length:530+20mm,Material: stainless steel.

No

Safety Valve for Manifold

Safety Valve manifold shall have the following
specifications :Relief Pressure: 7+0.35Mpa, Thread:
M16*1.5mm,Weight: 0.12kg,Height: 46mm

No

Liguid Flow Check Valve

Liquid Flow Check Valve shall have Diameter:

®40mm,Working pressure: 5.3Mpa,Opening pressure:
<0.4MPa,Inlet thread: M52*2mm
Material: stainless steel

No

Manifold

Manifold shall have Diameter: 40mm.,Material: seamless
Steel Tube,Withstand pressure: 6.3Mpa-10.5Mpa

No

Pilot Hose




Pilot Hose shall have avWorking pressure:
6.6Mpa,External/Internal diameter: ®6mm, Thread:
M14*1.5mm,Material: copper

No.

Pressure Switch

Working pressure: 5.3MPa,Operating pressure:
0.06+0.01MPa,Working voltage: DC 24V, Thread: R 1/2"

No.

Associated Pipework

Supply and installation of Black or galvanized steel pipe

piping and fittings with screwed & socketed joint to
medium grade class “B”

GMS Pipework

32mm bend/elbow

20

Lm

25mm ditto

60

Lm

Piping Fittings

Elbows/Various Bends

32mm bend/elbow

10

No

25mm ditto

10

No

Tees

32mm Tees

No

25mm Tees

12

No

Union

32mm diameter Union

10

No

25mm Ditto

10

No

Pipe Clamps

GI pipe clumps 1’

30

No

|0

flange

Pair

Sprinkler Head Nozzle

Nozzle shall have a Connecting thread: R 2",Diameter:
25mm .Matreial:Stainless steel

12

No.

Pressure relief device

No.

Control Panel

Control Panel shall be Application zone: Single
zone;Power: 90 to 270VAC, 50Hz/60Hz;Environmental
temperature: -50°C~+400°C;Relative humidity: <95%

Set

Discharge Indicate Light

Discharge Indicate Light shall have aWorking ambient: -
10°C~50°C,Humidity: <<95%,Working voltage: DC22~
28V,Current: <<280mA 5.Size(mm): 300x120x26

No.

Emergency Release/Stop Switch

No.

Emergency Release/Stop Switch shall have a Working
ambient: -10°C~50°C ,.Humidity: <<95%.Working
voltage: DC16~32V 4.Size(mm): 133x102x70

No.

Alarm Bell

Alarm Bell shall have the following specs :Rated voltage:
DC24V,Max current: 0.24A
Max power: 2WWeight: 800g

No.

Accessories for System Support

Sound and Light Alarm

No.

Smoke Detector

No.

Heat Detector

No.




Metal Wire Tube

Pcs

Retardant Wire

50

Lm

Junction Box

Lot

Electrical Connection

Allow for Electrical and controlled connection between the
System Accessories

Item

Painting

Allow for painting of the fire system installations with 2
coats of super gloss paint on a primer coat to the approval
of the Project Engineer.

Item

TOTAL FOR AUTOMATIC SPRINKLER SYSTEM
CARRIED TO BILL SUMMARY

ELEMENT NO.4 PORTABLE FIRE
EXTINGUISHERS

Supply, deliver, install, test and commission the
following portable fire extinquishers and
conforming to BS EN 3/ BS 1449.

Dry Chemical Powder Fire Extinquisher

6kg dry chemical podwer portable fire extinguisher
complete with pressure gauge, initial charge and
mounting brackets for fixing to floor surface.

15

No.

Carbon Dioxide Gas Fire Extinquisher

9 litres carbon dioxide gas portable fire extinguisher
complete with pressure gauge, initial charge and
mounting brackets for fixing on floor surface

15

No.

Training

Sum for onsite training of client / user (At least 15 No.
users for 1 Week). Training shall be done in two sessions a
week apart for the 2 teams.The trained personnel must sign
against the items they were trained on and this submitted
to the engineer as part of completion document

Item

Testing and Commissioning

Allow for testing and commissioning of the entire system
in accordance to the NFPA Standards

Item

TOTAL FOR AUTOMATIC SPRINKLER SYSTEM
CARRIED TO BILL SUMMARY

Zms

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

DELUGE SYSTEM FIRE PROTECTION SYSTEM

SUMMARY

SYSTEM PIPEWORK

PUMPSET SYSTEM




FM200 TOTAL FLOODING SYSTEM

PORTABLE FIRE EXTINGUISHERS

TOTAL FOR DELUGE FIRE PROTECTION
SYSTEM CARRIED TO MAIN SUMMARY

DESIGN,SUPPLY,INSTALLATION,TESTING AND COMMISSIONING OF A TRANSFORMER
DELUGE FIRE PROTECTION SYSTEM AND A TOTAL FLOODING FM 200 SYTEM FOR
PRIMARY AND SECONDARY ELECTRICAL ROOMS FOR 50MW GARISSA SOLAR POWER
PLANT SUB-STATION

PROVISIONAL SUMS

The following provisional sums are to be measured
on completion and priced in accordance with the
rates contained in these bills of quantities or prorata
thereto or deducted in whole if not required

Allow for 10% contigency % -

Allow for 15% Project Management and Project % -
Supervision Cost

Allow a a prime cost of Kenya Shillings Two -
Million Five Hundred Thousand (shs.2,500,000/=)
only for Blast Walls,Pipework SUM
Plinths, Trenches,Pump House,Drain Pit including
Associated Civil Works

TOTAL CARRIED TO MAIN SUMMARY -
PAGE

Bl
LL

FOR
DESCRIPTION PAGE TENDERER USE
ONLY

KSHS KSHS

PARTICULAR PRELIMINARIES

GENERAL PRELIMINARIES

DELUGE FIRE PROTECTION SYSTEM

PROVISIONAL SUMS




TOTAL COST CARRIED TO FORM OF TENDER -

AMOUNT IN WORDS: KENYA
SHILLINGS . ¢t tttttittiiiieitietitiettietititteetetetsetetsesetacesesssasscssescssssssssssscssssssssssssssasans
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FORMS AND PROCEDURES
Form of Completion Certificate

Date:




ITT
No:

To:

Dear Ladies and/or Gentlemen,

Pursuant to GCC Clause 24 (Completion of the Facilities) of the General Conditions of the Contract entered
into between yourselves and the Procuring Entity dated , relating to the ,
we hereby notify you that the following part (s) of the Facilities was (were) complete on the date specified
below, and that, in accordance with the terms of the Contract, the Procuring Entity hereby takes over the said
part (s) of the Facilities, together with the responsibility for care and custody and the risk of loss thereof on
the date mentioned below.

1 Description of the Facilities or part there of:

2. Date of
Completion:

However, you are required to complete the outstanding items listed in the attachment hereto as soon as
practicable.

This Form does not relieve you of your obligation to complete the execution of the Facilities in accordance with
the Contract nor of your obligations during the Defect Liability Period.

Very truly yours,

Title (Project Manager)



FORM OF OPERATIONAL ACCEPTANCE CERTIFICATE

Date:

ITT
No:

To:

Dear Ladies and/or Gentlemen,

Pursuant to GCC Sub-Clause 25.3 (Operational Acceptance) of the General Conditions of the Contract entered

into between yourselves and the Procuring Entity
dated

: relating to
the , we hereby notify you that the Functional

Guarantees of the following part (s) of the Facilities were satisfactorily attained on the date specified below.
1 Description of the Facilities or part there of:

2 Date of Operational Acceptance:
This Form does not relieve you of your obligation to complete the execution of the Facilities in accordance
with the Contract nor of your obligations during the Defect Liability Period.

Very truly yours,

Title (Project Manager)



CHANGE ORDER PROCEDURE AND FORMS

CONTENTS

1. General

2. Change Order Log

3. References for Changes

ANNEXES
Annex 1: Request for Change Proposal

Annex 2: Estimate for Change Proposal

Annex 3: Acceptance of Estimate

Annex 4: Change Proposal

Annex 5: Change Order

Annex 6: Pending Agreement Change Order

Annex 7: Application for Change Proposal

Change Order Procedure

1.

Note:
a)

b)

General

This section provides samples of procedures and forms for implementing changes in the Facilities during the
performance of the Contract in accordance with GCC Clause 39 (Change in the Facilities) of the General
Conditions.

Change Order Log

The Contractor shall keep an up-to-date Change Order Log to show the current status of Requests for Change
and Changes authorized or pending, as Annex 8. Entries of the Changes in the Change Order Log shall be
made to ensure that the log is up-to-date. The Contractor shall attach a copy of the current Change Order Log
in the monthly progress report to be submitted to the Procuring Entity.

References for Changes

1) Request for Change as referred to in GCC Clause 39 shall be serially numbered CR-X-nnn.

2 Estimate for Change Proposal as referred to in GCC Clause 39 shall be serially numbered CN-X-nnn.
3 Acceptance of Estimate as referred to in GCC Clause 39 shall be serially numbered CA-X-nnn.

4 Change Proposal as referred to in GCC Clause 39 shall be serially numbered CP-X-nnn.

5 Change Order as referred to in GCC Clause 39 shall be serially numbered CO-X-nnn.

Requests for Change issued from the Procuring Entity's Home Office and the Site representatives of the
Procuring Entity shall have the following respective references:

Home Office CR-H-nnn

Site CR-S-nnn

The above number “nnn” is the same for Request for Change, Estimate for Change Proposal, Acceptance of
Estimate, Change Proposal and Change Order.



ANNEX 1. REQUEST FOR CHANGE PROPOSAL

(Procuring Entity's Form head)

To:

Date

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

With reference to the captioned Contract, you are requested to prepare and submit a Change Proposal for the Change
noted below in accordance with the following instructions within days of the date of this

Form

Title of Change:
Change Request No.

Procuring Entity:

Brief Description of Change:

Originator of Change:

Contractor (by Application for Change Proposal No. :

Facilities and/or Item No. of equipment related to the requested Change:
Reference drawings and/ or technical documents for the request of

Change: Drawing No./ Document No.  Description

9 Detailed conditions or special requirements on the requested Change:

10.  General Terms and Conditions:

a)

b)

c)

d)

Please submit your estimate to us showing what effect the requested Change will have on the Contract
Price.

Your estimate shall include your claim for the additional time, if any, for completion of the requested
Change.

If you have any opinion negative to the adoption of the requested Change in connection with the
conformability to the other provisions of the Contractor the safety of the Plant or Facilities, please inform
us of your opinion in your proposal of revised provisions.

Any increase or decrease in the work of the Contractor relating to the services of its personnel shall be
calculated.

You shall not proceed with the execution of the work for the requested Change until we have accepted
and confirmed the amount and nature in writing.

(Procuring ENLity'S NAME) ......ovcuiiiieieieii e bbbttt

(Signature)

(NAME OF SIGNALOTY) ...ttt bbbttt b bbbttt

(L L0 ] o g =10 Y PSRRI



ANNEX 2. ESTIMATE FOR CHANGE PROPOSAL

(Contractor's Form head)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

With reference to your Request for Change Proposal, we are pleased to notify you of the approximate cost of preparing
the below-referenced Change Proposal in accordance with GCC Sub-Clause 39.2.1 of the General Conditions. We
acknowledge that your agreement to the cost of preparing the Change Proposal, in accordance with GCC Sub-Clause
39.2.2, is required before estimating the cost for change work.

Title of Change:
Change Request No./Rev.:

Brief Description of Change:

Scheduled Impact of Change:

o~ w DN e

Cost for Preparation of Change Proposal:
a)  Engineering (Amount)

i) Engineer hrsx rate/hr=

ii)  Draftsperson hrsx rate/hr= Sub-total hrs

iii)  Total Engineering Cost
b)  Other Cost
Total Cost (a) + (b)

(Contractor's Name)

(Signature)

(Name of signatory)

(Title of signatory)




ANNEX 3. ACCEPTANCE OF ESTIMATE
(Procuring Entity's Form head)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We hereby accept your Estimate for Change Proposal and agree that you should proceed with the preparation of the
Change Proposal.

Title of Change:
Change Request No./ Rev.:

Estimate for Change Proposal No./ Rev.:

Acceptance of Estimate No./ Rev.:
Brief Description of Change:

Other Terms and Conditions: In the event that we decide not to order the Change accepted, you shall be entitled
to compensation for the cost of preparation of Change Proposal described in your Estimate for Change Proposal
mentioned in para. 3 above in accordance with GCC Clause 39 of the General Conditions.

(Procuring Entity's Name)

(Signature)

(Name and Title of signatory)




ANNEX 4. CHANGE PROPOSAL
(Contractor's Form head)

To:

Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

In response to your Request for Change Proposal No.

, we hereby submit our

proposal as follows:
1 Title of Change:

2 Change Proposal No./Rev.:

3 Originator of Change:
Procuring Entity:

Contractor:

4, Brief Description of Change:

5 Reasons for Change:

6. Facilities and/or Item No. of Equipment related to the requested Change:

7. Reference drawings and/ or technical documents for the requested

Change: Drawing/ Document No. Description

8. Estimate of increase/ decrease to the Contract Price resulting from Change

Proposal: (Amount)

a)  Direct material

b)  Major construction equipment

c) Direct field labor (Total hrs)
d)  Subcontracts

e) Indirect material and labor

f)  Site supervision

g) Head office technical staff salaries

Process engineer hrs @ rate/hr

Project engineer hrs @ rate/hr

Equipment engineer hrs @ rate/hr
Procurement hrs@ rate/hr
Drafts person hrs@ rate/hr
Total hrs

h)  Extraordinary costs (computer, travel, etc.)

i)  Fee for general administration,
j)  Taxesand customs duties
Total lump sum cost of Change Proposal



(Sum of items (a) to (j))

Cost to prepare Estimate for Change
Proposal (Amount payable if Change is not
accepted)

9 Additional time for Completion required due to Change Proposal
10.  Effect on the Functional Guarantees
11 Effect on the other terms and conditions of the Contract
Validity of this Proposal: within [Number] days after receipt of this Proposal by the Procuring Entity

Other terms and conditions of this Change Proposal:

a)  Youare requested to notify us of your acceptance, comments or rejection of this detailed Change
Proposal within days from your receipt of this Proposal.

b)  The amount of any increase and/or decrease shall be taken into account in the adjustment of the
Contract Price.

©) Contractor's cost for preparation of this Change Proposal:’

(Contractor's Name)

(Signature)

(Name of signatory)

Title of signatory)




ANNEX 5. CHANGE ORDER

(Procuring Entity's Form head)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We approve the Change Order for the work specified in the Change Proposal (No. ), and agree to adjust the
Contract Price, Time for Completion and/or other conditions of the Contract in accordance with GCC Clause 39 of
the General Conditions.

Title of Change:

Change Request No./Rev.:
Change Order No./ Rev.:
Originator of Change: Procuring Entity:

Contractor:
5. Authorized Price:
Ref. No.: Date:
Foreign currency portion plus Local currency portion

6. Adjustment of Time for Completion
None Increase Days Decrease days
7. Other effects, if any

Authorized by: Date:

(Procuring Entity)

Accepted by: Date:

(Contractor)



ANNEX 6. PENDING AGREEMENT CHANGE ORDER

(Procuring Entity's Form head)

To:

Date: Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We instruct you to carry out the work in the Change Order detailed below in accordance with GCC Clause 39 of the
General Conditions.

1.

2.

7.

8.

9

(Procuring Entity's Name

(Signature))

Title of Change:
Procuring Entity's Request for Change Proposal No./Rev.: dated:
Contractor's Change Proposal No./Rev.: dated:

Brief Description of Change:

Facilities and/or Item No. of equipment related to the requested Change:

Reference Drawings and/or technical documents for the requested Change:
Drawing/Document No. Description

Adjustment of Time for Completion:

Other change in the Contract terms:

Other terms and conditions:

(Name of signatory))

(Title of signatory))




ANNEX 7. APPLICATION FOR CHANGE PROPOSAL
(Contractor's Form head)

To: Date: Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:
We hereby propose that the below-mentioned work be treated as a Change in the Facilities.

1 Title of Change:

2. Application for Change Proposal No./Rev.: dated:

3. Brief Description of Change:
4. Reasons for Change:

5 Order of Magnitude Estimation (in the currencies of the Contract):
6.  Scheduled Impact of Change:

7. Effect on Functional Guarantees, if any:

8  Appendix:

(Contractor's Name)

(Signature)

(Name of signatory)

(Title of signatory)
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GENERAL CONDITIONS OF CONTRACT

A Contract and Interpretation

1. Definitions

1.1 The following words and expressions shall have the meanings here by assigned to them:

“Contract” means the Contract Agreement entered into between the Procuring Entity and the Contractor,
together with the Contract Documents referred to there in; they shall constitute the Contract, and the term
“the Contract” shall in all such documents be construed accordingly.

“Contract Documents” means the documents listed in Article 1.1 (Contract Documents) of the Contract
Agreement (including any amendments thereto).

“GCC” means the General Conditions of Contract hereof. “SCC” means the Special Conditions of
Contract.

“day” means calendar day. “year” means 365 days. “month” means calendar month.

“Party” means the Procuring Entity or the Contractor, as the context requires, and “Parties” means both of them.

“Procuring Entity” means the public entity named as such in the SCC and includes the legal successors or
permitted assigns of the Procuring Entity.

“Project Manager” means the person appointed by the Procuring Entity in the manner provided in GCC Sub-
Clause 17.1 (Project Manager) hereof and named as such in the SCC to perform the duties delegated by the
Procuring Entity.

“Contractor” means the person(s) whose Tender to perform the Contract has been accepted by the Procuring
Entity and is named as Contractor in the Contract Agreement, and includes the legal successors or permitted
assigns of the Contractor.

“Contractor's Representative” means any person nominated by the Contractor and approved by the Procuring
Entity in the manner provided in GCC Sub-Clause 17.2 (Contractor's Representative and Construction
Manager) here of to perform the duties delegated by the Contractor.

“Construction Manager” means the person appointed by the Contractor's Representative in the manner
provided in GCC Sub-Clause 17.2.4.

“Subcontractor,” including manufacturers, means any person to whom execution of any part of the Facilities,
including preparation of any design or supply of any Plant, is sub-contracted directly or indirectly by the
Contractor, and includes its legal successors or permitted assigns.

“Dispute Board” (DB) means the person or persons named as such in the SCC appointed by agreement
between the Procuring Entity and the Contractor to make a decision with respect to any dispute or difference
between the Procuring Entity and the Contractor referred to him or her by the Parties pursuant to GCC Sub-
Clause 46.1 (Dispute Board) hereof.

“Contract Price” means the sum specified in Article 2.1 (Contract Price) of the Contract Agreement, subject
to such additions and adjustments there to or deductions there from, as may be made pursuant to the Contract.

“Facilities” means the Plant to be supplied and installed, as well as all the Installation Services to be carried
out by the Contractor under the Contract.

“Plant” means permanent plant, equipment, machinery, apparatus, materials, articles and things of all kinds
to be provided and incorporated in the Facilities by the Contractor under the Contract (including the spare
parts to be supplied by the Contractor under GCC Sub-Clause7.3 here of), but does not include Contractor's
Equipment.



2.

2.1

“Installation Services” means all those services ancillary to the supply of the Plant for the Facilities, to be
provided by the Contractor under the Contract, such as transportation and provision of marine or other similar
insurance, inspection, expediting, site preparation works (including the provision and use of Contractor's
Equipment and the supply of all construction materials required), installation, testing, pre-commissioning,
commissioning, operations, maintenance, the provision of operations and maintenance manuals, training,
etc...as the case may require.

“Contractor's Equipment” means all facilities, equipment, machinery, tools, apparatus, appliances or things
of every kind required in or for installation, completion and maintenance of Facilities that are to be provided
by the Contractor, but does not include Plant, or other things intended to form or forming part of the Facilities.

“Country of Origin” means the countries and territories eligible as elaborated in the SCC.

“Site” means the land and other places upon which the Facilities are to be installed, and such other land or
places as may be specified in the Contract as forming part of the Site.

“Effective Date” means the date of fulfillment of all conditions stated in Article 3 (Effective Date) of the
Contract Agreement, from which the Time for Completion shall be counted.

“Time for Completion” means the time within which Completion of the Facilities as a whole (or of a part of
the Facilities where a separate Time for Completion of such part has been prescribed) is to be attained, as
referred to in GCC Clause8 and in accordance with the relevant provisions of the Contract.

“Completion” means that the Facilities (or a specific part thereof where specific parts are specified in the
Contract) have been completed operationally and structurally and put in a tight and clean condition, that all
work in respect of Pre-commissioning of the Facilities or such specific part thereof has been completed, and
that the Facilities or specific part thereof are ready for Commissioning as provided in GCC Clause 24
(Completion) hereof.

“Pre-commissioning” means the testing, checking and other requirements specified in the Procuring Entity's
Requirements that are to be carried out by the Contractor in preparation for Commissioning as provided in
GCC Clause24 (Completion) hereof.

“Commissioning” means operation of the Facilities or any part thereof by the Contractor following
Completion, which operation is to be carried out by the Contractor as provided in GCC Sub-Clause 25.1
(Commissioning) hereof, for the purpose of carrying out Guarantee Test(s).

“Guarantee Test(s)” means the test(s) specified in the Procuring Entity's Requirements to be carried out to
ascertain whether the Facilities or a specified part thereof is able to attain the Functional Guarantees specified
in the Appendix to the Contract Agreement titled Functional Guarantees, in accordance with the provisions
of GCC Sub-Clause25.2 (Guarantee Test) hereof.

“Operational Acceptance” means the acceptance by the Procuring Entity of the Facilities (or any part of the
Facilities where the Contract provides for acceptance of the Facilities in parts), which certifies the
Contractor's fulfillment of the Contract in respect of Functional Guarantees of the Facilities (or the relevant
part thereof) in accordance with the provisions of GCC Clause 28 (Functional Guarantees) hereof and shall
include deemed acceptance in accordance with GCC Clause 25 (Commissioning and Operational
Acceptance) hereof.

“Defect Liability Period” means the period of validity of the warranties given by the Contractor commencing
at Completion of the Facilities or a part thereof, during which the Contractor is responsible for defects with
respect to the Facilities (or the relevant part thereof) as provided in GCC Clause 27(Defect Liability) hereof.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 46.4
indicating its dissatisfaction and intention to commence arbitration.

Contract Documents
Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, all documents forming part of the

Contract (and all parts thereof) are intended to be correlative, complementary and mutually explanatory. The
Contract shall be read as a whole.



3. Interpretation

3.1 Inthe Contract, except where the context requires otherwise:
a) Words indicating one gender include all genders;

b) words indicating the singular also include the plural and words indicating the plural also include the
singular;

c) provisions including the word “agree,” “agreed,” or “agreement” require the agreement to be recorded
in writing;

d) the word “tender” is synonymous with “Tender,” “tenderer,” with “Tenderer,” and “tender documents”
with “Tendering Document,” and

e) “written” or “in writing” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record.

The marginal words and other headings shall not be taken in to consideration in the interpretation of these
Conditions.

3.2 Incoterms
Unless inconsistent with any provision of the Contract, the meaning of any trade term and the rights and
obligations of Parties thereunder shall be as prescribed by Incoterms.

Incoterms means international rules for interpreting trade terms published by the International Chamber of
Commerce (latest edition), 38 C ours Albert 1%, 75008 Paris, France.

3.3 Entire Agreement

3.3.1 Subject to GCC Sub-Clause 16.4 hereof, the Contract constitutes the entire agreement between the Procuring
Entity and Contractor with respect to the subject matter of Contract and supersedes all communications,
negotiations and agreements (whether written or oral) of Parties with respect there to made prior to the date of
Contract.

3.4  Amendment
No amendment or other variation of the Contract shall be effective unless it is in writing, is dated, expressly
refers to the Contract, and is signed by a duly authorized representative of each Party hereto.

3.5 Independent Contractor

The Contractor shall be an independent contract or performing the Contract. The Contract does not create any
agency, partnership, joint venture or other joint relationship between the Parties hereto. Subject to the
provisions of the Contract, the Contractor shall be solely responsible for the manner in which the Contract is
performed. All employees, representatives or Subcontractors engaged by the Contractor in connection with the
performance of the Contract shall be under the complete control of the Contractor and shall not be deemed to
be employees of the Procuring Entity, and nothing contained in the Contractor in any subcontract awarded by
the Contractor shall be construed to create any contractual relationship between any such employees,
representatives or Subcontractors and the Procuring Entity.

3.6 Non-Waiver

3.6.1 Subject to GCC Sub-Clause 3.6.2 below, no relaxation, forbearance, delay or indulgence by either Party in
enforcing any of the terms and conditions of the Contract or the granting of time by either Party to the other
shall prejudice, affect or restrict the rights of that Party under the Contract, nor shall any waiver by either Party
of any breach of Contract operate as waiver of any subsequent or continuing breach of Contract.

3.6.2 Any waiver of a Party's rights, powers or remedies under the Contract must be in writing, must be dated and
signed by an authorized representative of the Party granting such waiver, and must specify the right and the
extent to which it is being waived.

3.7 Severability
If any provision or condition of the Contract is prohibited or rendered invalid or unenforceable, such
prohibition, in validity or unenforced ability shall not affect the validity or enforce ability of any other
provisions and conditions of the Contract.
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Country of Origin

“Origin” means the place where the plant and component parts thereof are mined, grown, produced or
manufactured, and from which the services are provided. Plant components are produced when, through
manufacturing, processing, or substantial or major assembling of components, a commercially recognized
product results that is substantially in its basic characteristics or in purpose or utility from its components.

Communications

Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these communications shall be:

a Inwriting and delivered against receipt; and

b Delivered, sent or transmitted to the address for the recipient's communications as stated in the Contract
Agreement.

When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is
issued to a Party, by the other Party or the Project Manager, a copy shall be sent to the Project Manager or
the other Party, as the case may be.

Law and Language

The Contract shall be governed by in accordance with laws of Kenya
The ruling language of the Contract shall be English Language.

The language for communications shall be the English language.
Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal
Act, 2015, Section 62 as set forth in Section ......” Declaration not to engage in corruption”. The tender
submitted by a person shall include a declaration that the person shall not engage in any corrupt or fraudulent
practice and a declaration that the person or his or her sub-contractors are not debarred from participating in
public procurement proceedings.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-consultants,
service providers, suppliers, and their personnel, to permit the PPRA to inspect all accounts, records and other
documents relating to any initial selection process, prequalification process, tender submission, proposal
submission, and contract performance (in the case of award), and to have them audited by auditors appointed
by the PPRA.

Subject Matter of Contract
Scope of Facilities

Unless otherwise expressly limited in the Procuring Entity's Requirements, the Contractor's obligations cover
the provision of all Plant and the performance of all Installation Services required for the design, and the
manufacture (including procurement, quality assurance, construction, installation, associated civil works, Pre-
commissioning and delivery) of the Plant, and the installation, completion and commissioning of the Facilities
in accordance with the plans, procedures, specifications, drawings, codes and any other documents as specified
in the Section, Procuring Entity's Requirements. Such specifications include, but are not limited to, the
provision of supervision and engineering services; the supply of labor, materials, equipment, spare parts (as
specified in GCC Sub-Clause 7.3 below) and accessories; Contractor's Equipment; construction utilities and
supplies; temporary materials, structures and facilities; transportation (including, without limitation, unloading
and hauling to, from and at the Site); and storage, except for those supplies, works and services that will be
provided or performed by the Procuring Entity, asset for thin the Appendix to the Contract Agreement titled
Scope of Works and Supply by the Procuring Entity.

The Contractor shall, unless specifically excluded in the Contract, perform all such work and/or supply all
such items and materials not specifically mentioned in the Contract but that can be reasonably inferred from
the Contract as being required for attaining Completion of the Facilities as if such work and/or items and
materials were expressly mentioned in the Contract.
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In addition to the supply of Mandatory Spare Parts included in the Contract, the Contractor agrees to supply
spare parts required for the operation and maintenance of the Facilities for the period specified in the SCC and
the provisions, if any, specified in the SCC. However, the identity, specifications and quantities of such spare
parts and the terms and conditions relating to the supply there of are to be agreed between the Procuring Entity
and the Contractor, and the price of such spare parts shall be that given in Price Schedule No.6, which shall be
added to the Contract Price. The price of such spare parts shall include the purchase price there for and other
costs and expenses (including the Contractor's fees) relating to the supply of spare parts.

Time for Commencement and Completion

The Contractor shall commence work on the Facilities within the period specified in the SCC and without
prejudice to GCC Sub-Clause 26.2 hereof, the Contractor shall thereafter proceed with the Facilities in
accordance with the time schedule specified in the Appendix to the Contract Agreement titled Time Schedule.
The Contractor shall attain Completion of the Facilities or of a part where a separate time for Completion of
such part is specified in the Contract, within the time stated in the SCC or within such extended time to which
the Contractor shall be entitled under GCC Clause 40 hereof.

Contractor's Responsibilities

The Contractor shall design, manufacture including associated purchases and/or subcontracting, install and
complete the Facilities in accordance with the Contract. When completed, the Facilities should be fit for the
purposes for which they are intended as defined in the Contract.

The Contractor confirms that it has entered in to this Contract on the basis of a proper examination of the data
relating to the Facilities including any data as to boring tests provided by the Procuring Entity, and on the basis
of information that the Contractor could have obtained from a visual inspection of the Site if access there to
was available and of other data readily available to it relating to the Facilities as of the date twenty-eight (28)
days prior to Tender submission. The Contractor acknowledges that any failure to acquaint itself with all such
data and information shall not relieve its responsibility for properly estimating the difficulty or cost of
successfully performing the Facilities.

The Contractor shall acquire and pay for all permits, approvals and /or licenses from all local, state or national
government authorities or public service undertakings in the country where the Site is located which such
authorities or undertakings require the Contractor to obtain in its name and which are necessary for the
performance of the Contract, including, without limitation, visas for the Contractor's and Subcontractor's
personnel and entry permits for all imported Contractor's Equipment. The Contractor shall acquire all other
permits, approvals and/or licenses that are not the responsibility of the Procuring Entity under GCC Sub-
Clause10.3 hereof and that are necessary for the performance of the Contract.

The Contractor shall comply with all laws in force in the country where the Facilities are to be implemented.
The laws will include all local, state, national or other laws that affect the performance of the Contract and
bind upon the Contractor. The Contractor shall indemnify and hold harmless the Procuring Entity from and
against any and all liabilities, damages, claims, fines, penalties and expenses of whatever nature arising or
resulting from the violation of such laws by the Contractor or its personnel, including the Subcontractors and
their personnel, but without prejudice to GCC Sub-Clause 10.1 hereof.

Any Plant and Installation Services that will be incorporated in or be required for the Facilities and other
supplies shall have their origin as specified under GCC Clause 1 (Country of Origin). Any subcontractors
retained by the Contractor shall be from a country as specified in GCC Clausel Country of Origin).

If the Contractor is a joint venture, or association (JV) of two or more persons, all such persons shall be jointly
and severally bound to the Procuring Entity for the fulfillment of the provisions of the Contract, and shall
designate one of such persons to act as a leader with authority to bind the JV. The composition or the
constitution of the JV shall not be altered without the prior consent of the Procuring Entity.

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions the Contractor shall permit and shall
cause its subcontractors and sub-consultants to permit, PPRA and/or persons appointed by PPRA to inspect
the Site and/or the accounts and records relating to the procurement process, selection and/or contract
execution, and to have such accounts and records audited by auditors appointed by PPRA. The Contractor's
and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 6.1 which provides, interalia, that
acts intended to materially impede the exercise of the PPRA's inspection and audit rights constitute a prohibited
practice subject to contract termination.

The Contractor shall conform to the sustainable procurement contractual provisions, if and as specified in the
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SCC.
Procuring Entity's Responsibilities

All information and/or data to be supplied by the Procuring Entity as described in the Appendix to the Contract
Agreement titled Scope of Works and Supply by the Procuring Entity, shall be deemed to be accurate, except
when the Procuring Entity expressly states otherwise.

The Procuring Entity shall be responsible for acquiring and providing legal and physical possession of the Site
and access thereto, and for providing possession of and access to all other areas reasonably required for the
proper execution of the Contract, including all requisite rights of way, as specified in the Appendix to the
Contract Agreement titled Scope of Works and Supply by the Procuring Entity. The Procuring Entity shall give
full possession of an accord all rights of access there to on or before the date (s) specified in that Appendix.

The Procuring Entity shall acquire and pay for all permits, approvals and/or licenses from all local, state or
national government authorities or public service under takings in the country where the Site is located which
such authorities or under takings require the Procuring Entity to obtain in the Procuring Entity's name, (b) are
necessary for the execution of the Contract, including those required for the performance by both the
Contractor and the Procuring Entity of their respective obligations under the Contract, and (c) are specified in
the Appendix (Scope of Works and Supply by the Procuring Entity).

If requested by the Contractor, the Procuring Entity shall use its best endeavors to assist the Contractor in
obtaining in a timely and expeditious manner all permits, approvals and/or licenses necessary for the execution
of the Contract from all local, state or national government authorities or public service under takings that such
authorities or undertakings require the Contractor or Subcontractors or the personnel of the Contractor or
Subcontractors, as the case may be, to obtain.

Unless otherwise specified in the Contract or agreed upon by the Procuring Entity and the Contractor, the
Procuring Entity shall provide sufficient, properly qualified operating and maintenance personnel; shall supply
and make available all raw materials, utilities, lubricants, chemicals, catalysts, other materials and facilities;
and shall perform all work and services of whatsoever nature, including those required by the Contractor to
properly carry out Pre-commissioning, Commissioning and Guarantee Tests, all in accordance with the
provisions of the Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring
Entity, at or before the time specified in the program furnished by the Contractor under GCC Sub-Clause18.2
hereof and in the manner thereupon specified or as otherwise agreed upon by the Procuring Entity and the
Contractor.

The Procuring Entity shall be responsible for the continued operation of the Facilities after Completion, in
accordance with GCC Sub-Clause 24.8, and shall be responsible for facilitating the Guarantee Test (s) for the
Facilities, in accordance with GCC Sub-Clause 25.2.

All costs and expenses involved in the performance of the obligations under this GCC Clause 10 shall be the
responsibility of the Procuring Entity, save those to be incurred by the Contractor with respect to the
performance of Guarantee Tests, in accordance with GCC Sub-Clause25.2.

In the event that the Procuring Entity shall be in breach of any of his obligations under this Clause, the
additional cost incurred by the Contractor in consequence there of shall be determined by the Project Manager
and added to the Contract Price.

Payment
Contract Price
Contract as specified in Article 2 (Contract Price and Terms of Payment) of the Contract Agreement.

Unless an adjustment clause is provided for in the SCC, the Contract Price shall be a firm lump sum not subject
to any alteration, except in the event of a Change in the Facilities or as otherwise provided in the Contract.

Subject to GCC Sub-Clauses 9.2,10.1 and 35 hereof, the Contractor shall be deemed to have satisfied itself as
to the correctness and sufficiency of the Contract Price, which shall, except as otherwise provided for in the
Contract, cover all its obligations under the Contract.

Terms of Payment

The Contract Price shall be paid as specified in Article 2 (Contract Price and Terms of Payment) of the Contract
Agreement and in the Appendix to the Contract Agreement titled Terms and Procedures of Payment, which
also outlines the procedures to be followed in making application for and processing payments.

No payment made by the Procuring Entity herein shall be deemed to constitute acceptance by the Procuring
Entity of the Facilities or any part (s) thereof.



12.3 In the event that the Procuring Entity fails to make any payment by its respective due date or within the period
set for thin the Contract, the Procuring Entity shall pay to the Contractor interest on the amount of such delayed
payment at the rate(s) shown in the Appendix to the Contract Agreement titled Terms and Procedures of
Payment, for the period of delay until payment has been made in full, whether before or after judgment or
arbitrage award.

12.4 The currency or currencies in which payments are made to the Contractor under this Contract shall be specified
in the Appendix to the Contract Agreement titled Terms and Procedures of Payment, subject to the general
principle that payments will be made in the currency or currencies in which the Contract Price has been stated
in the Contractor's Tender.

13 Securities

13.1 Issuance of Securities

The Contractor shall provide the securities specified below in favor of the Procuring Entity at the times, and
in the amount, manner and form specified below.

13.2 Advance Payment Security

13.2.1 The Contractor shall, within twenty-eight (28) days of the notification of contract award, provide a security in
an amount equal to the advance payment calculated in accordance with the Appendix to the Contract
Agreement titled Terms and Procedures of Payment, and in the same currency or currencies.

13.2.2 The security shall be in the form provided in the Tendering documents or in another form acceptable to the
Procuring Entity. The amount of the security shall be reduced in proportion to the value of the Facilities
executed by and paid to the Contractor from time to time, and shall automatically become null and void when
the full amount of the advance payment has been recovered by the Procuring Entity. The security shall be
returned to the Contractor immediately after its expiration.

13.3 Performance Security

13.3.1 The Contractor shall, within twenty-eight (28) days of the notification of contract award, provide a security
for the due performance of the Contract in the amount specified in the SCC.

13.3.2 The Performance Security shall be denominated in the currency or currencies of the Contract, or in a freely
convertible currency acceptable to the Procuring Entity, and shall be in the form provided in Section X,
Contract Forms, corresponding to the type of bank guarantee stipulated by the Procuring Entity in the SCC,
or in another form acceptable to the Procuring Entity.

13.3.3Unless otherwise specified in the SCC, the security shall be reduced by half on the date of the Operational
Acceptance. The Security shall become null and void, or shall be reduced prorata to the Contract Price of a
part of the Facilities for which a separate Time for Completion is provided, five hundred and forty (540) days
after Completion of the Facilities or three hundred and sixty five (365) days after Operational Acceptance of
the Facilities, whichever occurs first; provided, however, that if the Defects Liability Period has been extended
on any part of the Facilities pursuant to GCC Sub-Clause27.8 hereof, the Contractor shall issue an additional
security in an amount proportionate to the Contract Price of that part. The security shall be returned to the
Contractor immediately after its expiration, provided, however, that if the Contractor, pursuant to GCC Sub-
Clause 27.10, is liable for an extended defect liability obligation, the Performance Security shall be extended
for the period specified in the SCC pursuant to GCC Sub-Clause 27.10 and up to the amount specified in the
SCC.

13.3.4The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which the
Procuring Entity is entitled under the Contract. The Procuring Entity shall indemnify and hold the Contractor
harmless against and from all damages, losses and expenses (including legal fees and expenses) resulting from
a claim under the Performance Security to the extent to which the Procuring Entity was not entitled to make
the claim.

14  Taxes and Duties

14.1 Except as otherwise specifically provided in the Contract, the Contractor shall bear and pay all taxes, duties,
levies and charges assessed on the Contractor, its Subcontractors or their employees by all municipal, state or
national government authorities in connection with the Facilities in and outside of the country where the Site
is located.
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If any tax exemptions, reductions, allowances or privileges may be available to the Contractor in Kenya, the
Procuring Entity shall use its best endeavors to enable the Contractor to benefit from any such tax savings to
the maximum allowable extent.

For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 (Contract Price and
Terms of Payment) of the Contract Agreement is based on the taxes, duties, levies and charges prevailing at
the date twenty-eight (28) days prior to the date of Tender submission in Kenya (hereinafter called “Tax” in
this GCC Sub-Clausel14.4). If any rates of Tax are increased or decreased, a new Tax is introduced, an existing
Tax is abolished, or any change in interpretation or application of any Tax occurs in the course of the
performance of Contract, which was or will be assessed on the Contractor, Subcontractors or their employees
in connection with performance of the Contract, an equitable adjustment of the Contract Price shall be made
to fully take in to account any such change by addition to the Contract Price or deduction therefrom, as the
case may be, in accordance with GCC Clause36 hereof.

Intellectual Property
License/Use of Technical Information

For the operation and maintenance of the Plant, the Contractor hereby grants a non-exclusive and non-
transferable license (without the right to sub-license) to the Procuring Entity under the patents, utility models
or other industrial property rights owned by the Contractor or by a third Party from whom the Contractor has
received the right to grant licenses there under, and shall also grant to the Procuring Entity a non-exclusive
and non-transferable right (without the right to sub-license) to use the know-how and other technical
information disclosed to the Procuring Entity under the Contract. Nothing contained herein shall be construed
as transferring ownership of any patent, utility model, trademark, design, copyright, know-how or other
intellectual property right from the Contractor or any third Party to the Procuring Entity.

The copy right in all drawings, documents and other materials containing data and information furnished to
the Procuring Entity by the Contractor here in shall remain vested in the Contractor or, if they are furnished to
the Procuring Entity directly or through the Contractor by any third Party, including suppliers of materials, the
copy right in such materials shall remain vested in such third Party.

Confidential Information

The Procuring Entity and the Contractor shall keep confidential and shall not, without the written consent of
the other Party hereto, divulge to any third Party any documents, data or other information furnished directly
or indirectly by the other Party hereto in connection with the Contract, whether such information has been
furnished prior to, during or following termination of the Contract. Notwithstanding the above, the Contractor
may furnish to its Subcontractor (s) such documents, data and other information it receives from the Procuring
Entity to the extent required for the Subcontractor (s) to perform its work under the Contract, in which event
the Contractor shall obtain from such Subcontractor (s) an under taking of confidentiality similar to that
imposed on the Contractor under this GCC Clause16.

The Procuring Entity shall not use such documents, data and other information received from the Contractor
for any purpose other than the operation and maintenance of the Facilities. Similarly, the Contractor shall not
use such documents, data and other information received from the Procuring Entity for any purpose other than
the design, procurement of Plant, construction or such other work and services as are required for the
performance of the Contract.

The obligation of a Party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not apply to that

information which

a Now or here after enters the public domain through no fault of that Party

b can be proven to have been possessed by that Party at the time of disclosure and which was not previously
obtained, directly or indirectly, from the other Party hereto

c Otherwise lawfully becomes available to that Party from a third Party that has no obligation of
confidentiality.

The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of confidentiality
given by either of the Parties hereto prior to the date of the Contract in respect of the Facilities or any part
thereof.

The provisions of this GCC Clause 16 shall survive termination, for whatever reason, of the Contract.

Execution of the Facilities



17  Representatives
17.1 Project Manager

If the Project Manager is not named in the Contract, then within fourteen (14) days of the Effective Date, the
Procuring Entity shall appoint and notify the Contractor in writing of the name of the Project Manager. The
Procuring Entity may from time to time appoint some other person as the Project Manager in place of the
person previously so appointed, and shall give a notice of the name of such other person to the Contractor
without delay. No such appointment shall be made at such a time or in such a manner as to impede the progress
of work on the Facilities. Such appointment shall only take effect upon receipt of such notice by the Contractor.
The Project Manager shall represent and act for the Procuring Entity at all times during the performance of the
Contract. All notices, instructions, orders, certificates, approvals and all other communications under the
Contract shall be given by the Project Manager, except as here in otherwise provided.

All notices, instructions, information and other communications given by the Contractor to the Procuring
Entity under the Contract shall be given to the Project Manager, except as herein otherwise provided.

17.2 Contractor's Representative & Construction Manager

17.2.11f the Contractor's Representative is not named in the Contract, then within fourteen (14) days of the Effective
Date, the Contractor shall appoint the Contractor's Representative and shall request the Procuring Entity in
writing to approve the person so appointed. If the Procuring Entity makes no objection to the appointment
within fourteen (14) days, the Contractor's Representative shall be deemed to have been approved. If the
Procuring Entity objects to the appointment within fourteen (14) days giving the reason therefor, then the
Contractor shall appoint a replacement within fourteen (14) days of such objection, and the foregoing
provisions of this GCC Sub-Clausel17.2.1 shall apply thereto.

17.2.2 The Contractor's Representative shall represent and act for the Contractor at all times during the performance
of the Contract and shall give to the Project Manager all the Contractor's notices, instructions, information and
all other communications under the Contract.

17.2.3 All notices, instructions, information and all other communications given by the Procuring Entity or the Project
Manager to the Contractor under the Contract shall be given to the Contractor's Representative or, in its
absence, its deputy, except as herein otherwise provided.

17.2.4The Contractor shall not revoke the appointment of the Contractor's Representative without the Procuring
Entity's prior written consent, which shall not be unreasonably withheld. If the Procuring Entity consents
thereto, the Contractor shall appoint some other person as the Contractor's Representative, pursuant to the
procedure set out in GCC Sub-Clause 17.2.1.

17.2.5The Contractor's Representative may, subject to the approval of the Procuring Entity which shall not be
unreasonably withheld, at any time delegate to any person any of the powers, functions and authorities vested
in him or her. Any such delegation may be revoked at any time. Any such delegation or revocation shall be
subject to a prior notice signed by the Contractor's Representative, and shall specify the powers, functions and
authorities there by delegated or revoked. No such delegation or revocation shall take effect unless and until a
copy there of has been delivered to the Procuring Entity and the Project Manager.

17.2.6 Any actor exercise by any person of powers, functions and authorities so delegated to him or her in
accordance with this GCC Sub-Clause 17.2.3 shall be deemed to be an actor exercise by the Contractor's
Representative.

17.2.7From the commencement of installation of the Facilities at the Site until Completion, the Contractor's
Representative shall appoint a suitable person as the Construction Manager. The Construction Manager shall
supervise all work done at the Site by the Contractor and shall be present at the Site throughout normal working
hours except when on leave, sick or absent for reasons connected with the proper performance of the Contract.
Whenever the Construction Manager is absent from the Site, a suitable person shall be appointed to act as the
Construction Manager's deputy.

17.2.8 The Procuring Entity may by notice to the Contractor object to any representative or person employed by the
Contractor in the execution of the Contract who, in the reasonable opinion of the Procuring Entity, may be
have inappropriately, may be incompetent or negligent, or may commit a serious breach of the Site regulations
provided under GCC Sub-Clause 22.4. The Procuring Entity shall provide evidence of the same, where upon
the Contractor shall remove such person from the Facilities.
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17.2.5, the Contractor shall, where required, promptly appoint a replacement.
Work Program

Contractor's Organization

The Contractor shall supply to the Procuring Entity and the Project Manager a chart showing the proposed
organization to be established by the Contractor for carrying out work on the Facilities within twenty-one (21)
days of the Effective Date. The chart shall include the identities of the key personnel and the curricula vitae of
such key personnel to be employed shall be supplied together with the chart. The Contractor shall promptly
inform the Procuring Entity and the Project Manager in writing of any revision or alteration of such an
organization chart.

Program of Performance

Within twenty-eight (28) days after the Effective Date, the Contractor shall submit to the Project Manager a
detailed program of performance of the Contract, made in a form acceptable to the Project Manager and
showing the sequence in which it proposes to design, manufacture, transport, assemble, install and pre-
commission the Facilities, as well as the date by which the Contractor reasonably requires that the Procuring
Entity shall have fulfilled its obligations under the Contract so as to enable the Contractor to execute the
Contract in accordance with the program and to achieve Completion, Commissioning and Acceptance of the
Facilities in accordance with the Contract. The program so submitted by the Contractor shall accord with the
Time Schedule included in the Appendix to the Contract Agreement titled Time Schedule, and any other dates
and periods specified in the Contract. The Contractor shall update and revise the program as and when
appropriate or when required by the Project Manager, but without modification in the Times for Completion
specified in the SCC pursuant to Sub-Clause 8.2 and any extension granted in accordance with GCC Clause
40, and shall submit all such revisions to the Project Manager.

Progress Report
The Contractor shall monitor progress of all the activities specified in the program referred to in GCC Sub-
Clause 18.2 above, and supply a progress report to the Project Manager every month.

The progress report shall be in a form acceptable to the Project Manager and shall indicate: (a) percentage
completion achieved compared with the planned percentage completion for each activity; and (b) where any
activity is behind the program, giving comments and likely consequences and stating the corrective action
being taken.

Progress of Performance

If at any time the Contractor's actual progress falls behind the program referred to in GCC Sub-Clause 18.2,
or it becomes apparent that it wills of all behind, the Contractor shall, at the request of the Procuring Entity or
the project Manager, prepare and submit to the Project Manager a revised program, taking into account the
prevailing circumstances, and shall notify the Project Manager of the steps being taken to expedite progress so
as to attain Completion of the Facilities within the Time for Completion under GCC Sub-Clause 8.2, any
extension thereof entitled under GCC Sub-Clause 40.1, or any extended period as may otherwise be agreed
upon between the Procuring Entity and the Contractor.

Procedures
The Contract shall be executed in accordance with the Contract Documents including the procedures given in
the Forms and Procedures of the Procuring Entity's Requirements.

The Contractor may execute the Contract in accordance with its own standard project execution plans and
procedures to the extent that they do not conflict with the provisions contained in the Contract.
Subcontracting

The Appendix to the Contract Agreement titled List of Major Items of Plant and Installation Services and List
of Approved Subcontractors, specifies major items of supply or services and a list of approved Subcontractors
against each item, including manufacturers. In so far as no Subcontractors are listed against any such item, the
Contractor shall prepare a list of Subcontractors for such item for inclusion in such list. The Contractor may
from time to time propose any addition to or deletion from any such list. The Contractor shall submit any such
list or any modification thereto to the Procuring Entity for its approval in sufficient time so as not to impede
the progress of work on the Facilities. Such approval by the Procuring Entity for any of the Subcontractors
shall not relieve the Contractor from any of its obligations, duties or responsibilities under the Contract.



19.2 The Contractor shall select and employ its Subcontractors for such major items from those listed in the lists
referred to in GCC Sub-Clause19.1.

19.3 For items or parts of the Facilities not specified in the Appendix to the Contract Agreement titled List of Major
Items of Plant and Installation Services and List of Approved Subcontractors, the Contractor may employ such
Subcontractors as it may select, at its discretion.

19.4 Each sub-contract shall include provisions which would entitle the Procuring Entity to require the sub-contract
to be assigned to the Procuring Entity under GCC19.5 (if and when applicable), or in event of termination by
the Procuring Entity under GCC 42.2.

19.5 If a subcontractor's obligations extend beyond the expiry date of the relevant Defects Liability Period and the
Project Manager, prior to that date, instructs the Contractor to assign the benefits of such obligations to the
Procuring Entity, then the Contractor shall do so.

20" Design and Engineering
20.1 Specifications and Drawings

20.1.1 The Contractor shall execute the basic and detailed design and the engineering work in compliance with the
provisions of the Contract, or where not so specified, in accordance with good engineering practice.

20.1.2 The Contractor shall be responsible for any discrepancies, errors or omissions in the specifications, drawings
and other technical documents that it has prepared, whether such specifications, drawings and other documents
have been approved by the Project Manager or not, provided that such discrepancies, errors or omissions are
not because of inaccurate information furnished in writing to the Contractor by or on behalf of the Procuring
Entity.

20.1.2 The Contractor shall be entitled to disclaim responsibility for any design, data, drawing, specification or other
document, or any modification thereof provided or designated by or on behalf of the Procuring Entity, by
giving a notice of such disclaimer to the Project Manager.

20.2 Codes and Standards

Wherever references are made in the Contract to codes and standards in accordance with which the Contract
shall be executed, the edition or the revised version of such codes and standards current at the date twenty-
eight (28) days prior to date of Tender submission shall apply unless otherwise specified. During Contract
execution, any changes in such codes and standards shall be applied subject to approval by the Procuring Entity
and shall be treated in accordance with GCC Clause 39.

20.3 Approval/ Review of Technical Documents by Project Manager.

20.3.1The Contractor shall prepare or cause its Subcontractors to prepare, and furnish to the Project Manager the
documents listed in the Appendix to the Contract Agreement titled List of Documents for Approval or Review,
for its approval or review as specified and in accordance with the requirements of GCC Sub-Clause 18.2
(Program of Performance).

20.3.2 Any part of the Facilities covered by or related to the documents to be approved by the Project Manager shall
be executed only after the Project Manager's approval thereof.

GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to those documents requiring the Project Manager's approval,
but not to those furnished to the Project Manager for its review only.

20.2.3 Within fourteen (14) days after receipt by the Project Manager of any document requiring the Project
Manager's approval in accordance with GCC Sub-Clause 20.3.1, the Project Manager shall either return one
copy thereof to the Contractor with its approval endorsed there on or shall notify the Contractor in writing of
its disapproval thereof and the reasons therefor and the modifications that the Project Manager proposes.

If the Project Manager fails to take such action within the said fourteen (14) days, then the said document shall
be deemed to have been approved by the Project Manager.

20.3.4The Project Manager shall not disapprove any document, except on the grounds that the document does not
comply with the Contractor that it is contrary to good engineering practice.

20.3.51f the Project Manager disapproves the document, the Contractor shall modify the document and resubmit it
for the Project Manager's approval in accordance with GCC Sub-Clause 20.3.2. If the Project Manager
approves the document subject to modification(s), the Contractor shall make the required modification (s),
where upon the document shall be deemed to have been approved.



20.3.6If any dispute or difference occurs between the Procuring Entity and the Contractor in connection with or

arising out of the disapproval by the Project Manager of any document and/or any modification (s) there to
that cannot be settled between the Parties within a reasonable period, then such dispute or difference may be
referred to a Dispute Board for determination in accordance with GCC Sub-Clause 46.1 hereof. If such dispute
or difference is referred to a Dispute Board, the Project Manager shall give instructions as to whether and if
so, how, performance of the Contract is to proceed. The Contractor shall proceed with the Contract in
accordance with the Project Manager's instructions, provided that if the Dispute Board upholds the Contractor's
view on the dispute and if the Procuring Entity has not given notice under GCC Sub-Clause 46.3 hereof, then
the Contractor shall be reimbursed by the Procuring Entity for any additional costs incurred by reason of such
instructions and shall be relieved of such responsibility or liability in connection with the dispute and the
execution of the instructions as the Dispute Board shall decide, and the Time for Completion shall be extended
accordingly.

20.3.7 The Project Manager's approval, with or without modification of the document furnished by the Contractor,

shall not relieve the Contractor of any responsibility or liability imposed upon it by any provisions of the
Contract except to the extent that any subsequent failure results from modifications required by the Project
Manager.

20.3.8 The Contractor shall not depart from any approved document unless the Contractor has first submitted to the
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21.1

21.2

21.3

Project Manager an amended document and obtained the Project Manager's approval thereof, pursuant to the
provisions of this GCC Sub-Clause 20.3.

If the Project Manager requests any change in any already approved document and/or in any document based
there on, the provisions of GCC Clause 39 shall apply to such request.

Procurement

Plant

Subject to GCC Sub-Clause 14.2, the Contractor shall procure and transport all Plant in an expeditious and
orderly manner to the Site.

Procuring Entity-Supplied Plant

If the Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring Entity,
provides that the Procuring Entity shall furnish any specific items to the Contractor, the following provisions
shall apply:

21.2.1 The Procuring Entity shall, at its own risk and expense, transport each item to the place on or near the
Site as agreed upon by the Parties and make such item available to the Contractor at the time specified
in the program furnished by the Contractor, pursuant to GCC Sub-Clause18.2, unless otherwise
mutually agreed.

21.2.2 Upon receipt of such item, the Contractor shall inspect the same visually and notify the Project Manager
of any detected shortage, defect or default. The Procuring Entity shall immediately remedy any
shortage, defector default, or the Contractor shall, if practicable and possible, at the request of the
Procuring Entity, remedy such shortage, defect or default at the Procuring Entity's cost and expense.
After inspection, such item shall fall under the care, custody and control of the Contractor. The
provision of this GCC Sub-Clause21.2.2 shall apply to any item supplied to remedy any such shortage
or default or to substitute for any defective item, or shall apply to defective items that have been
repaired.

21.2.3 The foregoing responsibilities of the Contractor and its obligations of care, custody and control shall
not relieve the Procuring Entity of liability for any undetected shortage, defect or default, nor place the
Contractor under any liability for any such shortage, defect or default whether under GCC Clause 27
or under any other provision of Contract.

Transportation

21.3.1The Contractor shall at its own risk and expense transport all the materials and the Contractor's Equipment to

the Site by the mode of transport that the Contractor judges most suitable under all the circumstances.

21.3.2Unless otherwise provided in the Contract, the Contractor shall be entitled to select any safe mode of transport

operated by any person to carry the materials and the Contractor's Equipment.

21.3.3Upon dispatch of each shipment of materials and the Contractor's Equipment, the Contractor shall notify the



Procuring Entity by telex, cable, facsimile or electronic means, of the description of the materials and of the
Contractor's Equipment, the point and means of dispatch, and the estimated time and point of arrival in the
Kenya, if applicable, and at the Site. The Contractor shall furnish the Procuring Entity with relevant shipping
documents to be agreed upon between the Parties.

21.3.4The Contractor shall be responsible for obtaining, if necessary, approvals from the authorities for

transportation of the materials and the Contractor's Equipment to the Site. The Procuring Entity shall use its
best endeavors in a timely and expeditious manner to assist the Contractor in obtaining such approvals, if
requested by the Contractor. The Contractor shall indemnify and hold harmless the Procuring Entity from and
against any claim for damage to roads, bridges or any other traffic facilities that may be caused by the transport
of the materials and the Contractor's Equipment to the Site.

21.4 Customs Clearance

21.4.1The Contractor shall, at its own expense, handle all imported materials and Contractor's Equipment at the

22

point(s) of import and shall handle any formalities for customs clearance, subject to the Procuring Entity's
obligations under GCC Sub-Clause 14.2, provided that if applicable laws or regulations require any application
or act to be made by or in the name of the Procuring Entity, the Procuring Entity shall take all necessary steps
to comply with such laws or regulations. In the event of delays in customs clearance that are not the fault of
the Contractor, the Contractor shall be entitled to an extension in the Time for Completion, pursuant to GCC
Clause40.

Installation

22.1 Setting Out/ Supervision

22.1.1Bench Mark: The Contractor shall be responsible for the true and proper setting-out of the Facilities in relation

to bench marks, reference marks and lines provided to it in writing by or on behalf of the Procuring Entity.

If, at any time during the progress of installation of the Facilities, any error shall appear in the position, level
or alignment of the Facilities, the Contractor shall forth with notify the Project Manager of such error and, at
its own expense, immediately rectify such error to the reasonable satisfaction of the Project Manager. If such
error is based on incorrect data provided in writing by or on behalf of the Procuring Entity, the expense of
rectifying the same shall be borne by the Procuring Entity.

22.1.2 Contractor's Supervision: The Contractor shall give or provide all necessary superintendence during the

installation of the Facilities, and the Construction Manager or its deputy shall be constantly on the Site to
provide full-time super intendance of the installation. The Contractor shall provide and employ only technical
personnel who are skilled and experienced in their respective callings and supervisory staff who are competent
to adequately supervise the work at hand.

22.2 Labor:

22.2.1Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement of
all staff and labor, local or otherwise, and for their payment, housing, feeding and transport.

The Contractor shall provide and employ on the Site in the installation of the Facilities such skilled, semi-
skilled and unskilled labor as is necessary for the proper and timely execution of the Contract. The Contractor
is encouraged to use local labor that has the necessary skills.

The Contractor shall be responsible for obtaining all necessary permit(s) and/or visa(s) from the appropriate
authorities for the entry of all labor and personnel to be employed on the Site into Kenya. The Procuring Entity
will, if requested by the Contractor, use his best endeavors in a timely and expeditious manner to assist the
Contractor in obtaining any local, state, national or government permission required for bringing in the
Contractor's personnel.

The Contractor shall at its own expense provide the means of repatriation to all of its and its Subcontractor's
personnel employed on the Contract at the Site to the place where they were recruited or to their domicile. It
shall also provide suitable temporary maintenance of all such persons from the cessation of their employment
on the Contract to the date programmed for their departure. In the event that the Contractor defaults in
providing such means of transportation and temporary maintenance, the Procuring Entity may provide the
same to such personnel and recover the cost of doing so from the Contractor.



22.2.2Persons in the Service of Procuring Entity
The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring Entity's
Personnel.

22.2.3Labor Laws

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's Personnel,
including Laws relating to their employment, health, safety, welfare, immigration and emigration, and shall
allow them all their legal rights.

The Contractor shall at all times during the progress of the Contract use its best endeavors to prevent any
unlawful, riotous or disorderly conduct or behavior by or amongst its employees and the labor of its
Subcontractors.

The Contractor shall, in all dealings with its labor and the labor of its Subcontractors currently employed on
or connected with the Contract, pay due regard to all recognized festivals, official holidays, religious or other
customs and all local laws and regulations pertaining to the employment of labor.

22.2.4Rates of Wages and Conditions of Labor

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those
established for the trade or industry where the work is carried out. If no established rates or conditions are
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the general
level of wages and conditions observed locally by Procuring Entities whose trade or industry is similar to that
of the Contractor.

The Contractor shall in form the Contractor's Personnel about their liability to pay personal income taxes in
the Country in respect of such of their salaries, wages and allowances as are chargeable under the Laws for the
time being in force, and the Contractor shall perform such duties in regard to such deductions thereof as may
be imposed on him by such Laws.

22.2.5Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working
hours stated in the SCC, unless:

a  Otherwise stated in the Contract,
b The Project Manager gives consent, or

¢ The work is unavoidable, or necessary for the protection of life or property or for the safety of the
Works, in which case the Contractor shall immediately advise the Project Manager.

If and when the Contractor considers it necessary to carryout work at night or on public holidays so as to
meet the Time for Completion and requests the Project Manager's consent thereto, the Project Manager shall
not unreasonably withhold such consent.

This Sub-Clause shall not apply to any work which is customarily carried out by rotary or double-shifts.

22.2.6 Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary
accommodation and welfare facilities for the Contractor's Personnel. The Contractor shall also provide
facilities for the Procuring Entity's Personnel as stated in the Specification.
The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or permanent
living quarters within the structures forming part of the Permanent Works.

22.2.7Health and Safety

The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made for
all necessary welfare and hygiene requirements and for the prevention of epidemics.

The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and
protection against accidents. This person shall be qualified for this responsibility, and shall have the authority
to issue instructions and take protective measures to prevent accidents. Throughout the performance of the



Contract, the Contractor shall provide whatever is required by this person to exercise this responsibility and
authority.

The Contractor shall send to the Project Manager, details of any accident as soon as practicable after its
occurrence. The Contractor shall maintain records and make reports concerning health, safety and welfare of
persons, and damage to property, as the Project Manager may reasonably require.

The Contractor shall throughout the contract (including the Defects Notification Period): (i) conduct
Information, Education and Consultation Communication (IEC) campaigns, at least every other month,
addressed to all the Site staff and labor (including all the Contractor's employees, all Subcontractors and
Procuring Entity's and Project Manager's' employees, and all truck drivers and crew making deliveries to Site
for construction activities) and to the immediate local communities, concerning the risks, dangers and impact,
and appropriate avoidance behavior with respect to of Sexually Transmitted Diseases (STD) - or Sexually
Transmitted Infections (STI) in general and HIV/AIDS in particular; (ii) provide male or female condoms for
all Site staff and labor as appropriate; and (iii) provide for STI1 and HIVV/AIDS screening, diagnosis, counseling
and referral to a dedicated national ST1 and HIVV/AIDS program,(unless otherwise agreed) of all Site staff and
labor.

The Contractor shall include in the program to be submitted for the execution of the Facilities under Sub-
Clause18.2 an alleviation program for Site staff and labor and their families in respect of Sexually Transmitted
Infections (STI) and Sexually Transmitted Diseases (STD) including HIV/AIDS. The STI, STD and
HIV/AIDS alleviation program shall indicate when, how and at what cost the Contractor plans to satisfy the
requirements of this Sub-Clause and the related specification. For each component, the program shall detail
the resources to be provided or utilized and any related sub-contracting proposed. The program shall also
include provision of a detailed cost estimate with supporting documentation. Payment to the Contractor for
preparation and implementation this program shall not exceed the Provisional Sum dedicated for this purpose.

22.2.8Funeral Arrangements

In the event of the death of any of the Contractor's personnel or accompanying members of their families, the
Contractor shall be responsible for making the appropriate arrangements for their return or burial, unless
otherwise specified in the SCC.

22.2.9Records of Contractor's Personnel

The Contractor shall keep accurate records of the Contractor's personnel, including the number of each class
of Contractor's Personnel on the Site and the names, ages, genders, hours worked and wages paid to all workers.
These records shall be summarized on a monthly basis in a form approved by the Project Manager and shall
be available for inspection by the Project Manager until the Contractor has completed all work.

22.2.10 Supply of Food stuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated in the
Specification at reasonable prices for the Contractor's Personnel for the purposes of or in connection with the
Contract.

22.2.11 Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking and
other water for the use of the Contractor's Personnel.

22.2.12 Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed
on the Site from insect and pest nuisance, and to reduce their danger to health. The Contractor shall comply
with all the regulations of the local health authorities, including use of appropriate insecticide.

22.2.13 Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, import, sell, give barter or
otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift barter or disposal
by Contractor's Personnel.

22.2.14 Arms and Ammunition

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition of any
kind, or allow Contractor's Personnel to do so.



22.2.15 Prohibition of All Forms of Forced or Compulsory Labor

The contractor shall not employ “forced or compulsory labor” in any form. “Forced or compulsory labor”
consists of all work or service, not voluntarily performed, that is extracted from an individual under threat of
force or penalty.

22.2.16 Prohibition of Harmful Child Labor

The Contractor shall not employ any child to perform any work that is economically exploitative, or is likely
to be hazardous to, or to interfere with, the child's education, or to be harmful to the child's health or physical,
mental, spiritual, moral, or social development.

22.3 Contractor's Equipment

22.3.1 All Contractor's Equipment brought by the Contractor on to the Site shall be deemed to be intended to be used
exclusively for the execution of the Contract. The Contractor shall not remove the same from the Site without
the Project Manager's consent that such Contractor's Equipment is no longer required for the execution of the
Contract.

22.3.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the Contractor shall remove
from the Site all Equipment brought by the Contractor on to the Site and any surplus materials remaining
there on.

22.3.3The Procuring Entity will, if requested, use its best endeavors to assist the Contractor in obtaining any local,
state or national government permission required by the Contractor for the export of the Contractor's
Equipment imported by the Contractor for use in the execution of the Contract that is no longer required for
the execution of the Contract.

22.4 Site Regulations and Safety

The Procuring Entity and the Contractor shall establish Site regulations setting out the rules to be observed in
the execution of the Contract at the Site and shall comply there with. The Contractor shall prepare and submit
to the Procuring Entity, with a copy to the Project Manager, proposed Site regulations for the Procuring Entity's
approval, which approval shall not be unreasonably withheld.

Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety of the
Facilities, gate control, sanitation, medical care, and fire prevention.

22.5 Opportunities for Other Contractors

22.5.1The Contractor shall, upon written request from the Procuring Entity or the Project Manager, give all
reasonable opportunities for carrying out the work to any other contractors employed by the Procuring Entity
on or near the Site.

22.5.2If the Contractor, upon written request from the Procuring Entity or the Project Manager, makes available to
other contractors any roads or ways the maintenance for which the Contractor is responsible, permits the use
by such other contractors of the Contractor's Equipment, or provides any other service of whatsoever nature
for such other contractors, the Procuring Entity shall fully compensate the Contractor for any loss or damage
caused or occasioned by such other contractors in respect of any such use or service, and shall pay to the
Contractor reasonable remuneration for the use of such equipment or the provision of such services.

22.5.3The Contractor shall also so arrange to perform its work as to minimize, to the extent possible, interference
with the work of other contractors. The Project Manager shall determine the resolution of any difference or
conflict that may arise between the Contractor and other contractors and the workers of the Procuring Entity
in regard to their work.

22.5.4The Contractor shall notify the Project Manager promptly of any defects in the other contractors' work that
come to its notice, and that could affect the Contractor's work. The Project Manager shall determine the
corrective measures, if any, required to rectify the situation after inspection of the Facilities. Decisions made
by the Project Manager shall be binding on the Contractor.

22.6 Emergency Work

If, by reason of an emergency arising in connection with and during the execution of the Contract, any
protective or remedial work is necessary as a matter of urgency to prevent damage to the Facilities, the
Contractor shall immediately carry out such work.



If the Contractor is unable or unwilling to do such work immediately, the Procuring Entity may door cause
such work to be done as the Procuring Entity may determine is necessary in order to prevent damage to the
Facilities. In such event the Procuring Entity shall, as soon as practicable after the occurrence of any such
emergency, notify the Contractor in writing of such emergency, the work done and the reasons there for. If the
work done or caused to be done by the Procuring Entity is work that the Contractor was liable to do at its own
expense under the Contract, the reasonable costs incurred by the Procuring Entity in connection there with
shall be paid by the Contractor to the Procuring Entity. Otherwise, the cost of such remedial work shall be
borne by the Procuring Entity.

22.7 Site Clearance

22.7.1Site Clearance in Course of Performance: In the course of carrying out the Contract, the Contractor shall keep
the Site reasonably free from all unnecessary obstruction, store or remove any surplus materials, clear away
any wreckage, rubbish or temporary works from the Site, and remove any Contractor's Equipment no longer
required for execution of the Contract.

22.7.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the Contractor shall clear
away and remove all wreckage, rubbish and debris of any kind from the Site, and shall leave the Site and
Facilities in a clean and safe condition.

22.8 Watching and Lighting

The Contractor shall provide and maintain at its own expense all lighting, fencing, and watching when and Where
necessary for the proper execution and the protection of the Facilities, or for the safety of the owners and occupiers
of adjacent property and for the safety of the public.

23 Testand Inspection

23.1 The Contractor shall at its own expense carryout at the place of manufacture and/or on the Site all such tests
and/ or inspections of the Plant and any part of the Facilities as are specified in the Contract.

23.2 The Procuring Entity and the Project Manager or their designated representatives shall be entitled to attend the
afore said test and/ or inspection, provided that the Procuring Entity shall bear all costs and expenses incurred
in connection with such attendance including, but not limited to, all traveling and board and lodging expenses.

23.3 Whenever the Contractor is ready to carry out any such test and/or inspection, the Contractor shall give a
reasonable advance notice of such test and/or inspection and of the place and time thereof to the Project
Manager.TheContractorshallobtainfromanyrelevantthirdPartyormanufactureranynecessarypermission or
consent to enable the Procuring Entity and the Project Manager or their designated representatives to attend
the test and/ or inspection.

23.4 The Contractor shall provide the Project Manager with a certified report of the results of any such test and/ or
inspection. If the Procuring Entity or Project Manager or their designated representatives fails to attend the test
and/or inspection, or if it is agreed between the Parties that such persons shall not do so, then the Contractor may
proceed with the test and/ or inspection in the absence of such persons, and may provide the Project Manager
with a certified report of the results thereof.

23.5 The Project Manager may require the Contractor to carry out any test and/or inspection not required by the
Contract, provided that the Contractor's reasonable costs and expenses incurred in the carrying out of such test
and/or inspection shall be added to the Contract Price. Further, if such test and/or inspection impede the
progress of work on the Facilities and/or the Contractor's performance of its other obligations under the
Contract, due allowance will be made in respect of the Time for Completion and the other obligations so
affected.

23.6 If any Plant or any part of the Facilities fails to pass any test and/ or inspection, the Contractor shall either
rectify or replace such Plant or part of the Facilities and shall repeat the test and/or inspection upon giving a
notice under GCC Sub-Clause 23.3.

23.7 If any dispute or difference of opinion shall arise between the Parties in connection with or arising out of the
test and/or inspection of the Plant or part of the Facilities that cannot be settled between the Parties within a
reasonable period of time, it may be referred to a Dispute Board for determination in accordance with GCC
Sub-Clause 46.3.

23.8 The Contractor shall afford the Procuring Entity and the Project Manager, at the Procuring Entity's expense,



23.9

access at any reasonable time to any place where the Plant are being manufactured or the Facilities are being
installed, in order to inspect the progress and the manner of manufacture or installation, provided that the
Project Manager shall give the Contractor a reasonable prior notice.

The Contractor agrees that neither the execution of a test and/ or inspection of Plant or any part of the Facilities,
nor the attendance by the Procuring Entity or the Project Manager, nor the issue of any test certificate pursuant
to GCC Sub-Clause 23.4, shall release the Contractor from any other responsibilities under the Contract.

23.10 No part of the Facilities or foundations shall be covered upon the Site without the Contractor carrying out any

test and/or inspection required under the Contract. The Contractor shall give a reasonable notice to the Project
Manager whenever any such parts of the Facilities or foundations are ready or about to be ready for test and/or
inspection; such test and/or inspection and notice there of shall be subject to the requirements of the Contract.

23.11 The Contractor shall uncover any part of the Facilities or foundations, or shall make openings in or through
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the same as the Project Manager may from time to time require at the Site, and shall reinstate and make good
such part or parts.

If any parts of the Facilities or foundations have been covered up at the Site after compliance with the
requirement of GCC Sub-Clause 23.10 and are found to be executed in accordance with the Contract, the
expenses of uncovering, making openings in or through, reinstating, and making good the same shall be borne
by the Procuring Entity, and the Time for Completion shall be reasonably adjusted to the extent that the
contractor has thereby been delayed or impeded in the performance of any of its obligations under the Contract.

Completion of the Facilities

As soon as the Facilities or any part thereof has, in the opinion of the Contractor, been completed operationally
and structurally and put in a tight and clean condition as specified in the Procuring Entity's Requirements,
excluding minor items not materially affecting the operation or safety of the Facilities, the Contractor shall so
notify the Procuring Entity in writing.

Within seven (7) days after receipt of the notice from the Contractor under GCC Sub-Clause 24.1, the
Procuring Entity shall supply the operating and maintenance personnel specified in the Appendix to the
Contract Agreement titled Scope of Works and Supply by the Procuring Entity for Pre-commissioning of the
Facilities or any part thereof.

Pursuant to the Appendix to the Contract Agreement titled Scope of Works and Supply by the Procuring Entity,
the Procuring Entity shall also provide, within the said seven (7) day period, the raw materials, utilities,
lubricants, chemicals, catalysts, facilities, services and other matters required for Pre-commissioning of the
Facilities or any part thereof.

As soon as reasonably practicable after the operating and maintenance personnel have been supplied by the
Procuring Entity and the raw materials, utilities, lubricants, chemicals, catalysts, facilities, services and other
matters have been provided by the Procuring Entity in accordance with GCC Sub-Clause24.2, the Contractor
shall commence Pre-commissioning of the Facilities or the relevant part thereof in preparation for
Commissioning, subject to GCC Sub-Clause 25.5.

As soon as all works in respect of Pre-commissioning are completed and, in the opinion of the Contractor, the
Facilities or any part thereof is ready for Commissioning, the Contractor shall so notify the Project Manager
in writing.

The Project Manager shall, within fourteen (14) days after receipt of the Contractor's notice under GCC Sub-
Clause24.4, either issue a Completion Certificate in the form specified in the Procuring Entity's Requirements
(Forms and Procedures), stating that the Facilities or that part thereof have reached Completion as of the date
of the Contractor's notice under GCC Sub-Clause 24.4, or notify the Contractor in writing of any defects and/or
deficiencies.

If the Project Manager notifies the Contractor of any defects and/or deficiencies, the Contractor shall then
correct such defects and/or deficiencies, and shall repeat the procedure described in GCC Sub-Clause 24.4.

If the Project Manager is satisfied that the Facilities or that part thereof have reached Completion, the Project
Manager shall, within seven (7) days after receipt of the Contractor's repeated notice, issue a Completion
Certificate stating that the Facilities or that part thereof have reached Completion as of the date of the
Contractor's repeated notice.

If the Project Manager is not so satisfied, then it shall notify the Contractor in writing of any defects and/or
deficiencies within seven (7) days after receipt of the Contractor's repeated notice, and the above procedure
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shall be repeated.

If the Project Manager fails to issue the Completion Certificate and fails to inform the Contractor of any defects
and/or deficiencies within fourteen (14) days after receipt of the Contractor's notice under GCC Sub-Clause
24.4 or within seven (7) days after receipt of the Contractor's repeated notice under GCC Sub-Clause 24.5, or
if the Procuring Entity makes use of the Facilities or part thereof, then the Facilities or that part there of shall
be deemed to have reached Completion as of the date of the Contractor's notice or repeated notice, or as of the
Procuring Entity's use of the Facilities, as the case may be.

As soon as possible after Completion, the Contractor shall complete all outstanding minor items so that the
Facilities are fully in accordance with the requirements of the Contract, failing which the Procuring Entity
will undertake such completion and deduct the costs there of from any monies owing to the Contractor.
Upon Completion, the Procuring Entity shall be responsible for the care and custody of the Facilities or the
relevant part thereof, together with the risk of loss or damage thereto, and shall thereafter take over the
Facilities or the relevant part thereof.

Commissioning and Operational Acceptance
Commissioning

Commissioning of the Facilities or any part there of shall be commenced by the Contractor immediately after
issue of the Completion Certificate by the Project Manager, pursuant to GCC Sub-Clause24.5, or
immediately after the date of the deemed Completion, under GCC Sub-Clause 24.6.

The Procuring Entity shall supply the operating and maintenance personnel and all raw materials, utilities,
lubricants, chemicals, catalysts, facilities, services and other matters required for Commissioning.

In accordance with the requirements of the Contract, the Contractor's and Project Manager's advisory
personnel shall attend the Commissioning, including the Guarantee Test, and shall advise and assist the
Procuring Entity.

Guarantee Test

Subject to GCC Sub-Clause 25.5, the Guarantee Test and repeats there of shall be conducted by the Contractor
during Commissioning of the Facilities or the relevant part thereof to ascertain whether the Facilities or the
relevant part can attain the Functional Guarantees specified in the Appendix to the Contract Agreement titled
Functional Guarantees. The Procuring Entity shall promptly provide the Contractor with such information as
the Contractor may reasonably require in relation to the conduct and results of the Guarantee Test and any
repeats thereof.

If for reasons not attributable to the Contractor, the Guarantee Test of the Facilities or the relevant part thereof
cannot be successfully completed within the period from the date of Completion specified in the SCC or any
other period agreed upon by the Procuring Entity and the Contractor, the Contractor shall be deemed to have
fulfilled its obligations with respect to the Functional Guarantees, and GCC Sub-Clauses 28.2 and 28.3 shall

not apply.
Operational Acceptance

Subject to GCC Sub-Clause 25.4 below, Operational Acceptance shall occur in respect of the Facilities or

any part thereof when

a The Guarantee Test has been successfully completed and the Functional Guarantees are met; or

b the Guarantee Test has not been successfully completed or has not been carried out for reasons not
attributable to the Contractor within the period from the date of Completion specified in the SCC
pursuant to GCC Sub-Clause 25.2.2 above or any other period agreed upon by the Procuring Entity and
the Contractor; or

¢ the Contractor has paid the liquidated damages specified in GCC Sub-Clause 28.3hereof; and

d any minor items mentioned in GCC Sub-Clause 24.7 here of relevant to the Facilities or that part
thereof have been completed.

At any time after any of the events set out in GCC Sub-Clause 25.3.1 have occurred, the Contractor may give
a notice to the Project Manager requesting the issue of an Operational Acceptance Certificate in the form
provided in the Procuring Entity's Requirements (Forms and Procedures) in respect of the Facilities or the
part there of specified in such notice as of the date of such notice.

The Project Manager shall, after consultation with the Procuring Entity, and within seven (7) days after
receipt of the Contractor's notice, issue an Operational Acceptance Certificate.
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If within seven (7) days after receipt of the Contractor's notice, the Project Manager fails to issue the
Operational Acceptance Certificate or fails to inform the Contractor in writing of the justifiable reasons why
the Project Manager has not issued the Operational Acceptance Certificate, the Facilities or the relevant part
there of shall be deemed to have been accepted as of the date of the Contractor's said notice.

Partial Acceptance

If the Contract specifies that Completion and Commissioning shall be carried out in respect of parts of the
Facilities, the provisions relating to Completion and commissioning including the Guarantee Test shall apply
to each such part of the Facilities individually, and the Operational Acceptance Certificate shall be issued
accordingly for each such part of the Facilities.

If a part of the Facilities comprises facilities such as buildings, for which no Commissioning or Guarantee
Test is required, then the Project Manager shall issue the Operational Acceptance Certificate for such facility
when it attains Completion, provided that the Contractor shall there after complete any outstanding minor
items that are listed in the Operational Acceptance Certificate.

Delayed Pre-commissioning and/or Guarantee Test

In the event that the Contractor is unable to proceed with the Pre-commissioning of the Facilities pursuant to
Sub-Clause 24.3, or with the Guarantee Test pursuant to Sub-Clause 25.2, for reasons attributable to the
Procuring Entity either on account of non-availability of other facilities under the responsibilities of other
contractor(s), or for reasons beyond the Contractor's control, the provisions leading to “deemed” completion
of activities such as Completion, pursuant to GCC Sub-Clause 24.6, and Operational Acceptance, pursuant
to GCC Sub-Clause 25.3.4, and Contractor's obligations regarding Defect Liability Period, pursuant to GCC
Sub- Clause 27.2, Functional Guarantee, pursuant to GCC Clause 28, and Care of Facilities, pursuant to GCC
Clause 32 ,and GCC Clause 41.1, Suspension, shall not apply. In this case, the following provisions shall

apply.

When the Contractor is notified by the Project Manager that he will be unable to proceed with the activities
and obligations pursuant to above Sub-Clause 25.5.1, the Contractor shall be entitled to the following:

a The Time of Completion shall be extended for the period of suspension without imposition of liquidated
damages pursuant to GCC Sub-Clause 26.2;

b payments due to the Contractor in accordance with the provision specified in the Appendix to the
Contract Agreement titled Terms and Procedures of Payment, which would not have been payable in
normal circumstances due to non-completion of the subject activities, shall be released to the Contractor
against submission of a security in the form of a bank guarantee of equivalent amount acceptable to the
Procuring Entity, and which shall become null and void when the Contractor will have complied with its
obligations regarding those payments, subject to the provision of Sub-Clause 25.5.3 below;

c the expenses towards the above security and extension of other securities under the contract, of which
validity needs to be extended, shall be reimbursed to the Contractor by the Procuring Entity;

d The additional charges towards the care of the Facilities pursuant to GCC Sub-Clause 32.1 shall be
reimbursed to the Contractor by the Procuring Entity for the period between the notification mentioned
above and the notification mentioned in Sub-Clause 25.5.4 below. The provision of GCC Sub-Clause
33.2 shall apply to the Facilities during the same period.

e  Where the contract price is different from the corrected tender price, in order to ensure the contractor is
not paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities
or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already
worked out during tender evaluation is worked out as follows: (corrected tender price —tender price)/
tender price X100.

In the event that the period of suspension under above Sub-Clause 25.5.1 actually exceeds one hundred eighty
(180) days, the Procuring Entity and Contractor shall mutually agree to any additional compensation payable
to the Contractor.

When the Contractor is notified by the Project Manager that the plant is ready for Pre-commissioning, the
Contractor shall proceed without delay in performing Pre-commissioning in accordance with Clause 24.
Guarantees and Liabilities

Completion Time Guarantee
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The Contractor guarantees that it shall attain Completion of the Facilities (or a part for which a separate time
for completion is specified) within the Time for Completion specified in the SCC pursuant to GCC Sub-Clause
8.2, or within such extended time to which the Contractor shall be entitled under GCC Clause 40 hereof.

If the Contractor fails to attain Completion of the Facilities or any part thereof within the Time for Completion
or any extension thereof under GCC Clause 40, the Contractor shall pay to the Procuring Entity liquidated
damages in the amount specified in the SCC as a percentage rate of the Contract Price or the relevant part
thereof. The aggregate amount of such liquidated damages shall in no event exceed the amount specified as
“Maximum” in the SCC as a percentage rate of the Contract Price. Once the “Maximum” is reached, the
Procuring Entity may consider termination of the Contract, pursuant to GCC Sub-Clause 42.2.2.

Such payment shall completely satisfy the Contractor's obligation to attain Completion of the Facilities or the
relevant part thereof within the Time for Completion or any extension thereof under GCC Clause 40. The
Contractor shall have no further liability whatsoever to the Procuring Entity in respect thereof.

However, the payment of liquidated damages shall not in any way relieve the Contractor from any of its
obligations to complete the Facilities or from any other obligations and liabilities of the Contractor under the
Contract.

Save for liquidated damages payable under this GCC Sub-Clause 26.2, the failure by the Contractor to attain
any milestone or other act, matter or thing by any date specified in the Appendix to the Contract Agreement
titled Time Schedule, and/or other program of work prepared pursuant to GCC Sub-Clause 18.2 shall not
render the Contractor liable for any loss or damage there by suffered by the Procuring Entity.

If the Contractor attains Completion of the Facilities or any part there of before the Time for Completion or
any extension thereof under GCC Clause 40, the Procuring Entity shall pay to the Contractor a bonus in the
amount specified in the SCC. The aggregate amount of such bonus shall in no event exceed the amount
specified as “Maximum” in the SCC.

Defect Liability

The Contractor warrants that the Facilities or any part thereof shall be free from defects in the design,
engineering, materials and workmanship of the Plant supplied and of the work executed.

The Defect Liability Period shall be five hundred and forty (540) days from the date of Completion of the
Facilities (or any part thereof) or one year from the date of Operational Acceptance of the Facilities (or any
part thereof), whichever first occurs, unless specified otherwise in the SCC pursuant to GCC Sub-Clause 27.10.

If during the Defect Liability Period any defect should be found in the design, engineering, materials and
workmanship of the Plant supplied or of the work executed by the Contractor, the Contractor shall promptly,
in consultation and agreement with the Procuring Entity regarding appropriate remedying of the defects, and
at its cost, repair, replace or otherwise make good as the Contractor shall determine at its discretion, such
defect as well as any damage to the Facilities caused by such defect. The Contractor shall not be responsible
for the repair, replacement or making good of any defector of any damage to the Facilities arising out of or
resulting from any of the following causes:

a Improper operation or maintenance of the Facilities by the Procuring Entity;
b Operation of the Facilities outside specifications provided in the Contract; or

¢ Normal wear and tear.

The Contractor's obligations under this GCC Clause 27 shall not apply to:

a any materials that are supplied by the Procuring Entity under GCC Sub-Clause 21.2, are normally
consumed in operation, or have a normal life shorter than the Defect Liability Period stated herein;

b any designs, specifications or other data designed, supplied or specified by or on behalf of the
Procuring Entity or any matters for which the Contractor has disclaimed responsibility herein; or

c any other materials supplied or any other work executed by or on behalf of the Procuring Entity, except
for the work executed by the Procuring Entity under GCC Sub-Clause 27.7.

The Procuring Entity shall give the Contractor a notice stating the nature of any such defect together with all
available evidence thereof, promptly following the discovery thereof. The Procuring Entity shall afford all
reasonable opportunity for the Contractor to inspect any such defect.

The Procuring Entity shall afford the Contractor all necessary access to the Facilities and the Site to enable
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the Contractor to perform its obligations under this GCC Clause 27.

The Contractor may, with the consent of the Procuring Entity, remove from the Site any Plant or any part of
the Facilities that are defective if the nature of the defect, and/or any damage to the Facilities caused by the
defect, is such that repairs cannot be expeditiously carried out at the Site.

If the repair, replacement or making good is of such a character that it may affect the efficiency of the
Facilities or any part thereof, the Procuring Entity may give to the Contractor a notice requiring that tests of
the defective part of the Facilities shall be made by the Contractor immediately upon completion of such
remedial work, where upon the Contractor shall carryout such tests.

If such part fails the tests, the Contractor shall carryout further repair, replacement or making good, as the
case may be, until that part of the Facilities passes such tests. The tests shall be agreed upon by the Procuring
Entity and the Contractor.

If the Contractor fails to commence the work necessary to remedy such defector any damage to the Facilities
caused by such defect within a reasonable time (which shall in no event be considered to be less than fifteen
(15) days), the Procuring Entity may, following notice to the Contractor, proceed to do such work, and the
reasonable costs incurred by the Procuring Entity in connection there with shall be paid to the Procuring
Entity by the Contractor or may be deducted by the Procuring Entity from any monies due the Contractor or
claimed under the Performance Security.

If the Facilities or any part thereof cannot be used by reason of such defect and/or making good of such
defect, the Defect Liability Period of the Facilities or such part, as the case may be, shall be extended by a
period equal to the period during which the Facilities or such part cannot be used by the Procuring Entity
because of any of the aforesaid reasons.

Except as provided in GCC Clauses 27 and 33, the Contractor shall be under no liability whatsoever and how
so ever arising, and whether under the Contractor at law, in respect of defects in the Facilities or any part
thereof, the Plant, design or engineering or work executed that appear after Completion of the Facilities or
any part thereof, except where such defects are the result of the gross negligence, fraud, or criminal or willful
action of the Contractor.

In addition, any such component of the Facilities, and during the period of time as may be specified in the
SCC, shall be subject to an extended defect liability period. Such obligation of the Contractor shall be in
addition to the defect liability period specified under GCC Sub-Clause 27.2.

Functional Guarantees

The Contractor guarantees that during the Guarantee Test, the Facilities and all parts thereof shall attain the
Functional Guarantees specified in the Appendix to the Contract Agreement titled Functional Guarantees,
subject to and upon the conditions therein specified.

If, for reasons attributable to the Contractor, the minimum level of the Functional Guarantees specified in the
Appendix to the Contract Agreement titled Functional Guarantees, are not met either in whole or in part, the
Contractor shall at its cost and expense make such changes, modifications and/ or additions to the Plant or
any part there of as may be necessary to meet at least the minimum level of such Guarantees. The Contractor
shall notify the Procuring Entity upon completion of the necessary changes, modifications and/or additions,
and shall request the Procuring Entity to repeat the Guarantee Test until the minimum level of the Guarantees
has been met. If the Contractor eventually fails to meet the minimum level of Functional Guarantees, the
Procuring Entity may consider termination of the Contract, pursuant to GCC Sub-Clause 42.2.2.

If, for reasons attributable to the Contractor, the Functional Guarantees specified in the Appendix to the
Contract Agreement titled Functional Guarantees, are not attained either in whole or in part, but the minimum
level of the Functional Guarantees specified in the said Appendix to the Contract Agreement is met, the
Contractor shall, at the Contractor's option, either

a Make such changes, modifications and/or additions to the Facilities or any part there of that are necessary
to attain the Functional Guarantees at its cost and expense, and shall request the Procuring Entity to
repeat the Guarantee Test or

b Pay liquidated damages to the Procuring Entity in respect of the failure to meet the Functional Guarantees
in accordance with the provisions in the Appendix to the Contract Agreement titled Functional
Guarantees.

¢ The payment of liquidated damages under GCC Sub-Clause 28.3, up to the limitation of liability
specified in the Appendix to the Contract Agreement titled Functional Guarantees, shall completely
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satisfy the Contractor's guarantees under GCC Sub-Clause 28.3, and the Contractor shall have no further
liability whatsoever to the Procuring Entity in respect thereof. Upon the payment of such liquidated
damages by the Contractor, the Project Manager shall issue the Operational Acceptance Certificate for
the Facilities or any part thereof in respect of which the liquidated damages have been so paid.

Patent Indemnity

The Contractor shall, subject to the Procuring Entity's compliance with GCC Sub-Clause 29.2, indemnify
and hold harmless the Procuring Entity and its employees and officers from and against any and all suits,
actions or administrative proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever
nature, including attorney's fees and expenses, which the Procuring Entity may suffer as a result of any
infringement or alleged infringement of any patent, utility model, registered design, trademark, copy right or
other intellectual property right registered or otherwise existing at the date of the Contract by reason of: (a)
the installation of the Facilities by the Contractor or the use of the Facilities in Kenya; and (b) the sale of the
products produced by the Facilities in any country.

Such indemnity shall not cover any use of the Facilities or any part thereof other than for the purpose
indicated by or to be reasonably inferred from the Contract, any infringement resulting from the use of the
Facilities or any part thereof, or any products produced thereby in association or combination with any other
equipment, plant or materials not supplied by the Contractor, pursuant to the Contract Agreement.

If any proceedings are brought or any claim is made against the Procuring Entity arising out of the matters
referred to in GCC Sub-Clause 29.1, the Procuring Entity shall promptly give the Contractor a notice thereof,
and the Contractor may at its own expense and in the Procuring Entity's name conduct such proceedings or
claim and any negotiations for the settlement of any such proceedings or claim.

If the Contractor fails to notify the Procuring Entity within twenty-eight (28) days after receipt of such notice
that it intends to conduct any such proceedings or claim, then the Procuring Entity shall be free to conduct
the same on its own behalf. Unless the Contractor has so failed to notify the Procuring Entity within the
twenty- eight (28) day period, the Procuring Entity shall make no admission that may be prejudicial to the
defense of any such proceedings or claim.

The Procuring Entity shall, at the Contractor's request, afford all available assistance to the Contractor in
conducting such proceedings or claim, and shall be reimbursed by the Contractor for all reasonable expenses
incurred in so doing.

The Procuring Entity shall indemnify and hold harmless the Contractor and its employees, officers and
Subcontractors from and against any and all suits, actions or administrative proceedings, claims, demands,
losses, damages, costs, and expenses of whatsoever nature, including attorney's fees and expenses, which the
Contractor may suffer as a result of any infringement or alleged infringement of any patent, utility model,
registered design, trademark, copyright or other intellectual property right registered or otherwise existing
at the date of the Contract arising out of or in connection with any design, data, drawing, specification, or
other documents or materials provided or designed by or on behalf of the Procuring Entity.

Limitation of Liability

Except in cases of criminal negligence or willful misconduct,

a) Neither Party shall be liable to the other Party, whether in contract, tort, or otherwise, for any in director
consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs, which
may be suffered by the other Party in connection with the Contract, other than specifically provided as
any obligation of the Party in the Contract, and

b) the aggregate liability of the Contractor to the Procuring Entity, whether under the Contract, in tort or
otherwise, shall not exceed the amount resulting from the application of the multiplier specified in the
SCC, to the Contract Price or, if a multiplier is not so specified, the total Contract Price, provided that
this limitation shall not apply to the cost of repairing or replacing defective equipment, or to any
obligation of the Contractor to indemnify the Procuring Entity with respect to patent infringement.

Risk Distribution
Transfer of Ownership

Ownership of the Plant (including spare parts) to be imported in to Kenya shall be transferred to the Procuring
Entity upon loading on to the mode of transport to be used to convey the Plant from the country of origin to
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that country.

Ownership of the Plant (including spare parts) procured in Kenya shall be transferred to the Procuring Entity
when the Plant are brought on to the Site.

Ownership of the Contractor's Equipment used by the Contractor and its Subcontractors in connection with
the Contract shall remain with the Contractor or its Subcontractors.

Ownership of any Plant in excess of the requirements for the Facilities shall revert to the Contractor upon
Completion of the Facilities or at such earlier time when the Procuring Entity and the Contractor agree that
the Plant in question are no longer required for the Facilities.

Notwithstanding the transfer of ownership of the Plant, the responsibility for care and custody thereof
together with the risk of loss or damage there to shall remain with the Contractor pursuant to GCC Clause
32 (Care of Facilities) hereof until Completion of the Facilities or the part there of in which such Plant are
incorporated.

Care of Facilities

The Contractor shall be responsible for the care and custody of the Facilities or any part thereof until the date
of Completion of the Facilities pursuant to GCC Clause 24 or, where the Contract provides for Completion
of the Facilities in parts, until the date of Completion of the relevant part, and shall make good at its own
cost any loss or damage that may occur to the Facilities or the relevant part thereof from any cause whatsoever
during such period. The Contractor shall also be responsible for any loss or damage to the Facilities caused
by the Contractor or its Subcontractors in the course of any work carried out, pursuant to GCC Clause 27.
Notwithstanding the foregoing, the Contractor shall not be liable for any loss or damage to the Facilities or
that part thereof caused by reason of any of the matters specified or referred to in paragraphs (a), (b) and (c)
of GCC Sub-Clauses 32.2 and 38.1.

If any loss or damage occurs to the Facilities or any part, thereof or to the Contractor's temporary facilities
by reason of

a insofar as they relate to Kenya, nuclear reaction, nuclear radiation, radioactive contamination, pressure
wave caused by aircraft or other aerial objects, or any other occurrences that an experienced contract or
could not reasonably foresee, or if reasonably foreseeable could not reasonably make provision for or
insure against, in so far as such risks are not normally insurable on the insurance market and are
mentioned in the general exclusions of the policy of insurance, including War Risks and Political Risks,
taken out under GCC Clause 34 hereof; or

b any use or occupation by the Procuring Entity or any third Party other than a Subcontractor, authorized
by the Procuring Entity of any part of the Facilities; or

¢ any use of or reliance upon any design, data or specification provided or designated by or on behalf of
the Procuring Entity, or any such matter for which the Contractor has disclaimed responsibility herein,
the Procuring Entity shall pay to the Contractor all sums payable in respect of the Facilities executed,
notwithstanding that the same be lost, destroyed or damaged, and will pay to the Contractor the
replacement value of all temporary facilities and all parts thereof lost, destroyed or damaged. If the
Procuring Entity requests the Contractor in writing to make good any loss or damage to the Facilities
thereby occasioned, the Contractor shall make good the same at the cost of the Procuring Entity in
accordance with GCC Clause 39. If the Procuring Entity does not request the Contractor in writing to
make good any loss or damage to the Facilities thereby occasioned, the Procuring Entity shall either
request a change in accordance with GCC Clause 39, excluding the performance of that part of the
Facilities there by lost, destroyed or damaged, or, where the loss or damage affects a substantial part of
the Facilities, the Procuring Entity shall terminate the Contract pursuant to GCC Sub-Clause 42.1 hereof.

The Contractor shall be liable for any loss of or damage to any Contractor's Equipment, or any other property
of the Contractor used or intended to be used for purposes of the Facilities, except (i) as mentioned in GCC
Sub-Clause 32.2 with respect to the Contractor's temporary facilities, and (ii) where such loss or damage
arises by reason of any of the matters specified in GCC Sub-Clauses 32.2 (b) and (c) and 38.1.

With respect to any loss or damage caused to the Facilities or any part thereof or to the Contractor's
Equipment by reason of any of the matters specified in GCC Sub-Clause 38.1, the provisions of GCC Sub-
Clause 38.3 shall apply.

Loss of or Damage to Property; Accident or Injury to Workers; Indemnification
Subject to GCC Sub-Clause 33.3, the Contractor shall indemnify and hold harmless the Procuring Entity and

its employees and officers from and against any and all suits, actions or administrative proceedings, claims,
demands, losses, damages, costs, and expenses of whatsoever nature, including attorney's fees and expenses,
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in respect of the death or injury of any person or loss of or damage to any property other than the Facilities
whether accepted or not, arising in connection with the supply and installation of the Facilities and by reason
of the negligence of the Contractor or its Subcontractors, or their employees, officers or agents, except any
injury, death or property damage caused by the negligence of the Procuring Entity, its contractors, employees,
officers or agents.

If any proceedings are brought or any claim is made against the Procuring Entity that might subject the
Contractor to liability under GCC Sub-Clause33.1, the Procuring Entity shall promptly give the Contractor
a notice thereof and the Contractor may at its own expense and in the Procuring Entity's name conduct such
proceedings or claim and any negotiations for the settlement of any such proceedings or claim.

If the Contractor fails to notify the Procuring Entity within twenty-eight (28) days after receipt of such notice
that it intends to conduct any such proceedings or claim, then the Procuring Entity shall be free to conduct
the same on its own behalf. Unless the Contractor has so failed to notify the Procuring Entity within the
twenty- eight (28) day period, the Procuring Entity shall make no admission that may be prejudicial to the
defense of any such proceedings or claim.

The Procuring Entity shall, at the Contractor's request, afford all available assistance to the Contractor in
conducting such proceedings or claim, and shall be reimbursed by the Contractor for all reasonable expenses
incurred in so doing.

“The Procuring Entity shall indemnify and hold harmless the Contractor and its employees, officers and
Subcontractors from any liability for loss of or damage to property of the Procuring Entity, other than the
Facilities not yet taken over, that is caused by fire, explosion or any other perils, in excess of the amount
recoverable from insurances procured under GCC Clause 34, provided that such fire, explosion or other perils
were not caused by any actor failure of the Contractor.

The Party entitled to the benefit of an indemnity under this GCC Clause 33 shall take all reasonable measures
to mitigate any loss or damage which has occurred. If the Party fails to take such measures, the other Party's
liabilities shall be correspondingly reduced.

Insurance

To the extent specified in the Appendix to the Contract Agreement titled Insurance Requirements, the
Contractor shall at its expense take out and maintain in effect, or cause to be taken out and maintained in
effect, during the performance of the Contract, the insurances set forth below in the sums and with the
deductibles and other conditions specified in the said Appendix. The identity of the insurers and the form of
the policies shall be subject to the approval of the Procuring Entity, who should not unreasonably withhold
such approval.

a. Cargo Insurance During Transport

Covering loss or damage occurring while in transit from the Contractor's or Subcontractor's works or
stores until arrival at the Site, to the Plant (including spare parts therefor) and to the Contractor's
Equipment.

b. Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the Site, occurring prior to Completion of the
Facilities, with an extended maintenance coverage for the Contractor's liability in respect of any loss or
damage occurring during the Defect Liability Period while the Contractor is on the Site for the purpose
of performing its obligations during the Defect Liability Period.

c.  Third Party Liability Insurance

Covering bodily injury or death suffered by third Parties including the Procuring Entity's personnel, and
loss of or damage to property occurring in connection with the supply and installation of the Facilities.

d. Automobile Liability Insurance

Covering use of all vehicles used by the Contractor or its Subcontractors, whether or not owned by them,
in connection with the execution of the Contract.

c.  Workers' Compensation

In accordance with the statutory requirements applicable in any country where the Contract or any part
thereof is executed.

d. Procuring Entity's Liability
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In accordance with the statutory requirements applicable in any country where the Contract or any part
thereof is executed.

e.  Other Insurances
Such other insurances as may be specifically agreed upon by the Parties here to as listed in the Appendix
to the Contract Agreement titled Insurance Requirements.

The Procuring Entity shall be named as co-insured under all insurance policies taken out by the Contractor
pursuant to GCC Sub-Clause 34.1, except for the Third Party Liability, Workers' Compensation and
Procuring Entity's Liability Insurances, and the Contractor's Subcontractors shall be named as co-insureds
under all insurance policies taken out by the Contractor pursuant to GCC Sub-Clause 34.1 except for the
Cargo Insurance During Transport, Workers' Compensation and Procuring Entity's Liability Insurances. All
insurer's rights of subrogation against such co-insureds for losses or claims arising out of the performance of
the Contract shall be waived under such policies.

The Contractor shall, in accordance with the provisions of the Appendix to the Contract Agreement titled
Insurance Requirements, deliver to the Procuring Entity certificates of insurance or copies of the insurance
policies as evidence that the required policies are in full force and effect. The certificates shall provide that
no less than twenty-one (21) days' notice shall be given to the Procuring Entity by insurers prior to
cancellation or material modification of a policy.

The Contractor shall ensure that, where applicable, its Subcontractor(s) shall take out and maintain in effect
adequate insurance policies for their personnel and vehicles and for work executed by them under the
Contract, unless such Subcontractors are covered by the policies taken out by the Contractor.

The Procuring Entity shall at its expense take out and maintain in effect during the performance of the
Contract those insurances specified in the Appendix to the Contract Agreement titled Insurance
Requirements, in the sums and with the deductibles and other conditions specified in the said Appendix. The
Contractor and the Contractor's Subcontractors shall be named as co-insureds under all such policies. All
insurers' rights of subrogation against such co-insureds for losses or claims arising out of the performance of
the Contract shall be waived under such policies. The Procuring Entity shall deliver to the Contractor
satisfactory evidence that the required insurances are in full force and effect. The policies shall provide that
not less than twenty-one (21) days' notice shall be given to the Contractor by all insurers prior to any
cancellation or material modification of the policies. If so requested by the Contractor, the Procuring Entity
shall provide copies of the policies taken out by the Procuring Entity under this GCC Sub-Clause 34.5.

If the Contractor fails to take out and/or maintain in effect the insurances referred to in GCC Sub-Clause
34.1, the Procuring Entity may take out and maintain in effect any such insurances and may from time to
time deduct from any amount due the Contractor under the Contract any premium that the Procuring Entity
shall have paid to the insurer, or may otherwise recover such amount as a debt due from the Contractor. If
the Procuring Entity fails to take out and/or maintain in effect the insurances referred to in GCC 34.5, the
Contractor may take out and maintain in effect any such insurances and may from time to time deduct from
any amount due the Procuring Entity under the Contract any premium that the Contractor shall have paid to
the insurer, or may otherwise recover such amount as a debt due from the Procuring Entity. If the Contractor
fails to or is unable to take out and maintain in effect any such insurances, the Contractor shall nevertheless
have no liability or responsibility towards the Procuring Entity, and the Contractor shall have full recourse
against the Procuring Entity for any and all liabilities of the Procuring Entity herein.

Unless otherwise provided in the Contract, the Contractor shall prepare and conduct all and any claims made
under the policies effected by it pursuant to this GCC Clause 34, and all monies payable by any insurers shall
be paid to the Contractor. The Procuring Entity shall give to the Contractor all such reasonable assistance as
may be required by the Contractor. With respect to insurance claims in which the Procuring Entity's interest
is involved, the Contractor shall not give any release or make any compromise with the insurer without the
prior written consent of the Procuring Entity. With respect to insurance claims in which the Contractor's
interest is involved, the Procuring Entity shall not give any release or make any compromise with the insurer
without the prior written consent of the Contractor.

Unforeseen Conditions
If, during the execution of the Contract, the Contractor shall encounter on the Site any physical conditions

other than climatic conditions, or artificial obstructions that could not have been reasonably foreseen prior to
the date of the Contract Agreement by an experienced contractor on the basis of reasonable examination
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of the data relating to the Facilities including any data as to boring tests, provided by the Procuring Entity,
and on the basis of information that it could have obtained from a visual inspection of the Site if access
thereto was available, or other data readily available to it relating to the Facilities, and if the Contractor
determines that it will in consequence of such conditions or obstructions incur additional cost and expense
or require additional time to perform its obligations under the Contract that would not have been required if
such physical conditions or artificial obstructions had not been encountered, the Contractor shall promptly,
and before performing additional work or using additional Plant or Contractor's Equipment, notify the Project
Manager in writing of

a) the physical conditions or artificial obstructions on the Site that could not have been reasonably

foreseen;

c) the additional work and/or Plant and/or Contractor's Equipment required, including the steps which
the Contractor will or proposes to take to overcome such conditions or obstructions;

d) the extent of the anticipated delay; and
d) the additional cost and expense that the Contractor is likely to incur.

On receiving any notice from the Contractor under this GCC Sub-Clause 35.1, the Project Manager shall
promptly consult with the Procuring Entity and Contractor and decide upon the actions to be taken to
overcome the physical

If the Contractor is delayed or impeded in the performance of the Contract because of any such physical
conditions or artificial obstructions referred to in GCC Sub-Clause 35.1, the Time for Completion shall be
extended in accordance with GCC Clause 40.

Change in Laws and Regulations

If, after the date twenty-eight (28) days prior to the date of Tender submission, in Kenya, any law, regulation,
ordinance, order or by-law having the force of law is enacted, promulgated, abrogated or changed which
shall be deemed to include any change in interpretation or application by the competent authorities, that
subsequently affects the costs and expenses of the Contractor and/or the Time for Completion, the Contract
Price shall be correspondingly increased or decreased, and/or the Time for Completion shall be reasonably
adjusted to the extent that the Contractor has thereby been affected in the performance of any of its
obligations under the Contract. Notwithstanding the foregoing, such additional or reduced costs shall not
be separately paid or credited if the same has already been accounted for in the price adjustment provisions
where applicable, in accordance with the SCC pursuant to GCC Sub-Clause 11.2.

Force Majeure

“Force Majeure” shall mean any event beyond the reasonable control of the Procuring Entity or of the
Contractor, as the case may be, and which is unavoidable notwithstanding the reasonable care of the Party
affected, and shall include, without limitation, the following:

a) War, hostilities or warlike operations whether a state of war be declared or not, invasion, act of
foreign enemy and civil war

b) Rebellion, revolution, insurrection, mutiny, usurpation of civil or military government, conspiracy,
riot, civil commotion and terrorist acts

C) confiscation, nationalization, mobilization, commandeering or requisition by or under the order of
any government or de jure or de facto authority or ruler or any other act or failure to act of any
local state or national government authority

d) Strike, sabotage, lockout, embargo, import restriction, port congestion, lack of usual means of
public transportation and communication, industrial dispute, shipwreck, shortage or restriction of
power supply, epidemics, quarantine and plague

e) Earthquake, landslide, volcanic activity, fire, flood or inundation, tidal wave, typhoon or cyclone,
hurricane, storm, lightning, or other inclement weather condition, nuclear and pressure waves or
other natural or physical disaster

f) Shortage of labor, materials or utilities where caused by circumstances that are themselves Force
Majeure.

If either Party is prevented, hindered or delayed from or in performing any of its obligations under the
Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence of such
event and the circumstances thereof within fourteen (14) days after the occurrence of such event.

The Party who has given such notice shall be excused from the performance or punctual performance of its
obligations under the Contract for so long as the relevant event of Force Majeure continues and to the extent
that such Party's performance is prevented, hindered or delayed. The Time for Completion shall be extended
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in accordance with GCC Clause 40.

The Party or Parties affected by the event of Force Majeure shall use reasonable efforts to mitigate the effect
thereof upon its or their performance of the Contract and to fulfill its or their obligations under the Contract,
but without prejudice to either Party's right to terminate the Contract under GCC Sub-Clauses 37.6 and
38.5.

No delay or nonperformance by either Party hereto caused by the occurrence of any event of Force Majeure
shall

a) constitute a default or breach of the Contract, or

b) Give rise to any claim for damages or additional cost or expense occasioned thereby, subject to GCC
Sub-Clauses 32.2, 38.3 and 38.4

if and to the extent that such delay or nonperformance is caused by the occurrence of an event of Force

Majeure.

If the performance of the Contract is substantially prevented, hindered or delayed for a single period of more

than sixty (60) days or an aggregate period of more than one hundred and twenty (120) days on account of

one or more events of Force Majeure during the currency of the Contract, the Parties will attempt to develop

a mutually satisfactory solution, failing which either Party may terminate the Contract by giving a notice to

the other, but without prejudice to either Party's right to terminate the Contract under GCC Sub-Clause 38.5.

In the event of termination pursuant to GCC Sub-Clause 37.6, the rights and obligations of the Procuring

Entity and the Contractor shall be as specified in GCC Sub-Clauses 42.1.2 and 42.1.3.

Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not apply to any obligation of the Procuring

Entity to make payments to the Contractor herein.

War Risks

“War Risks” shall mean any event specified in paragraphs (a) and (b) of GCC Sub-Clause 37.1 and any explosion
or impact of any mine, bomb, shell, grenade or other projectile, missile, munitions or explosive of war, occurring
or existing in or near the country (or countries) where the Site is located.

Notwithstanding anything contained in the Contract, the Contractor shall have no liability whatsoever for or with
respect to

a) destruction of or damage to Facilities, Plant, or any part thereof;
b) destruction of or damage to property of the Procuring Entity or any third Party; or
c) injury or loss of life
if such destruction, damage, injury or loss of life is caused by any War Risks, and the Procuring Entity shall

indemnify and hold the Contractor harmless from and against any and all claims, liabilities, actions,
lawsuits, damages, costs, charges or expenses arising in consequence of or in connection with the same.

If the Facilities or any Plant or Contractor's Equipment or any other property of the Contractor used or intended

to be used for the purposes of the Facilities shall sustain destruction or damage by reason of any War Risks, the

Procuring Entity shall pay the Contractor for

a) any part of the Facilities or the Plant so destroyed or damaged to the extent not already paid for by the
Procuring Entity and so far as may be required by the Procuring Entity, and as may be necessary for
completion of the Facilities

b) replacing or making good any Contractor's Equipment or other property of the Contractor so destroyed or
damaged

C) replacing or making good any such destruction or damage to the Facilities or the Plant or any part thereof.

If the Procuring Entity does not require the Contractor to replace or make good any such destruction or
damage to the Facilities, the Procuring Entity shall either request a change in accordance with GCC Clause
39, excluding the performance of that part of the Facilities thereby destroyed or damaged or, where the loss,
destruction or damage affects a substantial part of the Facilities, shall terminate the Contract, pursuant to
GCC Sub-Clause 42.1.

If the Procuring Entity requires the Contractor to replace or make good on any such destruction or damage
to the Facilities, the Time for Completion shall be extended in accordance with GCC 40.

Notwithstanding anything contained in the Contract, the Procuring Entity shall pay the Contractor for any
increased costs or incidentals to the execution of the Contract that are in any way attributable to, consequent on,
resulting from, or in any way connected with any War Risks, provided that the Contractor shall as soon as
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practicable notify the Procuring Entity in writing of any such increased cost.

If during the performance of the Contract any War Risks shall occur that financially or otherwise materially affect
the execution of the Contract by the Contractor, the Contractor shall use its reasonable efforts to execute the
Contract with due and proper consideration given to the safety of its and its Subcontractors' personnel engaged in
the work on the Facilities, provided, however, that if the execution of the work on the Facilities becomes impossible
or is substantially prevented for a single period of more than sixty (60) days or an aggregate period of more than
one hundred and twenty (120) days on account of any War Risks, the Parties will attempt to develop a mutually
satisfactory solution, failing which either Party may terminate the Contract by giving a notice to the other.

In the event of termination pursuant to GCC Sub-Clauses 38.3 or 38.5, the rights and obligations of the Procuring
Entity and the Contractor shall be specified in GCC Sub-Clauses 42.1.2 and 42.1.3. A. Change in Contract
Elements.

Change in Contract Elements
Change in the Facilities
Introducing a Change

Subject to GCC Sub-Clauses 39.2.5 and 39.2.7, the Procuring Entity shall have the right to propose, and
subsequently require, that the Project Manager order the Contractor from time to time during the
performance of the Contract to make any change, modification, addition or deletion to, in or from the
Facilities here in after called “Change”, provided that such Change falls within the general scope of the
Facilities and does not constitute unrelated work and that it is technically practicable, taking into account
both the state of advancement of the Facilities and the technical compatibility of the Change envisaged with
the nature of the Facilities as specified in the Contract.

Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time
during the performance of the contract. The value engineering proposal shall, at a minimum, include the
following;

a) The proposed change (s), and a description of the difference to the existing contract requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs
(including life cycle costs) the Procuring Entity may incur in implementing the value engineering
proposal; and

c) adescription of any effect (s) of the change on performance/ functionality.

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerates the delivery period; or

b) reduces the Contract Price or the life cycle costs to the Procuring Entity; or

c) improves the quality, efficiency, safety or sustain ability of the Facilities; or

d) Yields any other benefits to the Procuring Entity, without compromising the necessary functions of the
Facilities.

If the value engineering proposal is approved by the Procuring Entity and results in:

(@) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage
specified in the SCC of the reduction in the Contract Price; or

(b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit
described in (a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the
Contract Price.

Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no change made necessary because of any default of
the Contractor in the performance of its obligations under the Contract shall be deemed to be a Change, and
such change shall not result in any adjustment of the Contract Price or the Time for Completion.

The procedure on how to proceed with and execute Changes is specified in GCC Sub-Clauses 39.2 and 39.3,
and further details and forms are provided in the Procuring Entity's Requirements (Forms and Procedures).

Changes Originating from Procuring Entity
If the Procuring Entity proposes a Change pursuant to GCC Sub-Clause 39.1.1, it shall send to the Contractor

a “Request for Change Proposal,” requiring the Contractor to prepare and furnish to the Project Manager as
soon as reasonably practicable a “Change Proposal,” which shall include the following:
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a) Brief description of the Change

b) Effect on the Time for Completion

c) Estimated cost of the Change

d) Effect on Functional Guarantees (if any)

e) Effect on the Facilities

f)  Effect on any other provisions of the Contract.

Prior to preparing and submitting the “Change Proposal,” the Contractor shall submit to the Project Manager
an “Estimate for Change Proposal,” which shall be an estimate of the cost of preparing and submitting the
Change Proposal.

Upon receipt of the Contractor's Estimate for Change Proposal, the Procuring Entity shall do one of the
following:

Accept the Contractor's estimate with instructions to the Contractor to proceed with the preparation of
the Change Proposal

Advise the Contractor of any part of its Estimate for Change Proposal that is unacceptable and request
the Contractor to review its estimate

Advise the Contractor that the Procuring Entity does not intend to proceed with the Change.

Upon receipt of the Procuring Entity's instruction to proceed under GCC Sub-Clause 39.2.2 (a), the
Contractor shall, with proper expedition, proceed with the preparation of the Change Proposal, in accordance
with GCC Sub-Clause 39.2.1.

The pricing of any Change shall, as far as practicable, be calculated in accordance with the rates and prices
included in the Contract. If such rates and prices are inequitable, the Parties there to shall agree on specific
rates for the valuation of the Change.

If before or during the preparation of the Change Proposal it becomes apparent that the aggregate effect of
compliance there with and with all other Change Orders that have already become binding upon the
Contractor under this GCC Clause 39 would be to increase or decrease the Contract Price as originally set
for thin Article 2 (Contract Price) of the Contract Agreement by more than fifteen percent (15%), the
Contractor may give a written notice of objection there to prior to furnishing the Change Proposal as
aforesaid. If the Procuring Entity accepts the Contractor's objection, the Procuring Entity shall withdraw the
proposed Change and shall notify the Contractor in writing thereof.

The Contractor's failure to so object shall neither affect its right to object to any subsequent requested
Changes or Change Orders here in, nor affect its right to take in to account, when making such subsequent
objection, the percentage increase or decrease in the Contract Price that any Change not objected to by the
Contractor represents.

Upon receipt of the Change Proposal, the Procuring Entity and the Contractor shall mutually agree upon all
matters therein contained. Within fourteen (14) days after such agreement, the Procuring Entity shall, if it
intends to proceed with the Change, issue the Contractor with a Change Order.

If the Procuring Entity is unable to reach a decision within fourteen (14) days, it shall notify the Contractor
with details of when the Contractor can expect a decision.

If the Procuring Entity decides not to proceed with the Change for whatever reason, it shall, within the said
period of fourteen (14) days, notify the Contractor accordingly. Under such circumstances, the Contractor
shall be entitled to reimbursement of all costs reasonably incurred by it in the preparation of the Change
Proposal, provided that these do not exceed the amount given by the Contractor in its Estimate for Change
Proposal submitted in accordance with GCC Sub-Clause 39.2.2.

If the Procuring Entity and the Contractor cannot reach agreement on the price for the Change, an equitable
adjustment to the Time for Completion, or any other matters identified in the Change Proposal, the Procuring
Entity may nevertheless instruct the Contractor to proceed with the Change by issue of a “Pending Agreement
Change Order.”

Upon receipt of a Pending Agreement Change Order, the Contractor shall immediately proceed with effecting
the Changes covered by such Order. The Parties shall there after attempt to reach agreement on the outstanding
issues under the Change Proposal.

If the Parties cannot reach agreement within sixty (60) days from the date of issue of the Pending Agreement



Change Order, then the matter may be referred to the Dispute Board in accordance with the provisions of
GCC Sub-Clause 46.1.

39.1.8 Changes Originating from Contractor

39.1.9 If the Contractor proposes a Change pursuant to GCC Sub-Clause 39.1.2, the Contractor shall submit to the

Project Manager a written “Application for Change Proposal,” giving reasons for the proposed Change and
including the information specified in GCC Sub-Clause 39.1.2.

39.1.10 Upon receipt of the Application for Change Proposal, the Parties shall follow the procedures outlined in GCC

40.
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Sub-Clauses 39.2.6 and 39.2.7. However, the Contractor shall not be entitled to recover the costs of preparing
the Application for Change Proposal.

Extension of Time for Completion

The Time(s) for Completion specified in the SCC pursuant to GCC Sub-Clause 8.2 shall be extended if the
Contractor is delayed or impeded in the performance of any of its obligations under the Contract by reason
of any of the following:

a) Any Change in the Facilities as provided in GCC Clause 39

b) any occurrence of Force Majeure as provided in GCC Clause 37, unforeseen conditions as provided in
GCC Clause 35, or other occurrence of any of the matters specified or referred to in paragraphs (a),
(b) and (c) of GCC Sub-Clause 32.2

c) Any suspension order given by the Procuring Entity under GCC Clause 41 here of or reduction in the
rate of progress pursuant to GCC Sub-Clause 41.2 or

»  Anychanges in laws and regulations as provided in GCC Clause 36 or

»  Any default or breach of the Contract by the Procuring Entity, Appendix to the Contract Agreement
titled, or any activity, actor omission of the Procuring Entity, or the Project Manager, or any other
contractors employed by the Procuring Entity, or

»  Anydelay on the part of a Subcontractor, provided such delay is due to a cause for which the Contractor
himself would have been entitled to an extension of time under this sub-clause, or

«  Delays attributable to the Procuring Entity or caused by customs, or

h)  Any other matter specifically mentioned in the Contract by such period as shall be fair and reasonable
in all the circumstances and as shall fairly reflect the delay or impediment sustained by the Contractor.

40.2 Except where otherwise specifically provided in the Contract, the Contractor shall submit to the Project
Manager a notice of a claim for an extension of the Time for Completion, together with particulars of the
event or circumstance justifying such extension as soon as reasonably practicable after the commencement
of such event or circumstance. As soon as reasonably practicable after receipt of such notice and supporting
particulars of the claim, the Procuring Entity and the Contractor shall agree upon the period of such
extension. In the event that the Contractor does not accept the Procuring Entity's estimate of a fair and
reasonable time extension, the Contractor shall be entitled to refer the matter to a Dispute Board, pursuant
to GCC Sub-Clause 46.1.

40.3 The Contractor shall at all times use its reasonable efforts to minimize any delay in the performance
of its obligations under the Contract.

40.4 In all cases where the Contractor has given a notice of a claim for an extension of time under GCC
40.2, the Contractor shall consult with the Project Manager in order to determine the steps (if any) which
can be taken to overcome or minimize the actual or anticipated delay. The Contractor shall there after
comply with all reasonable instructions which the Project Manager shall give in order to minimize such
delay. If compliance with such instructions shall cause the Contractor to incur extra costs and the Contractor
is entitled to an extension of time under GCC 40.1, the amount of such extra costs shall be added to the
Contract Price.

Suspension
Procuring Entity may request the Project Manager, by notice to the Contractor, to order the Contractor to

suspend performance of any or all of its obligations under the Contract. Such notice shall specify the
obligation of which performance is to be suspended, the effective date of the suspension and the reasons
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therefor. The Contractor shall thereupon suspend performance of such obligation, except those obligations
necessary for the care or preservation of the Facilities, until ordered in writing to resume such performance
by the Project Manager.

If, by virtue of a suspension order given by the Project Manager, other than by reason of the Contractor's
default or breach of the Contract, the Contractor's performance of any of its obligations is suspended for an
aggregate period of more than ninety (90) days, then at any time there after and provided that at that time
such performance is still suspended, the Contractor may give a notice to the Project Manager requiring that
the Procuring Entity shall, within twenty-eight (28) days of receipt of the notice, order the resumption of such
performance or request and subsequently order a change in accordance with GCC Clause 39, excluding the
performance of the suspended obligations from the Contract.

If the Procuring Entity fails to do so within such period, the Contractor may, by a further notice to the Project
Manager, elect to treat the suspension, where it affects apart only of the Facilities, as a deletion of such part
in accordance with GCC Clause 39 or, where it affects the whole of the Facilities, as termination of the
Contract under GCC Sub-Clause.

If

a. Procuring Entity has failed to pay the Contractor any sum due under the Contract within the specified
period, has failed to approve any invoice or supporting documents without just cause pursuant to the
Appendix to the Contract Agreement titled Terms and Procedures of Payment, or commits a substantial
breach of the Contract, the Contractor may give a notice to the Procuring Entity that requires payment
of such sum, with interest there on as stipulated in GCC Sub-Clause 12.3, requires approval of such
invoice or supporting documents, or specifies the breach and requires the Procuring Entity to remedy
the same, as the case may be. If the Procuring Entity fails to pay such sum together with such interest,
fails to approve such invoice or supporting documents or give its reasons for withholding such
approval, or fails to remedy the breach or take steps to remedy the breach within fourteen (14) days
after receipt of the Contractor's notice or

b. The Contractor is unable to carry out any of its obligations under the Contract for any reason
attributable to the Procuring Entity, including but not limited to the Procuring Entity's failure to
provide possession of or access to the Site or other areas in accordance with GCC Sub-Clause 10.2, or
failure to obtain any governmental permit necessary for the execution and/or completion of the
Facilities, then the Contractor may by fourteen (14) days' notice to the Procuring Entity suspend
performance of all or any of its obligations under the Contract, or reduce the rate of progress.

If the Contractor's performance of its obligations is suspended or the rate of progress is reduced pursuant to this
GCC Clause 41, then the Time for Completion shall be extended in accordance with GCC Sub-Clause 40.1, and
any and all additional costs or expenses incurred by the Contractor as a result of such suspension or reduction
shall be paid by the Procuring Entity to the Contractor in addition to the Contract Price, except in the case of
suspension order or reduction in the rate of progress by reason of the Contractor's default or breach of the
Contract.

During the period of suspension, the Contractor shall not remove from the Site any Plant, any part of the Facilities
or any Contractor's Equipment, without the prior written consent of the Procuring Entity.

Termination

Termination for Procuring Entity's Convenience
The Procuring Entity may at any time terminate the Contract for any reason by giving the Contractor a notice
of termination that refers to this GCC Sub-Clause 42.1.

Upon receipt of the notice of termination under GCC Sub-Clause 42.1.1, the Contractor shall either
immediately or upon the date specified in the notice of termination

a) cease all further work, except for such work as the Procuring Entity may specify in the notice of
termination for the sole purpose of protecting that part of the Facilities already executed, or any work
required to leave the Site in a clean and safe condition,

b) terminate all subcontracts, except those to be assigned to the Procuring Entity pursuant to paragraph (d)
(i) below,

c) remove all Contractor's Equipment from the Site, repatriate the Contractor's and its Subcontractors'
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personnel from the Site, remove from the Site any wreckage, rubbish and debris of any kind, and leave
the whole of the Site in a clean and safe condition, and

subject to the payment specified in GCC Sub-Clause 42.1.3,

i. deliver to the Procuring Entity the parts of the Facilities executed by the Contractor up to the date
of termination

ii. to the extent legally possible, assign to the Procuring Entity all right, title and benefit of the
Contractor to the Facilities and to the Plant as of the date of termination, and, as may be required
by the Procuring Entity, in any subcontracts concluded between the Contractor and its
Subcontractors; and

iii. Deliver to the Procuring Entity all non-proprietary drawings, specifications and other documents
prepared by the Contractor or its Subcontractors as at the date of termination in connection with
the Facilities.

42.1.3 In the event of termination of the Contract under GCC Sub-Clause 42.1.1, the Procuring Entity shall pay to
the Contractor the following amounts:

a

The Contract Price, properly attributable to the parts of the Facilities executed by the Contractor as of
the date of termination,

the costs reasonably incurred by the Contractor in the removal of the Contractor's Equipment from the
Site and in the repatriation of the Contractor's and its Subcontractors' personnel,

any amounts to be paid by the Contractor to its Subcontractors in connection with the termination of any
subcontracts, including any cancellation charges,

costs incurred by the Contractor in protecting the Facilities and leaving the Site in a clean and safe
condition pursuant to paragraph (a) of GCC Sub-Clause 42.1.2

the cost of satisfying all other obligations, commitments and claims that the Contractor may in good faith
have under taken with third Parties in connection with the Contract and that are not covered by
paragraphs (a) through (d) above.

42.2  Termination by the Contractor

42.2.1 The Procuring Entity, without prejudice to any other rights or remedies it may possess, may terminate the
Contract forth within the following circumstances by giving a notice of termination and its reasons there for
to the Contractor, referring to this GCC Sub-Clause 42.2:

a

If the Contractor becomes bankrupt or in solvent, has a receiving order issued against it, compounds with
its creditors, or, if the Contractor is a corporation, are solution is passed or order is made for its winding
up, other than a voluntary liquidation for the purposes of amalgamation or reconstruction, a receiver is
appointed over any part of its undertaking or assets, or if the Contractor takes or suffers any other
analogous action in consequence of debt

If the Contractor assigns or transfers the Contract or any right or interest therein in violation of the
provision of GCC Clause 43.

If the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as
defined in paragraph 2.2a. of Appendix B to the GCC, in competing for or in executing the Contract.

42.2.2 If the Contractor

a
b

Has abandoned or repudiated the Contract

Has without valid reason failed to commence work on the Facilities promptly or has suspended, other
than pursuant to GCC Sub-Clause 41.2, the progress of Contract performance for more than twenty-eight
(28) days after receiving a written instruction from the Procuring Entity to proceed

Persistently fails to execute the Contract in accordance with the Contractor persistently neglects to carry
out its obligations under the Contract without just cause

Refuses or is unable to provide sufficient materials, services or labor to execute and complete the
Facilities in the manner specified in the program furnished under GCC Sub-Clause 18.2 at rates of
progress that give reasonable assurance to the Procuring Entity that the Contractor can attain Completion
of the Facilities by the Time for Completion as extended, then the Procuring Entity may, without
prejudice to any other rights it may possess under the Contract, give a notice to the Contractor stating
the nature of the default and requiring the Contractor to remedy the same. If the Contractor fails to
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remedy or to take steps to remedy the same within fourteen (14) days of its receipt of such notice, then
the Procuring Entity may terminate the Contract forth with by giving a notice of termination to the
Contractor that refers to this GCC Sub-Clause 42.2.

Upon receipt of the notice of termination under GCC Sub-Clauses 42.2.1 or 42.2.2, the Contractor shall,
either immediately or upon such date as is specified in the notice of termination,

a cease all further work, except for such work as the Procuring Entity may specify in the notice of
termination for the sole purpose of protecting that part of the Facilities already executed, or any work
required to leave the Site in a clean and safe condition.

b Terminate all subcontracts, except those to be assigned to the Procuring Entity pursuant to paragraph (d)
below,

c deliver to the Procuring Entity the parts of the Facilities executed by the Contractor up to the date of
termination,

d to the extent legally possible, assign to the Procuring Entity all right, title and benefit of the Contractor
to the Facilities and to the Plant as of the date of termination, and, as may be required by the Procuring
Entity, in any subcontracts concluded between the Contractor and its Subcontractors,

e deliver to the Procuring Entity all drawings, specifications and other documents prepared by the
Contractor or its Subcontractors as of the date of termination in connection with the Facilities.

The Procuring Entity may enter upon the Site, expel the Contractor, and complete the Facilities itself or by
employing any third Party. The Procuring Entity may, to the exclusion of any right of the Contractor over
the same, take over and use with the payment of a fair rental rate to the Contractor, with all the maintenance
costs to the account of the Procuring Entity and with an indemnification by the Procuring Entity for all
liability including damage or injury to persons arising out of the Procuring Entity's use of such equipment,
any Contractor's Equipment owned by the Contractor and on the Site in connection with the Facilities for
such reasonable period as the Procuring Entity considers expedient for the supply and installation of the
Facilities.

Upon completion of the Facilities or at such earlier date as the Procuring Entity thinks appropriate, the
Procuring Entity shall give notice to the Contractor that such Contractor's Equipment will be returned to the
Contractor at or near the Site and shall return such Contractor's Equipment to the Contractor in accordance
with such notice. The Contractor shall thereafter without delay and at its cost remove or arrange removal of
the same from the Site.

Subject to GCC Sub-Clause 42.2.6, the Contractor shall be entitled to be paid the Contract Price attributable
to the Facilities executed as of the date of termination, the value of any unused or partially used Plant on the
Site, and the costs, if any, incurred in protecting the Facilities and in leaving the Site in a clean and safe
condition pursuant to paragraph (a) of GCC Sub-Clause 42.2.3. Any sums due the Procuring Entity from the
Contractor accruing prior to the date of termination shall be deducted from the amount to be paid to the
Contractor under this Contract.

If the Procuring Entity completes the Facilities, the cost of completing the Facilities by the Procuring Entity
shall be determined.

If the sum that the Contractor is entitled to be paid, pursuant to GCC Sub-Clause 42.2.5, plus the reasonable
costs incurred by the Procuring Entity in completing the Facilities, exceeds the Contract Price, the Contractor
shall be liable for such excess.

If such excess is greater than the sums due the Contractor under GCC Sub-Clause 42.2.5, the Contractor shall
pay the balance to the Procuring Entity, and if such excess is less than the sums due the Contractor under
GCC Sub-Clause 42.2.5, the Procuring Entity shall pay the balance to the Contractor. The Procuring Entity
and the Contractor shall agree, in writing, on the computation described above and the manner in which any
sums shall be paid.

Termination by the Contractor

If

a The Procuring Entity has failed to pay the Contractor any sum due under the Contract within the specified
period, has failed to approve any invoice or supporting documents without just cause pursuant to the
Appendix to the Contract Agreement titled Terms and Procedures of Payment, or commits a substantial
breach of the Contract, the Contractor may give a notice to the Procuring Entity that requires payment
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of such sum, with interest there on as stipulated in GCC Sub-Clause 12.3, requires approval of such
invoice or supporting documents, or specifies the breach and requires the Procuring Entity to remedy the
same, as the case may be. If the Procuring Entity fails to pay such sum together with such interest, fails
to approve such invoice or supporting documents or give its reasons for withholding such approval, fails
to remedy the breach or take steps to remedy the breach within fourteen (14) days after receipt of the
Contractor's notice, or

b The Contractor is unable to carry out any of its obligations under the Contract for any reason attributable
to the Procuring Entity, including but not limited to the Procuring Entity's failure to provide possession
of or access to the Site or other areas or failure to obtain any governmental permit necessary for the
execution and/or completion of the Facilities, then the Contractor may give a notice to the Procuring
Entity thereof, and if the Procuring Entity has failed to pay the outstanding sum, to approve the invoice
or supporting documents, to give its reasons for withholding such approval, or to remedy the breach
within twenty-eight (28) days of such notice, or if the Contractor is still unable to carry out any of its
obligations under the Contract for any reason attributable to the Procuring Entity within twenty-eight
(28) days of the said notice, the Contractor may by a further notice to the Procuring Entity referring to
this GCC Sub-Clause 42.3.1, forth with terminate the Contract.

The Contractor may terminate the Contract forth with by giving a notice to the Procuring Entity to that effect,
referring to this GCC Sub-Clause 42.3.2, if the Procuring Entity becomes bankrupt or insolvent, has a
receiving order issued against it, compounds with its creditors, or, being a corporation, if are solution is
passed or order is made for its winding up (other than a voluntary liquidation for the purposes of
amalgamation or reconstruction), a receiver is appointed over any part of its undertaking or assets, or if the
Procuring Entity takes or suffers any other analogous action in consequence of debt.

If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, then the Contractor shall immediately
a) Cease all further work, except for such work as may be necessary for the purpose of protecting that part
of the Facilities already executed, or any work required to leave the Site in a clean and safe condition

b) Terminate all subcontracts, except those to be assigned to the Procuring Entity pursuant to paragraph

(d) (ii)

c) Remove all Contractor's Equipment from the Site and repatriate the Contractor's and its Subcontractors'
personnel from the Site, and

d) subject to the payment specified in GCC Sub-Clause 42.3.4,

i. Deliver to the Procuring Entity the parts of the Facilities executed by the Contractor up to the date
of termination

ii. to the extent legally possible, assign to the Procuring Entity all right, title and benefit of the
Contractor to the Facilities and to the Plant as of the date of termination, and, as may be required by
the Procuring Entity, in any subcontracts concluded between the Contractor and its Subcontractors,
and

iii. Deliver to the Procuring Entity all drawings, specifications and other documents prepared by the
Contractor or its Subcontractors as of the date of termination in connection with the Facilities.

If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, the Procuring Entity shall pay to the
Contractor all payments specified in GCC Sub-Clause 42.1.3, and reasonable compensation for all loss,
except for loss of profit, or damage sustained by the Contractor arising out of, in connection with or in
consequence of such termination.

Termination by the Contractor pursuant to this GCC Sub-Clause 42.3 is without prejudice to any other rights
or remedies of the Contractor that may be exercised in lieu of or in addition to rights conferred by GCC Sub-
Clause 42.3.

In this GCC Clause 42, the expression “Facilities executed” shall include all work executed, Installation
Services provided, and all Plant acquired, or subject to a legally binding obligation to purchase, by the
Contractor and used or intended to be used for the purpose of the Facilities, up to and including the date of
termination.

In this GCC Clause 42, in calculating any monies due from the Procuring Entity to the Contractor, account
shall be taken of any sum previously paid by the Procuring Entity to the Contractor under the Contract,
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including any advance payment paid pursuant to the Appendix to the Contract Agreement titled Terms and
Procedures of Payment.

Assignment

Neither the Procuring Entity nor the Contractor shall, without the express prior written consent of the other
Party, which consent shall not be unreasonably withheld, assign to any third Party the Contract or any part
thereof, or any right, benefit, obligation or interest therein or thereunder, except that the Contractor shall be
entitled to assign either absolutely or by way of charge any monies due and payable to it or that may become
due and payable to it under the Contract.

Export Restrictions

Notwithstanding any obligation under the Contract to complete all export formalities, any export restrictions
attributable to the Procuring Entity, to Kenya or to the use of the Plant and Installation Services to be supplied
which arise from trade regulations from a country supplying those Plant and Installation Services, and which
substantially impede the Contractor from meeting its obligations under the Contract, shall release the
Contractor from the obligation to provide deliveries or services, always provided, however, that the
Contractor can demonstrate to the satisfaction of the Procuring Entity and of the Bank that it has completed
all formalities in a timely manner, including applying for permits, authorizations and licenses necessary for
the export of the Plant and Installation Services under the terms of the Contract. Termination of the Contract
on this basis shall be for the Procuring Entity's convenience pursuant to Sub-Clause 42.1.

Claims, Disputes and Arbitration
Contractor's Claims

If the Contractor considers himself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the
Contractor shall submit a notice to the Project Manager, describing the event or circumstance giving rise to
the claim. The notice shall be given as soon as practicable, and not later than 28 days after the Contractor
became aware, or should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 28 days, the Time for Completion shall
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply.

(@)  The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

(b)  The Contractor shall keep such contemporary records as may be necessary to substantiate any claim,
either on the Site or at another location acceptable to the Project Manager. Without admitting the
Procuring Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause,
monitor the record-keeping and/or instruct the Contractor to keep further contemporary records. The
Contractor shall permit the Project Manager to inspect all these records, and shall (if instructed) submit
copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and
approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed claim
which includes full supporting particulars of the basis of the claim and of the extension of time and/or
additional payment claimed. If the event or circumstance giving rise to the claim has a continuing effect:

a) This fully detailed claim shall be considered as interim;

b)  the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require;
and

C) The Contractor shall send a final claim within 28 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and approved
by the Project Manager.
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Within 42 days after receiving a claim or any further particulars supporting a previous claim, or within such
other period as may be proposed by the Project Manager and approved by the Contractor, the Project Manager
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary
further particulars, but shall nevertheless give his response on the principles of the claim within such time.

Each Payment Certificate shall include such amounts for any claim as have been reasonably substantiated as
due under the relevant provision of the Contract. Unless and until the particulars supplied are sufficient to
substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part of the claim
as he has been able to substantiate.

The Project Manager shall agree with the Contractor or estimate: (i) the extension (if any) of the Time for
Completion (before or after its expiry) in accordance with GCC Clause 40, and/or (ii) the additional payment
(if any) to which the Contractor is entitled under the Contract.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension
of time and/or additional payment shall take account of the extent (if any) to which the failure has prevented
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of
this Sub-Clause.

In the event that the Contractor and the Procuring Entity cannot agree on any matter relating to a claim, either
Party may refer the matter to the Dispute Board pursuant to GCC 46 hereof.

Claims, Disputes and Arbitration
Contractor's Claims

If the Contractor considers himself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the
Contractor shall give notice to the Project Manager, describing the event or circumstance giving rise to the
claim. The notice shall be given as soon as practicable, and not later than 28 days after the Contractor became
aware, or should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 28 days, the Time for Completion shall
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply. The Contractor shall also submit any other notices which are required by the Contract,
and supporting particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the Project Manager. Without admitting the Procuring Entity's
liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the record-
keeping and/or instruct the Contractor to keep further contemporary records. The Contractor shall permit the
Project Manager to inspect all these records, and shall (if instructed) submit copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and
approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed claim
which includes full supporting particulars of the basis of the claim and of the extension of time and/or
additional payment claimed. If the event or circumstance giving rise to the claim has a continuing effect:

a) this fully detailed claim shall be considered as interim;

b)  the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require;
and

C) the Contractor shall send a final claim within 28 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and approved
by the Project Manager.

Within 42 days after receiving a claim or any further particulars supporting a previous claim, or within such
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other period as may be proposed by the Project Manager and approved by the Contractor, the Project Manager
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary
further particulars, but shall nevertheless give his response on the principles of the claim within the above
defined time period.

Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or
(i) the additional payment (if any) to which the Contractor is entitled under the Contract.

Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such
part of the claim as he has been able to substantiate.

If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer the matter to
Arbitration in accordance with Sub-Clause 46.4.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension
of time and/or additional payment shall take account of the extent (if any) to which the failure has prevented
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of
this Sub-Clause.

Issuing a Notice of Dissatisfaction

If a dispute (of any kind whatsoever) arises between the Parties in connection with, or arising out of,
the Contract or the execution of the Works, including any dispute as to any certificate, determination,
instruction, opinion or valuation of the Project Manager, either Party may refer the dispute in writing to the
Project Manager by issuing a Notice of Dissatisfaction and requesting the matter be referred to Arbitration.

Amicable Settlement

Where a Notice of Dissatisfaction has been given, both Parties shall attempt to settle the dispute
amicably before the commencement of arbitration. However, unless both Parties agree otherwise, the Party
giving a Notice of Dissatisfaction should move to commence arbitration after the fifty-sixth day from the
day on which a Notice of Dissatisfaction was given, even if no attempt at an amicable settlement has been
made.

Avrbitration

Any dispute between the Parties arising out of or in connection with the Contract not settled amicably in

accordance with Sub-Clause 46.3 above shall be finally settled by arbitration. Arbitration shall be conducted

as follows:

a) If the contract is with foreign contractors, the dispute shall be referred to international arbitration either:

i)  with proceedings administered by the arbitration institution designated in the Special Conditions of

Contract, and conducted under the rules of arbitration of such institution; or, if so specified in the
Special Conditions of Contract, or

ii) International arbitration in accordance with the arbitration rules of the United Nations Commission
on International Trade Law (UNCITRAL), unless specified otherwise in the SCC;

b) If the Contract is with domestic contractors, arbitration with proceedings conducted in accordance with
the Arbitration Laws of Kenya.

The place of arbitration shall be the neutral location specified in the Special Conditions of Contract; and the
arbitration shall be conducted in the English Language for all communications.

The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Project Manager. Nothing shall disqualify representatives of the Parties and the



Project Manager from being called as a witness and giving evidence before the arbitrators on any matter
whatsoever relevant to the dispute.

46.4.4 Neither Party shall be limited in the proceedings before the arbitrators to the evidence to obtain its decision,
or to the reasons for dissatisfaction given in its Notice of Dissatisfaction.

46.4.5 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties and
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of

the Works.

46.4.6 The Decision of the Arbitration proceedings will be final and binding on both parties.



SECTION IX - SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract shall supplement the General Conditions of Contract in Section VIII.
Whenever there is a conflict, the provisions herein shall prevail over those in the General Conditions.
Special Conditions of Contract (SCC)

The following Special Conditions (SCC) shall supplement the General Conditions (GCC). Whenever there is a
conflict, the provisions here in shall prevail over those in the GCC. The clause number of the SCC is the

corresponding clause number of the GCC.

Number of GC
Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

SCC 1. Definitions

The Procuring Entity is: Rural Electrification and Renewable Energy Corporation
P.O Box 34585-00100 Nairobi

The Project Manager is: Manager, Operations

&Maintenance Rural Electrification and Renewable

Energy Corporation

P.O Box 34585-00100 Nairobi

Country of Origin: Kenya

SCC5. Lawand
Language

SCC5.1 The Contract shall be interpreted in accordance with the laws of: Kenya
SCC 5.2 The ruling language is: English

SCC 5.3 The language for communications is: English

SCC 7. Scope of
Facilities [Spare
Parts] (GCC Clause
7)

SCC 7.3 The Contractor agrees to supply spare parts for a period of years:
N/A

Sample Addition to SCC 7.3

The Contractor shall carry sufficient inventories to ensure an ex-stock supply of consumable spares
for the Plant. Other spare parts and components shall be supplied as promptly as possible, but at
the most within six (6) months of placing the order and opening the Form of credit. In addition, in
the event of termination of the production of spare parts, advance notification will be made to the
Procuring Entity of the pending termination, with sufficient time to permit the Procuring Entity to
procure the needed requirement. Following such termination, the Contractor will furnish to the
extent possible and at no cost to the Procuring Entity the blueprints, drawings and specifications of
the spare parts, if requested.-N/A

SCC 8. Time for
Commencement and
Completion

SCC 8.1 The Contractor shall commence work on the Facilities within 14 days after signing the
contract from the Effective Date for determining Time for Completion as specified in the Contract
Agreement.

SCC 8.2 The Time for Completion of the whole of the Facilities shall be Twenty Four (24) weeks
from the Effective Date as described in the Contract Agreement.

SCC 9. Contractor’s
Responsibilities

The following sustainable procurement contractual provisions apply:

The contractor shall not interfere with plantations at the site. If the contractor will be forced to cut
trees to implement the contract they must plant replacement within the area.

The contractor shall take due care not to pollute the environment in the course of their working.

SCC 11. Contract
Price

SCC11.2 Contract Price shall be a firm lump sum not subject to any alteration.

SCC 12. Terms of
Payment

Payment shall be made as follows: 90% upon delivery, and inspection of all equipment to site and
successful installation and commissioning; 10% after the defect liability period.

Payment shall primarily be through REREC’s cheque or Real Time Gross Settlement (RTGS) or
telegraphic transfer. Where applicable, a copy of a valid Performance Security, stamped, certified
as authentic by REREC, shall form part of the documents to be presented to REREC before any
payment is made. The terms shall be strictly on Delivered and Duty Paid (DDP) basis.




Number of GC
Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

SCC 13. Securities

SCC13.3.1 The amount of Performance Security, as a percentage of the Contract Price for
the Facility or for the part of the Facility for which a separate Time for Completion is provided,
shall be: 1% of the contract amount

SCC 13.3.2 The Performance Security shall be in the form of bank guarantee attached
hereto in Section X, Contract Forms.

SCC13.3.3 The Performance Security shall not be reduced on the date of the Operational
Acceptance.
SCC 22 Installation SCC22.2.5 Working Hours
Normal working hours are: Mon to Fri as from 8.00am to 5.00pm
SCC22.2.8 Funeral Arrangements: Contractor shall be responsible for making the

appropriate arrangements for their return or burial

SCC 25.
Commissioning and
Operational
Acceptance

SCC 25.2.2 The Guarantee Test of the Facilities shall be successfully completed within 14
days from the date of Completion.

SCC 26. Completion
Time Guarantee

SCC 26.2

Applicable rate for liquidated damages: The liquidated damages for the whole of the Works are
0.05 % per day. The maximum amount of liquidated damages for the whole of the Works is
10 Percent of the final Contract Price.

The above rate applies to the price of the part of the Facilities, as quoted in the Price Schedule, for
that part for which the Contractor fails to achieve Completion within the particular Time for
Completion.

Maximum deduction for liquidated damages: 10% of contract price

SCC 26.3 No bonus will be given for earlier Completion of the Facilities or part thereof.

SCC 27. Defect
Liability

SCC 27.10 The critical components covered under the extended defect liability are: N/A

SCC 30. Limitation

Sample Clause

of Liability SCC 30.1 (b) The multiplier of the Contract Price is: N/A
SCC 39 Value SCC 39.1.2 If the value engineering proposal is approved by the Procuring Entity the amount to be
Engineéringu paid to the Contractor shall be __ % (insert appropriate percentage. The percentage is normally up

to 50%) of the reduction in the Contract Price-N/A

SCC 46.4(a)(ii)
Arbitration

International Chamber of Commerce




SECTION VIII - CONTRACT FORMS

Notification of Award - Form of Acceptance

Contract Agreement

Appendix 1. Terms and Procedures of Payment

Appendix 2. Price Adjustment

Appendix 3. Insurance Requirements

Appendix 4. Time Schedule

Appendix 5. List of Major Items of Plant and Installation Services and List of Approved Subcontractors
Appendix 6. Scope of Works and Supply by the Procuring Entity

Appendix 7. List of Documents for Approval or Review

Appendix 8. Functional Guarantees

Performance Security Form OPTION 1 — Demand Bank Guarantee
Performance Security Form OPTION 2 — Performance Bond
Advance Payment Security- Demand Bank Guarantee

Beneficial Ownership Disclosure



1 NOTIFICATION OF INTENTION TO AWARD
[This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender.]  [Send
this Notification to the Tenderer's Authorized Representative named in the Tenderer Information Form]

1) For the attention of Tenderer's Authorized Representative Name: .............ccccocevenen. [insert Authorized
Representative's name]

AdAress: ........occeevvenen, [insert Authorized Representative's Address]
Telephone/Fax numbers:..................... [insert Authorized Representative' s telephone /fax numbers]
Email Address:........cccoevevveviiiennennn. [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to all
Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)

Notification of Intention to Award

Procuring Entity .................... [insert the name of the Procuring Entity]
Project.....cccovvvvvrcrencicnnn, [insert name of project]

Contract title: ........cccoveeee. [insert the name of the contract]

ITTNO: e [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The
transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

a)  Request a debriefing in relation to the evaluation of your Tender, and/or
b)  Submit a Procurement-related Complaint in relation to the decision to award the contract.

2) The successful Tenderer

Name: [insert name of successful Tenderer]
Address: [insert address of the successful Tenderer]
Contract price: [insert contract price of the successful Tender]

3) Other Tenderers [INSTRUCTIONS: insert names of all Tenderers that submitted a Tender. If the Tender's price
was evaluated include the evaluated price as well as the Tender price as read out.]

Name of Tenderer Tender price Evaluated Tender
Cost
[insert name] [m_sert Tender [insert evaluated cost]
price]
[insert name] [insert Tender price] [insert evaluated cost]
[insert name] [insert Tender price] [insert evaluated cost]
[insert name] [insert Tender price] [insert evaluated cost]

[insert name] [insert Tender price] [insert evaluated cost]




4) Reason/s why your Tender was unsuccessful

[INSTRUCTIONS: State the reasons/why this Tenderer's Tender was unsuccessful. Do NOT include: (a) appoint
by point comparison with another Tenderer's Tender, or (b) information that is marked “Confidential” by the
Tenderer in its Tender.]

5) How to request a debriefing?

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request a
debriefing, your written request must be made within three (3) Business Days of receipt of this Notification of
Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for
debriefing as follows:

ALENtION: ..o [insert full name of person, if applicable]
Title/position: ...........ccccueeee. [insert title/position]

AGENCY ..ot [insert name of Procuring

Entity] Email address..................... [insert email address]

Fax number ..........ccccoeuee. [insert fax number] delete if not used

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing
within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in
writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide
the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of
publication of the Contract Award Notice.

6) How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, [insert
date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement- related Complaint as follows:

ALENtioON: ..o [insert full name of person, if applicable]
Title/poSItioN: ......ccvvveiiice [insert title/position]

AGENCY ..o [insert name of Procuring Entity]

Email address........ccccoveveviinciciecice [insert email address]

Fax nUMDEr .........cccovveviiiee e [insert fax number] delete if not used

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making this
complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill
Period ends.

Further information:

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website: info@ppra.go.ke or complaints@ppra.go.ke.

In summary, there are four essential requirements:

1. Youmust bean' interested party'. In this case, that means a Tenderer who submitted a Tender in this Tendering
process, and is the recipient of a Notification of Intention to Award.

2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.

4. Youmust include, in your complaint, all of the information required by the Procurement Regulations (as
described in Annex 111).



mailto:info@ppra.go.ke
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7) Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to
Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification please do not hesitate to contact us.
On behalf of the Procuring Entity:
Signature:

Name:

Title/position:

Telephone;

Email;




2 REQUEST FOR REVIEW

FORM FOR REVIEW (r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF....cccueeve. 20.........
BETWEEN
.......................................................................................... APPLICANT
AND
.................................................. RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in the matter of Tender No..............of ..............20..... for.......... (Tender description).

REQUEST FOR REVIEW

We. o, ,the above named Applicant(s), of address: Physical address................ P. 0. Box No.............

Tel. No........ Email .......cccovennns , hereby request the Public Procurement Administrative Review Board to review the whole/part of

the above mentioned decision on the following grounds , namely:

1

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1

2.

SIGNED ................... (Applicant) Dated on................ dayof............... /...20......

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on................. day of
200

SIGNED

Board Secretary



3 LETTER OF AWARD

To:
This is to notify you that your Tender dated for execution of the for the Contract
Price in the aggregate of , as corrected and modified in accordance

with the Instructions to Tenderers is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with the Conditions of Contract,
using for that purpose one of the Performance Security Forms included in Section X, - Contract Forms, of the
Tendering document.

AULNOTIZEA SIGNALUE: ...

Name and Title Of SIgNALONY: .......cooveiiieee e

NAME OF AGENCY: oottt b e

Attachment: ContraCt AQreeMENL: .........ccovveiriririeieensieee e



4

CONTRACT AGREEMENT

THIS AGREEMENT is made the day of , ,
BETWEEN

1)

a corporation incorporated under the laws of and having its principal

/

place of buSINESS At...........ccoevvereiiiiiiie (hereinafter called “the Procuring Entity”), and (2)
, @ corporation incorporated under the laws of and
having its principal place of business at (herein after called “the Contractor”).

WHEREAS the Procuring Entity desires to engage the Contractor to design, manufacture, test, deliver, install,
complete and commission certain Facilities, viz. (“the Facilities™), and the Contractor has
agreed to such engagement upon and subject to the terms and conditions herein after appearing.

NOW IT IS HEREBYAGREED as follows:

Article 1. Contract Documents

11

1.2

13

Contract Documents (Reference GCC Clause2)

The following documents shall constitute the Contract between the Procuring Entity and the Contractor, and
each shall be read and construed as an integral part of the Contract:

a)  This Contract Agreement and the Appendices hereto

b)  Form of Tender and Price Schedules submitted by the Contractor

c)  Special Conditions of Contract

d)  General Conditions of Contract

e)  Specification

f)  Drawings

g)  Other completed Tendering forms submitted with the Tender

h)  Any other documents forming part of the Procuring Entity's Requirements
i)  Any other documents shall be added here

Order of Precedence (Reference GCC Clause?2)

In the event of any ambiguity or conflict between the Contract Documents listed above, the order of
precedence shall be the order in which the Contract Documents are listed in Articlel.1(Contract Documents)
above.

Definitions (Reference GCC Clausel)
Capitalized words and phrases used here in shall have the same meanings as ascribed to them in the General
Conditions.

Avrticle 2. Contract Price and Terms of Payment

2.1

2.2

Contract Price (Reference GCC Clausell)

The Procuring Entity hereby agrees to pay to the Contractor the Contract Price in consideration of the
performance by the Contractor of its obligations hereunder. The Contract Price shall be the aggregate of:
...................................................... as specified in Price Schedule No 5 (Grand Summary),

and . , or such other sums as may be determined in accordance with
the terms and conditions of the Contract.

Terms of Payment (Reference GCC Clause 12)

The terms and procedures of payment according to which the Procuring Entity will reimburse the Contractor
are given in the Appendix (Terms and Procedures of Payment) hereto.



The Procuring Entity may instruct its bank to issue an irrevocable confirmed documentary credit made
available to the Contractor in a bank in the country of the Contractor. The credit shall be for an amount of

; and shall be subject to the Uniform Customs and Practice for Documentary
Credits 2007 Revision, ICC Publication No.600.

In the event that the amount payable under Schedule No.1 is adjusted in accordance with GCC 11.2 or with
any of the other terms of the Contract, the Procuring Entity shall arrange for the documentary credit to be
amended accordingly.

Avrticle 3. Effective Date
3.1 Effective Date (Reference GCC Clausel)

The Effective Date from which the Time for Completion of the Facilities shall be counted is the date when all
of the following conditions have been fulfilled:

a)  This Contract Agreement has been duly executed for and on behalf of the Procuring Entity and the
Contractor,

b)  The Contractor has submitted to the Procuring Entity the Performance Security and the advance
payment guarantee;

¢)  The Procuring Entity has paid the Contractor the advance payment

d)  The Contractor has been advised that the documentary credit referred to in Article 2.2 above has been
issued in its favor.

Each party shall use its best efforts to fulfill the above conditions for which it is responsible as soon as
practicable.

3.2 If the conditions listed under 3.1 are not fulfilled within two (2) months from the date of this Contract
notification because of reasons not attributable to the Contractor, the Parties shall discuss and agree on an
equitable adjustment to the Contract Price and the Time for Completion and/or other relevant conditions of the
Contract.

Article 4. Communications

4.1 The address of the Procuring Entity for notice purposes, pursuant to GCC 4.1is:

4.2 The address of the Contractor for notice purposes, pursuant to GCC 4.1is:

Article 5. Appendices

5.1  The Appendices listed in the attached List of Appendices shall be deemed to form an integral part of this
Contract Agreement.

5.2 Reference in the Contract to any Appendix shall mean the Appendices attached here to, and the Contract
shall be read and construed accordingly.

IN WITNESS WHEREOF the Procuring Entity and the Contractor have caused this Agreement to be duly
executed by their duly authorized representatives the day and year first above written.
Signed by, for and on behalf of the Procuring Entity

[Title]

in the presence of

Signed by, for and on behalf of the Contractor
[Signature]
PSSP [Title]
in the presence of
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APPENDIX 1: TERMS AND PROCEDURES OF PAYMENT

In accordance with the provisions of GCC Clausel2 (Terms of Payment), the Procuring Entity shall pay the
Contractor in the following manner and at the following times, on the basis of the Price Break down given in the
section on Price Schedules. Payments will be made in the currencies quoted by the Tenderer unless otherwise agreed
between the Parties. Applications for payment in respect of part deliveries may be made by the Contractor as work
proceeds.

TERMS OF PAYMENT
Schedule No. 1. Plant and Equipment Supplied from Abroad
In respect of plant and equipment supplied from abroad, the following payments shall be made:

Ten percent (10%) of the total CIP amount as an advance payment against receipt of invoice and an irrevocable
advance payment security for the equivalent amount made out in favor of the Procuring Entity. The advance payment
security may be reduced in proportion to the value of the plant and equipment delivered to the site, as evidenced by
shipping and delivery documents.

Eighty percent (80%)of the total or pro rata CIP amount upon Incoterm “CIP”, upon delivery to the carrier within
forty- five (45) days after receipt of documents.

Five percent (5%) of the total or pro rata CIP amount upon issue of the Completion Certificate, within forty-five (45)
days after receipt of invoice.

Five percent (5%) of the total or pro rata CIP amount upon issue of the Operational Acceptance Certificate, within
forty- five (45) days after receipt of invoice.
Schedule No. 2. Plant and Equipment Supplied from within Kenya

In respect of plant and equipment supplied from Kenya, the following payments shall be made:

Ten percent (10%) of the total EXW amount as an advance payment against receipt of invoice, and an irrevocable
advance payment security for the equivalent amount made out in favor of the Procuring Entity. The advance payment
security may be reduced in proportion to the value of the plant and equipment delivered to the site, as evidenced by
shipping and delivery documents.

Eighty percent (80%) of the total or pro rata EXW amount upon Incoterm “Ex-Works,” upon delivery to the carrier
within forty-five (45) days after receipt of invoice and documents.

Five percent (5%) of the total or pro rata EXW amount upon issue of the Completion Certificate, within forty-five
(45) days after receipt of invoice.

Five percent (5%) of the total or pro rata EXW amount upon issue of the Operational Acceptance Certificate, within
forty-five (45) days after receipt of invoice.
Schedule No. 3. Design Services

In respect of design services for both the foreign currency and the local currency portions, the following payments
shall be made:

Ten percent (10%) of the total design services amount as an advance payment against receipt of invoice, and an
irrevocable advance payment security for the equivalent amount made out in favor of the Procuring Entity.

Ninety percent (90%) of the total or pro rata design services amount upon acceptance of design in accordance with
GCC Clause 20 by the Project Manager within forty-five (45) days after receipt of invoice.
Schedule No. 4. Installation Services

In respect of installation services for both the foreign and local currency portions, the following payments shall be
made:



Ten percent (10%) of the total installation services amount as an advance payment against receipt of invoice, and an
irrevocable advance payment security for the equivalent amount made out in favor of the Procuring Entity. The
advance payment security may be reduced in proportion to the value of work performed by the Contractor as
evidenced by the invoices for installation services.

Eighty percent (80%) of the measured value of work performed by the Contractor, as identified in the said Program
of Performance, during the preceding month, as evidenced by the Procuring Entity's authorization of the Contractor's
application, will be made monthly within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as evidenced by
the Procuring Entity's authorization of the Contractor's monthly applications, upon issue of the Completion
Certificate, within forty-five (45) days after receipt of invoice.

Five percent (5%) of the total or pro rata value of installation services performed by the Contractor as evidenced by
the Procuring Entity's authorization of the Contractor's monthly applications, upon issue of the Operational
Acceptance Certificate, within forty-five (45) days after receipt of invoice.

In the event that the Procuring Entity fails to make any payment on its respective due date, the Procuring Entity shall pay
to the Contractor interest on the amount of such delayed payment at the rate of
] percent (%) per month for period of delay until payment has been made in full.

PAYMENT PROCEDURES

The procedures to be followed in applying for certification and making payments shall be as follows:



APPENDIX 2. PRICE ADJUSTMENT

Where the Contract Period (excluding the Defects Liability Period) exceeds eighteen (18) months, it
is normal procedure that prices payable to the Contractor shall be subject to adjustment during the
performance of the Contract to reflect changes occurring in the cost of labor and material
components. In such cases the Tendering document shall include in this Appendix 2 a formula of
the following general type, pursuant to GCC Sub-Clause 11.2.

Where Contracts are of a shorter duration than eighteen (18) months or in cases where there is to be
no Price Adjustment, the following provision shall not be included. Instead, it shall be indicated
under this Appendix 2 that the prices are to remain firm and fixed for the duration of the Contract.

Sample Price Adjustment Formula

If in accordance with GCC 11.2, prices shall be adjustable, the following method shall be used to calculate the price
adjustment:

Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment during performance of
the Contract to reflect changes in the cost of labor and material components, in accordance with the following formula:

P1= Po><(a+b£+c Ml)—Po

Lo Mo
in which:
P, = adjustment amount payable to the Contractor
P, = Contract price (base price)
a = percentage of fixed element in Contract price (a = %)
b = percentage of labor component in Contract price (b= %)
c = percentage of material and equipment component in Contract price (c= %)
Ly L, = labor indices applicable to the appropriate industry in the country of origin on the base date and the date for

adjustment, respectively

M, M= material and equipment indices in the country of origin on the base date and the date for adjustment,
respectively

N.B. at+b+c= 100%.
Conditions Applicable to Price Adjustment

The Tenderer shall indicate the source of labor and materials indices, source of exchange rates and the base date indices
in its Tender.

Item Source of Indices Used  Base Date Indices

The base date shall be the date twenty-eight (28) days prior to the Tender closing date.
The date of adjustment shall be the mid-point of the period of manufacture or installation of component or Plant.
The following conditions shall apply:

(@ No price increase will be allowed beyond the original delivery date unless covered by an extension of time awarded
by the Procuring Entity under the terms of the Contract. No price increase will be allowed for periods of delay for which



the Contractor is responsible. The Procuring Entity will, however, be entitled to any price decrease occurring during such
periods of delay.

(b) If the currency in which the Contract price, PO, is expressed is different from the currency of the country of origin
of the labor and/or materials indices, a correction factor will be applied to avoid incorrect adjustments of the Contract
price. The correction factor shall be: Z0 / Z1, where,

Zo = the number of units of currency of the origin of the indices which equal to one unit of the currency of the Contract
Price Py on the Base date, and

Zy = the number of units of currency of the origin of the indices which equal to one unit of the currency of the Contract
Price Po on the Date of Adjustment.

(c) No price adjustment shall be payable on the portion of the Contract price paid to the Contractor as an advance
payment.



APPENDIX 3. INSURANCE REQUIREMENTS
Insurances to be Taken Out by the Contractor

In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out and maintain in
effect, or cause to be taken out and maintained in effect, during the performance of the Contract, the insurances set
forth below in the sums and with the deductibles and other conditions specified. The identity of the insurers and the
form of the policies shall be subject to the approval of the Procuring Entity, such approval not to be unreasonably
withheld.

a) Cargo Insurance

Covering loss or damage occurring, while in transit from the supplier's or manufacturer's works or stores until arrival
at the Site, to the Facilities (including spare parts therefor) and to the construction equipment to be provided by the
Contractor or its Subcontractors.

Amount Deductible Limits Parties insured from To

h) Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the Facilities, with an
extended maintenance coverage for the Contractor's liability in respect of any loss or damage occurring during the
defect liability period while the Contractor is on the Site for the purpose of performing its obligations during the
defect liability period.

Amount Deductible Limits Parties insured from To

0 Third Party Liability Insurance

Covering bodily injury or death suffered by third parties (including the Procuring Entity's personnel) and loss of or
damage to property (including the Procuring Entity's property and any parts of the Facilities that have been accepted
by the Procuring Entity) occurring in connection with the supply and installation of the Facilities.

Amount Deductible Limits Parties insured from To

d  Automobile Liability Insurance

Covering use of all vehicles used by the Contractor or its Subcontractors (whether or not owned by them) in connection
with the supply and installation of the Facilities. Comprehensive insurance in accordance with statutory requirements.
) Workers' Compensation

In accordance with the statutory requirements applicable in any country where the Facilities or any part thereof is
executed.

f) Procuring Entity's Liability

In accordance with the statutory requirements applicable in any country where the Facilities or any part thereof is
executed.

) Other Insurances

The Contractor is also required to take out and maintain at its own cost the following insurances:

Details:

Amount Deductible Limits Parties insured from To The Procuring Entity shall be named as co-insured under all insurance
policies taken out by the Contractor pursuant to GCC Sub-Clause 34.1, except for the Third-Party Liability, Workers'
Compensation and Procuring Entity's Liability Insurances, and the Contractor's Subcontractors shall be named as co-
insureds under all insurance policies taken out by the Contractor pursuant to GCC Sub-Clause 34.1, except for the Cargo,



Workers' Compensation and Procuring Entity's Liability Insurances. All insurer's rights of subrogation against such co-
insureds for losses or claims arising out of the performance of the Contract shall be waived under such policies.

Insurances to Be Taken Out by The Procuring Entity

The Procuring Entity shall at its expense take out and maintain in effect during the performance of the Contract the
following insurances.

Details:

Amount Deductible Limits Parties insured from To




APPENDIX 4. TIME SCHEDULE



APPENDIX 5. LIST OF MAJOR ITEMS OF PLANT AND INSTALLATION SERVICES AND
LIST OF APPROVED SUBCONTRACTORS

A list of major items of Plant and Installation Services is provided below.

The following Subcontractors and/or manufacturers are approved for carrying out the items of the Facilities indicated
below. Where more than one Subcontractor is listed, the Contractor is free to choose between them, but it must notify
the Procuring Entity of its choice in good time prior to appointing any selected Subcontractor. In accordance with
GCC Sub-Clause 19.1, the Contractor is free to submit proposals for Subcontractors for additional items from time
to time. No Subcontracts shall be placed with any such Subcontractors for additional items until the Subcontractors
have been approved in writing by the Procuring Entity and their names have been added to this list of Approved
Subcontractors.

Major Items of Plant and Approved Subcontractors/Manufacturers Nationality
Installation Services




APPENDIX 6. SCOPE OF WORKS AND SUPPLY BY THE PROCURING ENTITY

The following personnel, facilities, works and supplies will be provided/supplied by the Procuring Entity, and the
provisions of GCC Clauses 10, 21 and 24 shall apply as appropriate.

All personnel, facilities, works and supplies will be provided by the Procuring Entity in good time so as not to delay
the performance of the Contractor, in accordance with the approved Time Schedule and Program of Performance
pursuant to GCC Sub-Clausel18.2.

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free of charge to the
Contractor.

Personnel Charge to Contractor (if any)
Facilities Charge to Contractor (if any)
Works Charge to Contractor (if any)

Supplies Charge to Contractor (if any)



APPENDIX 7. LIST OF DOCUMENTS FOR APPROVAL OR REVIEW

Pursuant to GCC Sub-Clause 20.3.1, the Contractor shall prepare, or cause its Subcontractor to prepare, and present
to the Project Manager in accordance with the requirements of GCC Sub-Clause 18.2 (Program of Performance), the
following documents for

A. Approval

B. Review



APPENDIX 8. FUNCTIONAL GUARANTEES

1.

3.1

3.2

4.1

4.2

4.3

General

This Appendix sets out
a)  The functional guarantees referred to in GCC Clause 28 (Functional Guarantees)

b)  The pre-conditions to the validity of the functional guarantees, either in production and/or
consumption, set forth below

c)  The minimum level of the functional guarantees
d)  The formula for calculation of liquidated damages for failure to attain the functional guarantees.

Preconditions

The Contractor gives the functional guarantees (specified herein) for the facilities, subject to the following
preconditions being fully satisfied:

Functional Guarantees
Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows:

Production Capacity

and/or

Raw Materials and Utilities Consumption

Failure in Guarantees and Liquidated Damages

Failure to Attain Guaranteed Production Capacity

If the production capacity of the facilities attained in the guarantee test, pursuant to GCC Sub-Clause 25.2, is
less than the guaranteed figure specified in para. 3.1 above, but the actual production capacity attained in the
guarantee test is not less than the minimum level specified in para. 4.3 below, and the Contractor elects to pay
liquidated damages to the Procuring Entity in lieu of making changes, modifications and/or additions to the
Facilities, pursuant to GCC Sub-Clause 28.3, then the Contractor shall pay liquidated damages at the rate
OF et for every complete one percent (1%) of the deficiency in the production
capacity of the Facilities, or at a proportionately reduced rate for any deficiency, or part thereof, of less than a
complete one percent (1%).

Raw Materials and Utilities Consumption in Excess of Guaranteed Level
If the actual measured figure of specified raw materials and utilities consumed per unit (or their average total
cost of consumption) exceeds the guaranteed figure specified in para.3.2 above (or their specified average
total cost of consumption), but the actual consumption attained in the guarantee test, pursuant to GCC Sub-
Clause 25.2, is not more than the maximum level specified in para. 4.3 below, and the Contractor elects to
pay liquidated damages to the Procuring Entity in lieu of making changes, modifications and/or additions to
the Facilities pursuant to GCC Sub-Clause 28.3, then the Contractor shall pay liquidated damages at the rate
of [ amount in the contract currency] for every complete one percent (1%) of the excess consumption of the
Facilities, or part thereof, of less than a complete one percent (1%).

Minimum Levels

Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), the following minimum
levels of performance guarantees (and consumption guarantees) are not attained by the Contractor, the
Contractor shall at its own cost make good any deficiencies until the Facilities reach any of such minimum
performance levels, pursuant to GCC Sub-Clause 28.2:

a)  production capacity of the Facilities attained in the guarantee test: ninety-five percent (95%) of the



4.4

guaranteed production capacity (the values offered by the Contractor in its Tender for functional
guarantees represents 100%).

and/or

b)  average total cost of consumption of all the raw materials and utilities of the Facilities: one hundred and
five percent (105%) of the guaranteed figures (the figures offered by the Contractor in its Tender for
functional guarantees represents 100%).

Limitation of Liability

Subject to para.4.3 above, the Contractor's aggregate liability to pay liquidated damages for failure to attain
the functional guarantees shall not exceed percent ( %) of the Contract price.




PERFORMANCE SECURITY FORM

OPTION 1 — Demand Bank Guarantee

[Guarantor Form head or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring

Entity]

Date: [Insert date of issue]

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the Form head]
We have been informed that (herein after called “the Applicant”) has entered into
Contract No. dated with the Beneficiary, for the execution
of

(herein after called “the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of ( )',such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's complying
demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Applicant is in breach of its obligation (s) under the
Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified there
in.

This guarantee shall be reduced by half upon our receipt of:

a)  Acopy of the Operational Acceptance Certificate; or

b)  aregistered Form from the Applicant (i) attaching a copy of its notice requesting issuance of the Operational
Acceptance Certificate and (ii) stating that the Project Manager has failed to issue such Certificate within the
time required or provide in writing justifiable reasons why such Certificate has not been issued, so that
Operational Acceptance is deemed to have occurred.

This guarantee shall expire no later than the earlier of:’

a)  twelve months after our receipt of either (a) or (b) above; or

b)  eighteen months after our receipt of:

i) a copy of the Completion Certificate; or

ii)  aregistered Form from the Applicant, attaching a copy of the notice to the Project Manager that the
Facilities are ready for commissioning, and stating that fourteen days have elapsed from receipt of such
notice (or seven days have elapsed if the notice was a repeated notice) and the Project Manager has failed
to issue a Completion Certificate or in form the Applicant in writing of any defects or deficiencies; or

iii) a registered Form from the Applicant stating that no Completion Certificate has been issued but the
Procuring Entity is making use of the Facilities; or

) the day of 2 0

Consequently, any demand for payment under this guarantee must be received by us at this office on or before
that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC
Publication No.758, except that the supporting statement under Articlel5 (a) is hereby excluded.

[signature(s)]




PERFORMANCE SECURITY OPTION 2 — (Performance Bond)

[Note: Procuring Entities are advised to use Performance Security—Unconditional Demand Bank Guarantee
instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor Form head or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring

Entity]

Date: [Insert date of issue]

PERFORMANCE BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the Form head]

1 By this Bond as Principal (herein after called “the Contractor”) and

] as Surety (herein after called “the Surety™), are held

and firmly bound unto ] as Obliged (herein after called “the Procuring Entity”) in the
amount of for the payment of which sum well and truly to be made in the types and proportions of

currencies in which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered in to a written Agreement with the Procuring Entity dated the day of,20,
for in accordance with the documents, plans, specifications, and amendments there to,
which to the extent herein provided for, are by reference m a depart here of and are herein after referred to as
the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments there to), then this obligation shall be null and
void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations there under, the Surety may promptly remedy the default, or shall promptly:

1) Complete the Contract in accordance with its terms and conditions; or

2)  Obtain atender or tenders from qualified tenderers for submission to the Procuring Entity for completing
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and
Procuring Entity and make available as work progresses (even though there should be a default or a
succession of defaults under the Contract or Contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding,
including other costs and damages for which the Surety may be liable here under, the amount set for thin
the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall
mean the total amount payable by Procuring Entity to Contractor under the Contract, less the amount
properly paid by Procuring Entity to Contractor; or

3 Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of
the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or
corporation other than the Procuring Entity named here in or the heirs, executors, administrators, successors,
and assigns of the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this



day of 20
SIGNED ON on behalf of
By in the capacity

of in the presence of

SIGNED ON

on behalf of

By.

of in the presence of

in the capacity



ADVANCE PAYMENT SECURITY - Demand Bank Guarantee

[Guarantor Form head or SWIFT identifier code]

Beneficiary: [Name and Address of Procuring

Entity]

Date: [Insert date of issue]

Advance Payment Guarantee No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the Form head]
We have been informed that (herein after called “the Applicant) has entered into Contract
No. dated with the Beneficiary, for the execution of,

(herein after called “the Contract”).

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum__ (
) is to be made against an advance payment guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement whether in the demand itself or in a separate signed document accompanying
or identifying the demand, stating either that the applicant:

a)  Has used the advance payment for purposes other than the costs of mobilization in respect of the
Facilities; or

b)  has failed to repay the advance payment in accordance with the Contract conditions, specifying the
amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the
Beneficiary's bank stating that the advance payment referred to above has been credited to the Applicant on its account
number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid
by the Applicant as indicated in copies of interim statements or payment certificates which shall be presented to us.
This guarantee shall expire, at the latest, upon our receipt of documentation indicating full repayment by the Applicant
of the amount of the advance payment, or on the day of , °. whichever is earlier.
Consequently, any demand for payment under this guarantee must be received by us at this office on or before that

date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No.
758, except that the supporting statement under Article 15 (a) is hereby excluded.

[signature(s)]




BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderen
pursuant to Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information
Regulations, 2020. In case of joint venture, the tenderer must submit a separate Form for each member. The
beneficial ownership information to be submitted in this Form shall be current as of the date of itg
submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately
owns or controls the legal person (tenderer) or arrangements or a natural person on whose behalf a
transaction is conducted, and includes those persons who exercise ultimate effective control over a legal
person (Tenderer) or arrangement.

Tender Reference No.: [insert

identification no] Name of the Tender Title/Description: [insert

name of the assignment] to: [insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated__[insert date of notification of
award] to furnish additional information on beneficial ownership:_[select one option as applicable and
delete the options that are not applicable]

I) We here by provide the following beneficial ownership information.

Details of beneficial ownership

Details of all Beneficial Owners % of shares % of voting Whether a person | Whether a
aperson rights a person directly or indirectly | person directly
holds in the holds in the holds a right to | orindirectly
company company appoint or remove a | exercises
Directly or member of the board | significant
indirectly of directors of the | influence or

company or an | control over the
equivalent governing | Company
body of the Tenderer | (tenderer) (Yes
(Yes/ No) / No)
Full Name Directly--—--- Directly......... 1. Having the right to |1. Exercises
- | — % | ....... % of voting appoint a majority glgnlflcant

National identity of shares rights of the board of the | influence or

card number or directors or an | control over

Passport number _ equivalent the Company

Personal _ ‘IJP%;%:;LYn """"" governing body of | body of the

Identification Indirectly---- | 70 o 9 the Tenderer: Yes | Company

Number (where | | T % |rngnts No--- (tenderer)

applicable) of shares 2. Is_ this right held

directly or | Yes----- No--
Nationality indirectly?: -
E;ﬁfn?;%;t;y] 2. !s this
Direct............ influence or
Postal address | | | | control
T exercised

Residential address directly or

Te|eph0ne number Indirect............ indireCtly?

Email address Direct.........

Occupation or

profession

Indirect.........




Details of all Beneficial Owners % of shares % of voting Whether a person | Whether a
aperson rights a person directly or indirectly | person directly
holds in the holds in the holds a right to | orindirectly
company company appoint or remove a | exercises
Directly or member of the board | significant
indirectly of directors of the | influence or

company or an | control overthe
equivalent governing | Company
body of the Tenderer | (tenderer) (Yes
(Yes/ No) / No)
2. | Full Name Directly----- Directly......... 1. Having the rightto | 1.Exercises
T — N % | ... % of voting appoint a majority | significant

National identity of shares rights of the board of the | influence or

card number or directors or an | control over

Passport number _ equivalent the Company

Personal _ (Ijndlrectly """"" governing body of | body of the

Identification Indirectly--— | % %f voting the Tenderer: Yes | Company

Number (where | |~ % |ngnts No---- (tenderer)

applicable) of shares 2.1s this right held | Yes----- No--

directly or| --

Nationality(ies) indirectly?:

- 2. 1s this

E;g/en?;?x;y] influence or

Direct............ control

Postal address | | | | exercised

Residential address ?r:(rﬁfetg&;

Te|eph0ne number Indirect............ .

Direct.........

Email address

Occupation or

profession

Indirect.........

I1) Am fully aware that beneficial ownership information above shall be reported to the Public
Procurement Regulatory Authority together with other details in relation to contract awards and shall
be maintained in the Government Portal, published and made publicly available pursuant to

Information) Regulations,

2020.(Notwithstanding this paragraph Personally ldentifiable Information in line with the Data

Protection Act shall not be published or made public). Note that Personally Identifiable Information

(PI1) is defined as any information that can be used to distinguish one person from another and can

be used to deanonymize previously anonymous data. This information includes National identity card

number or Passport number, Personal Identification Number, Date of birth, Residential address, email

Regulation 13(5) of the Companies

address and Telephone number.

(Beneficial

Ownership

I11) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a
natural person who in relation to the company:

(@) holds at least ten percent of the issued shares in the company either directly or

indirectly;




(b) exercises at least ten percent of the voting rights in the company either directly or
indirectly;

(c) holds aright, directly or indirectly, to appoint or remove a director of the company; or
(d) exercises significant influence or control, directly or indirectly, over the company.

IV) What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the Tenderer............cc.co.e.... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete

name of person duly authorized to sign the Tender]

Designation of the person signing the Tender: ..........cccceve.e. [insert complete title of the person

signing the Tender]

Signature of the person named above.............ccccoeevenias [insert signature of person whose name and

capacity are shown above]

Date this .......cccceevriennen. [insert date of signing] day of...........cccccveee [Insert month], [insert year]

Bidder Official Stamp



