

1
NOTES
GENERAL
1. All dimensions in mm
2.No scaling of drawing.
Contractor to check all
dimensions and setting out and confirm with architect
and or engineer as necessary.
3. Any discrepancy should be
notified immediately to the
designer and clarified by
consulting the respective
consultants' drawings.
4. Permanent vents (pv) to be provided to all windows and
doors except wc doors.
STRUCTURAL
9. All RC works to be in
accordance to engineer's
detail.
MECHANICAL
11. All plumbing and drainage to comply with MoPW's
specification.
12. All service ducts to be
accessible from all floors.
14. Deep seal or anti-vac to
all fitttings connected to the
SVP's or waste pipes.
15. All bends and junctions to have inspection plates .16.
Drain pipes passing beneath
buildings and driveways to be
encased in 150mm concert
surround
17.All underground foul and
waste drain pipes shall be cast
iron to comply to BBS41514
and 5225.
ELECTRICAL
26.All Electrical works must be co-odinated with
De co-odinared with
mechanical works.
mechanical works. 27. Any conflicts must be
mechanical works. 27. Any conflicts must be clarified before work
mechanical works. 27. Any conflicts must be
mechanical works. 27. Any conflicts must be clarified before work
mechanical works. 27. Any conflicts must be clarified before work
mechanical works. 27. Any conflicts must be clarified before work
mechanical works. 27. Any conflicts must be clarified before work
mechanical works. 27. Any conflicts must be clarified before work
mechanical works. 27. Any conflicts must be clarified before work Revisions
mechanical works. 27. Any conflicts must be clarified before work Revisions Project COMPLETION OF PROPOSED STORAGE
mechanical works. 27. Any conflicts must be clarified before work Revisions Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR
mechanical works. 27. Any conflicts must be clarified before work Revisions Project COMPLETION OF PROPOSED STORAGE
mechanical works. 27. Any conflicts must be clarified before work Revisions Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title
mechanical works. 27. Any conflicts must be clarified before work Revisions Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT
mechanical works. 27. Any conflicts must be clarified before work Revisions Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT
mechanical works. 27. Any conflicts must be clarified before work Revisions Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC)
mechanical works. 27. Any conflicts must be clarified before work Revisions Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) Client signature Scale
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) Client signature Scale 1 1:500 2
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) Client signature Scale 1 1 1:500 2 3
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) Client signature Scale 1 1:500 2 3 Project JOB NO. 111388
mechanical works. 27. Any conflicts must be clarified before work Revisions Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) Client signature Scale 1 1:500 2 3 Project job no. WP ITEM NO. DI152 NY/KSM/2202 JOB NO. 11138B Name Signed Date
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) Client signature Scale 1 1:500 2 3 Project job no. WP ITEM NO. DI152 NY/KSM/2202 JOB NO. 11138B Name Signed Date Name Signed Date
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) Client signature Scale 1 1:500 2 3 Project Job no. WP ITEM NO. DII52 NY/KSM/2202 JOB NO. 111388 Name Signed Date Drawn & Arch. Wacuka T.W. May, 2024
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) Client signature Scale 1 1:500 2 3 Project job no. WP ITEM NO. DI152 NY/KSM/2202 JOB NO. 11138B Name Signed Date Name Signed Date
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) Client signature Scale 1 1:500 2 3 Project Job no. WP ITEM NO. DII52 NY/KSM/2202 JOB NO. 111388 Name Signed Date Drawn & Arch. Wacuka T.W. May, 2024
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) Client signature Scale 1 1:500 2 3 Project job no. WP ITEM NO. DII52 NY/KSM/2202 JOB NO. 111388 Name Signed Arch. Wacuka T.W. May, 2024
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) CLIENT Scale 1 1:500 2 3 Project Job no. WP ITEM NO. DI152 NY/KSM/2202 JOB NO. 111388 Name Signed Date Drawn & Arch. Wacuka T.W. May, 2024 Checked Arch J.K. Munyiri May, 2024 APPROVED
mechanical works. 27. Any conflicts must be clarified before work Revisions Project Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) Client signature Scale 1 1:500 2 3 Project Job no. WP ITEM NO. DI152 NY/KSM/2202 JOB NO. 111388 Name Signed Date Drawn & Arch. Wacuka T.W. May, 2024 APPROVED Arch. L.M.Mochama
mechanical works. 27. Any conflicts must be clarified before work Revisions Revisions Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) CLIENT Scale 1 1:500 2 3 Project job no. WP ITEM NO. DI152 NY/KSM/2202 JOB NO. 111388 Name Signed Date Drawn & Arch. Wacuka T.W. May, 2024 Checked Arch J.K. Munyiri May, 2024 APPROVED Arch. L.M.Mochama B.Arch (HONS) M.A.A.K(A) CHIEF ARCHITECT
mechanical works. 27. Any conflicts must be clarified before work Revisions Revisions Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) CLIENT Scale 1 1:500 2 3 Project Job no. WP ITEM NO. DI152 NY/KSM/2202 JOB NO. 1113BB Name Signed Date Drawn & Arch. Wacuka T.W. May, 2024 Checked Arch J.K. Munyiri May, 2024 APPROVED Arch. L.M.Mochama B.Arch (HONS) M.A.A.K(A) CHIEF ARCHITECT
mechanical works. 27. Any conflicts must be clarified before work Revisions Revisions Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) CLIENT Scale 1 1:500 2 3 Project job no. WP ITEM NO. DI152 NY/KSM/2202 JOB NO. 111388 Name Signed Date Drawn & Arch. Wacuka T.W. May, 2024 Checked Arch J.K. Munyiri May, 2024 APPROVED Arch. L.M.Mochama B.Arch (HONS) M.A.A.K(A) CHIEF ARCHITECT
mechanical works. 27. Any conflicts must be clarified before work Revisions Revisions Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) CLIENT Scale 1 1:500 2 3 Project Job no. WP ITEM NO. DI152 NY/KSM/2202 JOB NO. 1113BB Name Signed Date Drawn & Arch. Wacuka T.W. May, 2024 Checked Arch J.K. Munyiri May, 2024 APPROVED Arch. L.M.Mochama B.Arch (HONS) M.A.A.K(A) CHIEF ARCHITECT
mechanical works. 27. Any conflicts must be clarified before work Revisions Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) Client signature Scale 1 1:500 2 3 Project Job no. WP ITEM NO. DI152 NY/KSM/2202 JOB NO. 1113BB Name Signed Date Drawn Arch. Wacuka T.W. May, 2024 Checked Arch J.K. Munyiri May, 2024 APPROVED Arch. L.M.Mochama B.Arch (HONS) M.A.A.K(A) CHIEF ARCHITECT
mechanical works. 27. Any conflicts must be clarified before work Revisions Project COMPLETION OF PROPOSED STORAGE FACILITIES FOR (REREC) AT KISUMU Drawing title MASTER LAYOUT CLIENT RURAL ELECTRIFICATION & RENEWABLE ENERGY CORPORATION (REREC) Client signature Scale 1 1:500 2 3 Project Job no. WP ITEM NO. DI152 NY/KSM/2202 JOB NO. 1113BB Name Signed Date Drawn Arch. Wacuka T.W. May, 2024 Checked Arch J.K. Munyiri May, 2024 APPROVED Arch. L.M.Mochama B.Arch (HONS) M.A.A.K(A) CHIEF ARCHITECT

FOR THE GOVERNMENT OF THE REPUBLIC OF KENYA