RFx Number '1000001601
RFx Name Supply and delivery of cables and staywire
Currency KES
Opening Date 13.10.2026

Rural Electrification and Renewable Energy Corporation

				HOME TAP SUPPLIERS LIMITED			NOVABLAST SUPPLIERS LTD			PLANSPEED LIMITED		
Description	Product Numl	RFx Quantity	UoM	Submitted Quantity	Unit Price	Value	Submitted Quantity	Unit Price	Value	Submitted Quantity	Unit Price	Value
Header Data						**2,355,168,442.95**			**2,353,029,445.76**			**2,355,435,563.28**
Lot 1: Mariakani Stores												
Conductor 50mm2 AA HD Bare	1001058	718,400.00	M	718,400.00	126.32	90,748,288.00	718,400.00	125.96	90,489,664.00	718,400.00	125.98	90,504,032.00
Conductor 75mm2 ACSR Conductor Bare	1001059	246,400.00	M	246,400.00	226.08	55,706,112.00	246,400.00	225.91	55,664,224.00	246,400.00	226.23	55,743,072.00
Conductor 50mm2 AA.SD PVC	1001060	38,912.00	M	38,912.00	0	0	38,912.00	0	0	38,912.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	260,262.00	M	260,262.00	224.69	58,478,268.78	260,262.00	225.18	58,605,797.16	260,262.00	225.64	58,725,517.68
Cable 50mm2 S/C Cu Cable	1001064	7,838.00	M	7,838.00	0	0	7,838.00	0	0	7,838.00	0	0
Stay Wire 7/14	1001071	19,593.00	M	19,593.00	0	0	19,593.00	0	0	19,593.00	0	0
Stay Wire 4/8	1001072	87,964.00	M	87,964.00	0	0	87,964.00	0	0	87,964.00	0	0
Preformed Guy Grip 19/10 SWG ST	1001562	72	EA	72	0	0	72	0	0	72	0	0
STAY WIRE 19/10	1001570	549	M	549	0	0	549	0	0	549	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	42,743.00	M	42,743.00	0	0	42,743.00	0	0	42,743.00	0	0
Lot 2: Nyeri Mweiga Stores												
Conductor 50mm2 AA HD Bare	1001058	1,436,800.00	M	1,436,800.00	126.32	181,496,576.00	1,436,800.00	125.96	180,979,328.00	1,436,800.00	125.98	181,008,064.00
Conductor 75mm2 ACSR Conductor Bare	1001059	492,800.00	M	492,800.00	226.08	111,412,224.00	492,800.00	225.91	111,328,448.00	492,800.00	226.23	111,486,144.00
Conductor 50mm2 AA.SD PVC	1001060	77,825.00	M	77,825.00	0	0	77,825.00	0	0	77,825.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	520,524.00	M	520,524.00	224.69	116,956,537.56	520,524.00	225.18	117,211,594.32	520,524.00	225.64	117,451,035.36
Cable 50mm2 S/C Cu Cable	1001064	15,675.00	M	15,675.00	0	0	15,675.00	0	0	15,675.00	0	0
Stay Wire 7/14	1001071	39,187.00	M	39,187.00	0	0	39,187.00	0	0	39,187.00	0	0
Stay Wire 4/8	1001072	175,929.00	M	175,929.00	0	0	175,929.00	0	0	175,929.00	0	0
Preformed Guy Grip 19/10 SWG ST	1001562	145	EA	145	0	0	145	0	0	145	0	0
STAY WIRE 19/10	1001570	1,098.00	M	1,098.00	0	0	1,098.00	0	0	1,098.00	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	85,485.00	M	85,485.00	0	0	85,485.00	0	0	85,485.00	0	0
Lot 3: Kisumu Stores												
Conductor 50mm2 AA HD Bare	1001058	2,514,400.00	M	2,514,400.00	126.32	317,619,008.00	2,514,400.00	125.96	316,713,824.00	2,514,400.00	125.98	316,764,112.00
Conductor 75mm2 ACSR Conductor Bare	1001059	862,400.00	M	862,400.00	226.08	194,971,392.00	862,400.00	225.91	194,824,784.00	862,400.00	226.23	195,100,752.00
Conductor 50mm2 AA.SD PVC	1001060	136,193.00	M	136,193.00	0	0	136,193.00	0	0	136,193.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	910,917.00	M	910,917.00	224.69	204,673,940.73	910,917.00	225.18	205,120,290.06	910,917.00	225.64	205,539,311.88
Cable 50mm2 S/C Cu Cable	1001064	27,432.00	M	27,432.00	0	0	27,432.00	0	0	27,432.00	0	0
Stay Wire 7/14	1001071	68,577.00	M	68,577.00	0	0	68,577.00	0	0	68,577.00	0	0
Stay Wire 4/8	1001072	307,875.00	M	307,875.00	0	0	307,875.00	0	0	307,875.00	0	0
Preformed Guy Grip 19/10 SWG ST	1001562	253	EA	253	0	0	253	0	0	253	0	0
STAY WIRE 19/10	1001570	1,921.00	M	1,921.00	0	0	1,921.00	0	0	1,921.00	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	149,599.00	M	149,599.00	0	0	149,599.00	0	0	149,599.00	0	0
Lot 4: Nairobi Stores												
Conductor 50mm2 AA HD Bare	1001058	2,514,400.00	M	2,514,400.00	126.32	317,619,008.00	2,514,400.00	125.96	316,713,824.00	2,514,400.00	125.98	316,764,112.00
Conductor 75mm2 ACSR Conductor Bare	1001059	862,400.00	M	862,400.00	226.08	194,971,392.00	862,400.00	225.91	194,824,784.00	862,400.00	226.23	195,100,752.00
Conductor 50mm2 AA.SD PVC	1001060	136,193.00	M	136,193.00	0	0	136,193.00	0	0	136,193.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	910,917.00	M	910,917.00	224.69	204,673,940.73	910,917.00	225.18	205,120,290.06	910,917.00	225.64	205,539,311.88
Cable 50mm2 S/C Cu Cable	1001064	27,432.00	M	27,432.00	0	0	27,432.00	0	0	27,432.00	0	0
Stay Wire 7/14	1001071	68,577.00	M	68,577.00	0	0	68,577.00	0	0	68,577.00	0	0
Stay Wire 4/8	1001072	307,875.00	M	307,875.00	0	0	307,875.00	0	0	307,875.00	0	0
Preformed Guy Grip 19/10 SWG ST	1001562	253	EA	253	0	0	253	0	0	253	0	0
STAY WIRE 19/10	1001570	1,921.00	M	1,921.00	0	0	1,921.00	0	0	1,921.00	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	149,599.00	M	149,599.00	0	0	149,599.00	0	0	149,599.00	0	0
185 MM2 3/C 33KV CABLE	1001221	2,000.00	KM	2,000.00	0	0	2,000.00	0	0	2,000.00	0	0
TERMINATION KIT 33KV OUT DOOR	1001385	8	NO	8	0	0	8	0	0	8	0	0
Lot 5- Kisumu Store										2,672,059,152.08		
Conductor 50mm2 AA HD Bare	1001058	1,155,743.00	M	1,155,743.00	126.32	145,993,455.76	1,155,743.00	125.96	145,577,388.28	1,155,743.00	125.98	145,600,503.14
Conductor 75mm2 ACSR Conductor Bare	1001059	515,342.00	M	515,342.00	226.08	116,508,519.36	515,342.00	225.91	116,420,911.22	515,342.00	226.23	116,585,820.66
Conductor 50mm2 AA.SD PVC	1001060	4,040.00	M	4,040.00	0	0	4,040.00	0	0	4,040.00	0	0
Cable 25mm2 4/C Aluminium Cable	1001062	4,544.00	M	4,544.00	0	0	4,544.00	0	0	4,544.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	192,887.00	M	192,887.00	224.69	43,339,780.03	192,887.00	225.18	43,434,294.66	192,887.00	225.64	43,523,022.68
Cable 50mm2 S/C Cu Cable	1001064	3,888.00	M	3,888.00	0	0	3,888.00	0	0	3,888.00	0	0
Stay Wire 7/8	1001070	80,790.00	M	80,790.00	0	0	80,790.00	0	0	80,790.00	0	0
Stay Wire 7/14	1001071	1,010.00	M	1,010.00	0	0	1,010.00	0	0	1,010.00	0	0
Stay Wire 4/8	1001072	101,139.00	M	101,139.00	0	0	101,139.00	0	0	101,139.00	0	0
185 MM2 3/C 33KV CABLE	1001221	1	KM	1	0	0	1	0	0	1	0	0
95MM2 3/C 11KV CABLE	1001222	1,000.00	M	1,000.00	0	0	1,000.00	0	0	1,000.00	0	0
TERMINATION KIT 11KV OUT DOOR	1001384	4	NO	4	0	0	4	0	0	4	0	0
TERMINATION KIT 33KV OUT DOOR	1001385	11	NO	11	0	0	11	0	0	11	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	66,652.00	M	66,652.00	0	0	66,652.00	0	0	66,652.00	0	0

Termination Kit Indoor,11KV	1001597	2	NO	2	0	0		2	0	0		2	0	0
				REFLECT CONSTRUCTION WORKS LIMITED				**CHIRIKA GENERAL SUPPLIES LIMITED**				**LUNASHA LIMITED**		
Description	Product Numl	RFx Quantity		Submitted Quantity	Unit Price	Value		Submitted Quantity	Unit Price	Value		Submitted Quantity	Unit Price	Value
Header Data						**2,357,533,115.67**				**2,349,729,259.27**				**2,585,274,076.64**
Lot 1: Mariakani Stores														
Conductor 50mm2 AA HD Bare	1001058	718,400.00		718,400.00	126.44	90,834,496.00		718,400.00	125.63	90,252,592.00		718,400.00	126.85	91,129,040.00
Conductor 75mm2 ACSR Conductor Bare	1001059	246,400.00		246,400.00	226.2	55,735,680.00		246,400.00	225.97	55,679,008.00		246,400.00	225.93	55,669,152.00
Conductor 50mm2 AA.SD PVC	1001060	38,912.00		38,912.00	0	0		38,912.00	0	0		38,912.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	260,262.00		260,262.00	225.05	58,571,963.10		260,262.00	224.92	58,538,129.04		260,262.00	225.02	58,564,155.24
Cable 50mm2 S/C Cu Cable	1001064	7,838.00		7,838.00	0	0		7,838.00	0	0		7,838.00	0	0
Stay Wire 7/14	1001071	19,593.00		19,593.00	0	0		19,593.00	0	0		19,593.00	79.78	1,563,129.54
Stay Wire 4/8	1001072	87,964.00		87,964.00	0	0		87,964.00	0	0		87,964.00	190.97	16,798,485.08
Preformed Guy Grip 19/10 SWG ST	1001562	72		72	0	0		72	0	0		72	0	0
STAY WIRE 19/10	1001570	549		549	0	0		549	0	0		549	335.87	184,392.63
Conductor 50mm2 AA HD PVC Coated	1001862	42,743.00		42,743.00	0	0		42,743.00	0	0		42,743.00	0	0
Lot 2: Nyeri Mweiga Stores														
Conductor 50mm2 AA HD Bare	1001058	1,436,800.00		1,436,800.00	126.44	181,668,992.00		1,436,800.00	125.63	180,505,184.00		1,436,800.00	126.85	182,258,080.00
Conductor 75mm2 ACSR Conductor Bare	1001059	492,800.00		492,800.00	226.2	111,471,360.00		492,800.00	225.97	111,358,016.00		492,800.00	225.93	111,338,304.00
Conductor 50mm2 AA.SD PVC	1001060	77,825.00		77,825.00	0	0		77,825.00	0	0		77,825.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	520,524.00		520,524.00	225.05	117,143,926.20		520,524.00	224.92	117,076,258.08		520,524.00	225.02	117,128,310.48
Cable 50mm2 S/C Cu Cable	1001064	15,675.00		15,675.00	0	0		15,675.00	0	0		15,675.00	0	0
Stay Wire 7/14	1001071	39,187.00		39,187.00	0	0		39,187.00	0	0		39,187.00	79.78	3,126,338.86
Stay Wire 4/8	1001072	175,929.00		175,929.00	0	0		175,929.00	0	0		175,929.00	190.97	33,597,161.13
Preformed Guy Grip 19/10 SWG ST	1001562	145		145	0	0		145	0	0		145	0	0
STAY WIRE 19/10	1001570	1,098.00		1,098.00	0	0		1,098.00	0	0		1,098.00	335.87	368,785.26
Conductor 50mm2 AA HD PVC Coated	1001862	85,485.00		85,485.00	0	0		85,485.00	0	0		85,485.00	0	0
Lot 3: Kisumu Stores														
Conductor 50mm2 AA HD Bare	1001058	2,514,400.00		2,514,400.00	126.44	317,920,736.00		2,514,400.00	125.63	315,884,072.00		2,514,400.00	126.85	318,951,640.00
Conductor 75mm2 ACSR Conductor Bare	1001059	862,400.00		862,400.00	226.2	195,074,880.00		862,400.00	225.97	194,876,528.00		862,400.00	225.93	194,842,032.00
Conductor 50mm2 AA.SD PVC	1001060	136,193.00		136,193.00	0	0		136,193.00	0	0		136,193.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	910,917.00		910,917.00	225.05	205,001,870.85		910,917.00	224.92	204,883,451.64		910,917.00	225.02	204,974,543.34
Cable 50mm2 S/C Cu Cable	1001064	27,432.00		27,432.00	0	0		27,432.00	0	0		27,432.00	0	0
Stay Wire 7/14	1001071	68,577.00		68,577.00	0	0		68,577.00	0	0		68,577.00	79.78	5,471,073.06
Stay Wire 4/8	1001072	307,875.00		307,875.00	0	0		307,875.00	0	0		307,875.00	190.97	58,794,888.75
Preformed Guy Grip 19/10 SWG ST	1001562	253		253	0	0		253	0	0		253	0	0
STAY WIRE 19/10	1001570	1,921.00		1,921.00	0	0		1,921.00	0	0		1,921.00	335.87	645,206.27
Conductor 50mm2 AA HD PVC Coated	1001862	149,599.00		149,599.00	0	0		149,599.00	0	0		149,599.00	0	0
Lot 4: Nairobi Stores														
Conductor 50mm2 AA HD Bare	1001058	2,514,400.00		2,514,400.00	126.44	317,920,736.00		2,514,400.00	125.63	315,884,072.00		2,514,400.00	126.85	318,951,640.00
Conductor 75mm2 ACSR Conductor Bare	1001059	862,400.00		862,400.00	226.2	195,074,880.00		862,400.00	225.97	194,876,528.00		862,400.00	225.93	194,842,032.00
Conductor 50mm2 AA.SD PVC	1001060	136,193.00		136,193.00	0	0		136,193.00	0	0		136,193.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	910,917.00		910,917.00	225.05	205,001,870.85		910,917.00	224.92	204,883,451.64		910,917.00	225.02	204,974,543.34
Cable 50mm2 S/C Cu Cable	1001064	27,432.00		27,432.00	0	0		27,432.00	0	0		27,432.00	0	0
Stay Wire 7/14	1001071	68,577.00		68,577.00	0	0		68,577.00	0	0		68,577.00	79.78	5,471,073.06
Stay Wire 4/8	1001072	307,875.00		307,875.00	0	0		307,875.00	0	0		307,875.00	190.97	58,794,888.75
Preformed Guy Grip 19/10 SWG ST	1001562	253		253	0	0		253	0	0		253	0	0
STAY WIRE 19/10	1001570	1,921.00		1,921.00	0	0		1,921.00	0	0		1,921.00	335.87	645,206.27
Conductor 50mm2 AA HD PVC Coated	1001862	149,599.00		149,599.00	0	0		149,599.00	0	0		149,599.00	0	0
185 MM2 3/C 33KV CABLE	1001221	2,000.00		2,000.00	0	0		2,000.00	0	0		2,000.00	0	0
TERMINATION KIT 33KV OUT DOOR	1001385	8		8	0	0		8	0	0		8	0	0
Lot 5- Kisumu Store														
Conductor 50mm2 AA HD Bare	1001058	1,155,743.00		1,155,743.00	126.44	146,132,144.92		1,155,743.00	125.63	145,195,993.09		1,155,743.00	126.85	146,605,999.55
Conductor 75mm2 ACSR Conductor Bare	1001059	515,342.00		515,342.00	226.2	116,570,360.40		515,342.00	225.97	116,451,831.74		515,342.00	225.93	116,431,218.06
Conductor 50mm2 AA.SD PVC	1001060	4,040.00		4,040.00	0	0		4,040.00	0	0		4,040.00	0	0
Cable 25mm2 4/C Aluminium Cable	1001062	4,544.00		4,544.00	0	0		4,544.00	0	0		4,544.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	192,887.00		192,887.00	225.05	43,409,219.35		192,887.00	224.92	43,384,144.04		192,887.00	225.02	43,403,432.74
Cable 50mm2 S/C Cu Cable	1001064	3,888.00		3,888.00	0	0		3,888.00	0	0		3,888.00	0	0
Stay Wire 7/8	1001070	80,790.00		80,790.00	0	0		80,790.00	0	0		80,790.00	251.94	20,354,232.60
Stay Wire 7/14	1001071	1,010.00		1,010.00	0	0		1,010.00	0	0		1,010.00	79.78	80,577.80
Stay Wire 4/8	1001072	101,139.00		101,139.00	0	0		101,139.00	0	0		101,139.00	190.97	19,314,514.83
185 MM2 3/C 33KV CABLE	1001221	1		1	0	0		1	0	0		1	0	0
95MM2 3/C 11KV CABLE	1001222	1,000.00		1,000.00	0	0		1,000.00	0	0		1,000.00	0	0
TERMINATION KIT 11KV OUT DOOR	1001384	4		4	0	0		4	0	0		4	0	0
TERMINATION KIT 33KV OUT DOOR	1001385	11		11	0	0		11	0	0		11	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	66,652.00		66,652.00	0	0		66,652.00	0	0		66,652.00	0	0
Termination Kit Indoor,11KV	1001597	2		2	0	0		2	0	0		2	0	0

				NAMAFREY HOLDINGS LIMITED				ARICAN GROUP LTD				BURTON KE LTD		
Description	Product Numb	RFx Quantity		Submitted Quantity	Unit Price	Value		Submitted Quantity	Unit Price	Value		Submitted Quantity	Unit Price	Value
Header Data						**2,582,805,058.67**				**2,586,691,113.22**				**1,127,420,308.08**
Lot 1: Mariakani Stores														
Conductor 50mm2 AA HD Bare	1001058	718,400.00		718,400.00	126.39	90,798,576.00		718,400.00	126.51	90,884,784.00		718,400.00	0	0
Conductor 75mm2 ACSR Conductor Bare	1001059	246,400.00		246,400.00	226.12	55,715,968.00		246,400.00	226.66	55,849,024.00		246,400.00	0	0
Conductor 50mm2 AA.SD PVC	1001060	38,912.00		38,912.00	0	0		38,912.00	0	0		38,912.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	260,262.00		260,262.00	225.34	58,647,439.08		260,262.00	225.97	58,811,404.14		260,262.00	0	0
Cable 50mm2 S/C Cu Cable	1001064	7,838.00		7,838.00	0	0		7,838.00	0	0		7,838.00	0	0
Stay Wire 7/14	1001071	19,593.00		19,593.00	80.69	1,580,959.17		19,593.00	81.06	1,588,208.58		19,593.00	0	0
Stay Wire 4/8	1001072	87,964.00		87,964.00	190.65	16,770,336.60		87,964.00	190.17	16,728,113.88		87,964.00	0	0
Preformed Guy Grip 19/10 SWG ST	1001562	72		72	0	0		72	0	0		72	0	0
STAY WIRE 19/10	1001570	549		549	335.88	184,398.12		549	336.4	184,683.60		549	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	42,743.00		42,743.00	0	0		42,743.00	0	0		42,743.00	0	0
Lot 2: Nyeri Mweiga Stores														
Conductor 50mm2 AA HD Bare	1001058	1,436,800.00		1,436,800.00	126.39	181,597,152.00		1,436,800.00	126.51	181,769,568.00		1,436,800.00	0	0
Conductor 75mm2 ACSR Conductor Bare	1001059	492,800.00		492,800.00	226.12	111,431,936.00		492,800.00	226.66	111,698,048.00		492,800.00	0	0
Conductor 50mm2 AA.SD PVC	1001060	77,825.00		77,825.00	0	0		77,825.00	0	0		77,825.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	520,524.00		520,524.00	225.34	117,294,878.16		520,524.00	225.97	117,622,808.28		520,524.00	0	0
Cable 50mm2 S/C Cu Cable	1001064	15,675.00		15,675.00	0	0		15,675.00	0	0		15,675.00	0	0
Stay Wire 7/14	1001071	39,187.00		39,187.00	80.69	3,161,999.03		39,187.00	81.06	3,176,498.22		39,187.00	0	0
Stay Wire 4/8	1001072	175,929.00		175,929.00	190.65	33,540,863.85		175,929.00	190.17	33,456,417.93		175,929.00	0	0
Preformed Guy Grip 19/10 SWG ST	1001562	145		145	0	0		145	0	0		145	0	0
STAY WIRE 19/10	1001570	1,098.00		1,098.00	335.88	368,796.24		1,098.00	336.4	369,367.20		1,098.00	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	85,485.00		85,485.00	0	0		85,485.00	0	0		85,485.00	0	0
Lot 3: Kisumu Stores														
Conductor 50mm2 AA HD Bare	1001058	2,514,400.00		2,514,400.00	126.39	317,795,016.00		2,514,400.00	126.51	318,096,744.00		2,514,400.00	0	0
Conductor 75mm2 ACSR Conductor Bare	1001059	862,400.00		862,400.00	226.12	195,005,888.00		862,400.00	226.66	195,471,584.00		862,400.00	0	0
Conductor 50mm2 AA.SD PVC	1001060	136,193.00		136,193.00	0	0		136,193.00	0	0		136,193.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	910,917.00		910,917.00	225.34	205,266,036.78		910,917.00	225.97	205,839,914.49		910,917.00	0	0
Cable 50mm2 S/C Cu Cable	1001064	27,432.00		27,432.00	0	0		27,432.00	0	0		27,432.00	0	0
Stay Wire 7/14	1001071	68,577.00		68,577.00	80.69	5,533,478.13		68,577.00	81.06	5,558,851.62		68,577.00	0	0
Stay Wire 4/8	1001072	307,875.00		307,875.00	190.65	58,696,368.75		307,875.00	190.17	58,548,588.75		307,875.00	0	0
Preformed Guy Grip 19/10 SWG ST	1001562	253		253	0	0		253	0	0		253	0	0
STAY WIRE 19/10	1001570	1,921.00		1,921.00	335.88	645,225.48		1,921.00	336.4	646,224.40		1,921.00	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	149,599.00		149,599.00	0	0		149,599.00	0	0		149,599.00	0	0
Lot 4: Nairobi Stores														
Conductor 50mm2 AA HD Bare	1001058	2,514,400.00		2,514,400.00	126.39	317,795,016.00		2,514,400.00	126.51	318,096,744.00		2,514,400.00	126.07	316,990,408.00
Conductor 75mm2 ACSR Conductor Bare	1001059	862,400.00		862,400.00	226.12	195,005,888.00		862,400.00	226.66	195,471,584.00		862,400.00	226.03	194,928,272.00
Conductor 50mm2 AA.SD PVC	1001060	136,193.00		136,193.00	0	0		136,193.00	0	0		136,193.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	910,917.00		910,917.00	225.34	205,266,036.78		910,917.00	225.97	205,839,914.49		910,917.00	225.1	205,047,416.70
Cable 50mm2 S/C Cu Cable	1001064	27,432.00		27,432.00	0	0		27,432.00	0	0		27,432.00	0	0
Stay Wire 7/14	1001071	68,577.00		68,577.00	80.69	5,533,478.13		68,577.00	81.06	5,558,851.62		68,577.00	80.17	5,497,818.09
Stay Wire 4/8	1001072	307,875.00		307,875.00	190.65	58,696,368.75		307,875.00	190.17	58,548,588.75		307,875.00	191.41	58,930,353.75
Preformed Guy Grip 19/10 SWG ST	1001562	253		253	0	0		253	0	0		253	0	0
STAY WIRE 19/10	1001570	1,921.00		1,921.00	335.88	645,225.48		1,921.00	336.4	646,224.40		1,921.00	335.38	644,264.98
Conductor 50mm2 AA HD PVC Coated	1001862	149,599.00		149,599.00	0	0		149,599.00	0	0		149,599.00	0	0
185 MM2 3/C 33KV CABLE	1001221	2,000.00		2,000.00	0	0		2,000.00	0	0		2,000.00	0	0
TERMINATION KIT 33KV OUT DOOR	1001385	8		8	0	0		8	0	0		8	0	0
Lot 5- Kisumu Store								2,941,962,016.37						
Conductor 50mm2 AA HD Bare	1001058	1,155,743.00		1,155,743.00	126.39	146,074,357.77		1,155,743.00	126.51	146,213,046.93		1,155,743.00	126.07	145,704,520.01
Conductor 75mm2 ACSR Conductor Bare	1001059	515,342.00		515,342.00	226.12	116,529,133.04		515,342.00	226.66	116,807,417.72		515,342.00	226.03	116,482,752.26
Conductor 50mm2 AA.SD PVC	1001060	4,040.00		4,040.00	0	0		4,040.00	0	0		4,040.00	0	0
Cable 25mm2 4/C Aluminium Cable	1001062	4,544.00		4,544.00	0	0		4,544.00	0	0		4,544.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	192,887.00		192,887.00	225.34	43,465,156.58		192,887.00	225.97	43,586,675.39		192,887.00	225.1	43,418,863.70
Cable 50mm2 S/C Cu Cable	1001064	3,888.00		3,888.00	0	0		3,888.00	0	0		3,888.00	0	0
Stay Wire 7/8	1001070	80,790.00		80,790.00	252.45	20,395,435.50		80,790.00	251.34	20,305,758.60		80,790.00	251.71	20,335,650.90
Stay Wire 7/14	1001071	1,010.00		1,010.00	80.69	81,496.90		1,010.00	81.06	81,870.60		1,010.00	80.17	80,971.70
Stay Wire 4/8	1001072	101,139.00		101,139.00	190.65	19,282,150.35		101,139.00	190.17	19,233,603.63		101,139.00	191.41	19,359,015.99
185 MM2 3/C 33KV CABLE	1001221	1		1	0	0		1	0	0		1	0	0
95MM2 3/C 11KV CABLE	1001222	1,000.00		1,000.00	0	0		1,000.00	0	0		1,000.00	0	0
TERMINATION KIT 11KV OUT DOOR	1001384	4		4	0	0		4	0	0		4	0	0
TERMINATION KIT 33KV OUT DOOR	1001385	11		11	0	0		11	0	0		11	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	66,652.00		66,652.00	0	0		66,652.00	0	0		66,652.00	0	0
Termination Kit Indoor,11KV	1001597	2		2	0	0		2	0	0		2	0	0

				WESTOR COMPANY LTD				SWITTLE VENTURES LTD				Greenhills Cable Company Ltd		
Description	Product Numb	RFx Quantity		Submitted Quantity	Unit Price	Value		Submitted Quantity	Unit Price	Value		Submitted Quantity	Unit Price	Value
Header Data						**1,126,578,239.60**				**2,587,991,233.63**				**3,001,107,550.54**
Lot 1: Mariakani Stores														
Conductor 50mm2 AA HD Bare	1001058	718,400.00		718,400.00	0	0		718,400.00	127.02	91,251,168.00		718,400.00	137.46	98,751,264.00
Conductor 75mm2 ACSR Conductor Bare	1001059	246,400.00		246,400.00	0	0		246,400.00	226.39	55,782,496.00		246,400.00	241.86	59,594,304.00
Conductor 50mm2 AA.SD PVC	1001060	38,912.00		38,912.00	0	0		38,912.00	0	0		38,912.00	220.98	8,598,773.76
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	260,262.00		260,262.00	0	0		260,262.00	225.2	58,611,002.40		260,262.00	209.38	54,493,657.56
Cable 50mm2 S/C Cu Cable	1001064	7,838.00		7,838.00	0	0		7,838.00	0	0		7,838.00	1,467.40	11,501,481.20
Stay Wire 7/14	1001071	19,593.00		19,593.00	0	0		19,593.00	80.97	1,586,445.21		19,593.00	75.4	1,477,312.20
Stay Wire 4/8	1001072	87,964.00		87,964.00	0	0		87,964.00	190.24	16,734,271.36		87,964.00	179.8	15,815,927.20
Preformed Guy Grip 19/10 SWG ST	1001562	72		72	0	0		72	0	0		72	2,349.00	169,128.00
STAY WIRE 19/10	1001570	549		549	0	0		549	335.47	184,173.03		549	647.28	355,356.72
Conductor 50mm2 AA HD PVC Coated	1001862	42,743.00		42,743.00	0	0		42,743.00	0	0		42,743.00	179.8	7,685,191.40
Lot 2: Nyeri Mweiga Stores														
Conductor 50mm2 AA HD Bare	1001058	1,436,800.00		1,436,800.00	0	0		1,436,800.00	127.02	182,502,336.00		1,436,800.00	137.46	197,502,528.00
Conductor 75mm2 ACSR Conductor Bare	1001059	492,800.00		492,800.00	0	0		492,800.00	226.39	111,564,992.00		492,800.00	241.86	119,188,608.00
Conductor 50mm2 AA.SD PVC	1001060	77,825.00		77,825.00	0	0		77,825.00	0	0		77,825.00	220.98	17,197,768.50
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	520,524.00		520,524.00	0	0		520,524.00	225.2	117,222,004.80		520,524.00	209.38	108,987,315.12
Cable 50mm2 S/C Cu Cable	1001064	15,675.00		15,675.00	0	0		15,675.00	0	0		15,675.00	1,467.40	23,001,495.00
Stay Wire 7/14	1001071	39,187.00		39,187.00	0	0		39,187.00	80.97	3,172,971.39		39,187.00	75.4	2,954,699.80
Stay Wire 4/8	1001072	175,929.00		175,929.00	0	0		175,929.00	190.24	33,468,732.96		175,929.00	179.8	31,632,034.20
Preformed Guy Grip 19/10 SWG ST	1001562	145		145	0	0		145	0	0		145	2,349.00	340,605.00
STAY WIRE 19/10	1001570	1,098.00		1,098.00	0	0		1,098.00	335.47	368,346.06		1,098.00	647.28	710,713.44
Conductor 50mm2 AA HD PVC Coated	1001862	85,485.00		85,485.00	0	0		85,485.00	0	0		85,485.00	179.8	15,370,203.00
Lot 3: Kisumu Stores														
Conductor 50mm2 AA HD Bare	1001058	2,514,400.00		2,514,400.00	0	0		2,514,400.00	127.02	319,379,088.00		2,514,400.00	137.46	345,629,424.00
Conductor 75mm2 ACSR Conductor Bare	1001059	862,400.00		862,400.00	0	0		862,400.00	226.39	195,238,736.00		862,400.00	241.86	208,580,064.00
Conductor 50mm2 AA.SD PVC	1001060	136,193.00		136,193.00	0	0		136,193.00	0	0		136,193.00	220.98	30,095,929.14
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	910,917.00		910,917.00	0	0		910,917.00	225.2	205,138,508.40		910,917.00	209.38	190,727,801.46
Cable 50mm2 S/C Cu Cable	1001064	27,432.00		27,432.00	0	0		27,432.00	0	0		27,432.00	1,467.40	40,253,716.80
Stay Wire 7/14	1001071	68,577.00		68,577.00	0	0		68,577.00	80.97	5,552,679.69		68,577.00	75.4	5,170,705.80
Stay Wire 4/8	1001072	307,875.00		307,875.00	0	0		307,875.00	190.24	58,570,140.00		307,875.00	179.8	55,355,925.00
Preformed Guy Grip 19/10 SWG ST	1001562	253		253	0	0		253	0	0		253	2,349.00	594,297.00
STAY WIRE 19/10	1001570	1,921.00		1,921.00	0	0		1,921.00	335.47	644,437.87		1,921.00	647.28	1,243,424.88
Conductor 50mm2 AA HD PVC Coated	1001862	149,599.00		149,599.00	0	0		149,599.00	0	0		149,599.00	179.8	26,897,900.20
Lot 4: Nairobi Stores														
Conductor 50mm2 AA HD Bare	1001058	2,514,400.00		2,514,400.00	126.03	316,889,832.00		2,514,400.00	127.02	319,379,088.00		2,514,400.00	137.46	345,629,424.00
Conductor 75mm2 ACSR Conductor Bare	1001059	862,400.00		862,400.00	225.96	194,867,904.00		862,400.00	226.39	195,238,736.00		862,400.00	241.86	208,580,064.00
Conductor 50mm2 AA.SD PVC	1001060	136,193.00		136,193.00	0	0		136,193.00	0	0		136,193.00	220.98	30,095,929.14
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	910,917.00		910,917.00	225.06	205,010,980.02		910,917.00	225.2	205,138,508.40		910,917.00	209.38	190,727,801.46
Cable 50mm2 S/C Cu Cable	1001064	27,432.00		27,432.00	0	0		27,432.00	0	0		27,432.00	1,467.40	40,253,716.80
Stay Wire 7/14	1001071	68,577.00		68,577.00	79.95	5,482,731.15		68,577.00	80.97	5,552,679.69		68,577.00	75.4	5,170,705.80
Stay Wire 4/8	1001072	307,875.00		307,875.00	190.09	58,523,958.75		307,875.00	190.24	58,570,140.00		307,875.00	179.8	55,355,925.00
Preformed Guy Grip 19/10 SWG ST	1001562	253		253	0	0		253	0	0		253	2,349.00	594,297.00
STAY WIRE 19/10	1001570	1,921.00		1,921.00	335.24	643,996.04		1,921.00	335.47	644,437.87		1,921.00	647.28	1,243,424.88
Conductor 50mm2 AA HD PVC Coated	1001862	149,599.00		149,599.00	0	0		149,599.00	0	0		149,599.00	179.8	26,897,900.20
185 MM2 3/C 33KV CABLE	1001221	2,000.00		2,000.00	0	0		2,000.00	0	0		2,000.00	7,830.00	15,660,000.00
TERMINATION KIT 33KV OUT DOOR	1001385	8		8	0	0		8	0	0		8	38,628.00	309,024.00
Lot 5- Kisumu Store														
Conductor 50mm2 AA HD Bare	1001058	1,155,743.00		1,155,743.00	126.03	145,658,290.29		1,155,743.00	127.02	146,802,475.86		1,155,743.00	137.46	158,868,432.78
Conductor 75mm2 ACSR Conductor Bare	1001059	515,342.00		515,342.00	225.96	116,446,678.32		515,342.00	226.39	116,668,275.38		515,342.00	241.86	124,640,616.12
Conductor 50mm2 AA.SD PVC	1001060	4,040.00		4,040.00	0	0		4,040.00	0	0		4,040.00	220.98	892,759.20
Cable 25mm2 4/C Aluminium Cable	1001062	4,544.00		4,544.00	0	0		4,544.00	0	0		4,544.00	699.48	3,178,437.12
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	192,887.00		192,887.00	225.06	43,411,148.22		192,887.00	225.2	43,438,152.40		192,887.00	209.38	40,386,680.06
Cable 50mm2 S/C Cu Cable	1001064	3,888.00		3,888.00	0	0		3,888.00	0	0		3,888.00	1,467.40	5,705,251.20
Stay Wire 7/8	1001070	80,790.00		80,790.00	251.72	20,336,458.80		80,790.00	250.82	20,263,747.80		80,790.00	302.76	24,459,980.40
Stay Wire 7/14	1001071	1,010.00		1,010.00	79.95	80,749.50		1,010.00	80.97	81,779.70		1,010.00	75.4	76,154.00
Stay Wire 4/8	1001072	101,139.00		101,139.00	190.09	19,225,512.51		101,139.00	190.24	19,240,683.36		101,139.00	179.8	18,184,792.20
185 MM2 3/C 33KV CABLE	1001221	1		1	0	0		1	0	0		1	7,830,000.00	7,830,000.00
95MM2 3/C 11KV CABLE	1001222	1,000.00		1,000.00	0	0		1,000.00	0	0		1,000.00	3,967.20	3,967,200.00
TERMINATION KIT 11KV OUT DOOR	1001384	4		4	0	0		4	0	0		4	20,044.80	80,179.20
TERMINATION KIT 33KV OUT DOOR	1001385	11		11	0	0		11	0	0		11	38,628.00	424,908.00
Conductor 50mm2 AA HD PVC Coated	1001862	66,652.00		66,652.00	0	0		66,652.00	0	0		66,652.00	179.8	11,984,029.60
Termination Kit Indoor,11KV	1001597	2		2	0	0		2	0	0		2	16,182.00	32,364.00

				CABLE CONNECT LIMITED				**BIDCONSULT INVESTMENTS LIMITED**				**EMYBABRA SUPPLIES LIMITED**		
Description	Product Numb	RFx Quantity		Submitted Quantity	Unit Price	Value		Submitted Quantity	Unit Price	Value		Submitted Quantity	Unit Price	Value
Header Data						**2,991,325,920.72**				**492,915,712.76**				**1,154,736,306.42**
Lot 1: Mariakani Stores														
Conductor 50mm2 AA HD Bare	1001058	718,400.00		718,400.00	136.88	98,334,592.00		718,400.00	126.12	90,604,608.00		718,400.00	0	0
Conductor 75mm2 ACSR Conductor Bare	1001059	246,400.00		246,400.00	241.28	59,451,392.00		246,400.00	227.04	55,942,656.00		246,400.00	0	0
Conductor 50mm2 AA.SD PVC	1001060	38,912.00		38,912.00	221.56	8,621,342.72		38,912.00	0	0		38,912.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	260,262.00		260,262.00	209.96	54,644,609.52		260,262.00	0	0		260,262.00	0	0
Cable 50mm2 S/C Cu Cable	1001064	7,838.00		7,838.00	1,472.04	11,537,849.52		7,838.00	0	0		7,838.00	0	0
Stay Wire 7/14	1001071	19,593.00		19,593.00	73.08	1,431,856.44		19,593.00	79.72	1,561,953.96		19,593.00	0	0
Stay Wire 4/8	1001072	87,964.00		87,964.00	177.48	15,611,850.72		87,964.00	184.12	16,195,931.68		87,964.00	0	0
Preformed Guy Grip 19/10 SWG ST	1001562	72		72	2,296.80	165,369.60		72	0	0		72	0	0
STAY WIRE 19/10	1001570	549		549	639.16	350,898.84		549	0	0		549	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	42,743.00		42,743.00	177.48	7,586,027.64		42,743.00	0	0		42,743.00	0	0
Lot 2: Nyeri Mweiga Stores														
Conductor 50mm2 AA HD Bare	1001058	1,436,800.00		1,436,800.00	136.88	196,669,184.00		1,436,800.00	126.12	181,209,216.00		1,436,800.00	0	0
Conductor 75mm2 ACSR Conductor Bare	1001059	492,800.00		492,800.00	241.28	118,902,784.00		492,800.00	227.04	111,885,312.00		492,800.00	0	0
Conductor 50mm2 AA.SD PVC	1001060	77,825.00		77,825.00	221.56	17,242,907.00		77,825.00	0	0		77,825.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	520,524.00		520,524.00	209.96	109,289,219.04		520,524.00	0	0		520,524.00	0	0
Cable 50mm2 S/C Cu Cable	1001064	15,675.00		15,675.00	1,472.04	23,074,227.00		15,675.00	0	0		15,675.00	0	0
Stay Wire 7/14	1001071	39,187.00		39,187.00	73.08	2,863,785.96		39,187.00	79.72	3,123,987.64		39,187.00	0	0
Stay Wire 4/8	1001072	175,929.00		175,929.00	177.48	31,223,878.92		175,929.00	184.12	32,392,047.48		175,929.00	0	0
Preformed Guy Grip 19/10 SWG ST	1001562	145		145	2,296.80	333,036.00		145	0	0		145	0	0
STAY WIRE 19/10	1001570	1,098.00		1,098.00	639.16	701,797.68		1,098.00	0	0		1,098.00	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	85,485.00		85,485.00	177.48	15,171,877.80		85,485.00	0	0		85,485.00	0	0
Lot 3: Kisumu Stores														
Conductor 50mm2 AA HD Bare	1001058	2,514,400.00		2,514,400.00	136.88	344,171,072.00		2,514,400.00	0	0		2,514,400.00	126.82	318,876,208.00
Conductor 75mm2 ACSR Conductor Bare	1001059	862,400.00		862,400.00	241.28	208,079,872.00		862,400.00	0	0		862,400.00	227.56	196,247,744.00
Conductor 50mm2 AA.SD PVC	1001060	136,193.00		136,193.00	221.56	30,174,921.08		136,193.00	0	0		136,193.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	910,917.00		910,917.00	209.96	191,256,133.32		910,917.00	0	0		910,917.00	0	0
Cable 50mm2 S/C Cu Cable	1001064	27,432.00		27,432.00	1,472.04	40,381,001.28		27,432.00	0	0		27,432.00	0	0
Stay Wire 7/14	1001071	68,577.00		68,577.00	73.08	5,011,607.16		68,577.00	0	0		68,577.00	79.48	5,450,499.96
Stay Wire 4/8	1001072	307,875.00		307,875.00	177.48	54,641,655.00		307,875.00	0	0		307,875.00	184.47	56,793,701.25
Preformed Guy Grip 19/10 SWG ST	1001562	253		253	2,296.80	581,090.40		253	0	0		253	0	0
STAY WIRE 19/10	1001570	1,921.00		1,921.00	639.16	1,227,826.36		1,921.00	0	0		1,921.00	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	149,599.00		149,599.00	177.48	26,550,830.52		149,599.00	0	0		149,599.00	0	0
Lot 4: Nairobi Stores														
Conductor 50mm2 AA HD Bare	1001058	2,514,400.00		2,514,400.00	136.88	344,171,072.00		2,514,400.00	0	0		2,514,400.00	126.82	318,876,208.00
Conductor 75mm2 ACSR Conductor Bare	1001059	862,400.00		862,400.00	241.28	208,079,872.00		862,400.00	0	0		862,400.00	227.56	196,247,744.00
Conductor 50mm2 AA.SD PVC	1001060	136,193.00		136,193.00	221.56	30,174,921.08		136,193.00	0	0		136,193.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	910,917.00		910,917.00	209.96	191,256,133.32		910,917.00	0	0		910,917.00	0	0
Cable 50mm2 S/C Cu Cable	1001064	27,432.00		27,432.00	1,472.04	40,381,001.28		27,432.00	0	0		27,432.00	0	0
Stay Wire 7/14	1001071	68,577.00		68,577.00	73.08	5,011,607.16		68,577.00	0	0		68,577.00	79.48	5,450,499.96
Stay Wire 4/8	1001072	307,875.00		307,875.00	177.48	54,641,655.00		307,875.00	0	0		307,875.00	184.47	56,793,701.25
Preformed Guy Grip 19/10 SWG ST	1001562	253		253	2,296.80	581,090.40		253	0	0		253	0	0
STAY WIRE 19/10	1001570	1,921.00		1,921.00	639.16	1,227,826.36		1,921.00	0	0		1,921.00	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	149,599.00		149,599.00	177.48	26,550,830.52		149,599.00	0	0		149,599.00	0	0
185 MM2 3/C 33KV CABLE	1001221	2,000.00		2,000.00	7,673.40	15,346,800.00		2,000.00	0	0		2,000.00	0	0
TERMINATION KIT 33KV OUT DOOR	1001385	8		8	37,584.00	300,672.00		8	0	0		8	0	0
Lot 5- Kisumu Store				1,126,578,239.60										
Conductor 50mm2 AA HD Bare	1001058	1,155,743.00		1,155,743.00	136.88	158,198,101.84		1,155,743.00	0	0		1,155,743.00	0	0
Conductor 75mm2 ACSR Conductor Bare	1001059	515,342.00		515,342.00	241.28	124,341,717.76		515,342.00	0	0		515,342.00	0	0
Conductor 50mm2 AA.SD PVC	1001060	4,040.00		4,040.00	221.56	895,102.40		4,040.00	0	0		4,040.00	0	0
Cable 25mm2 4/C Aluminium Cable	1001062	4,544.00		4,544.00	689.04	3,130,997.76		4,544.00	0	0		4,544.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	192,887.00		192,887.00	209.96	40,498,554.52		192,887.00	0	0		192,887.00	0	0
Cable 50mm2 S/C Cu Cable	1001064	3,888.00		3,888.00	1,472.04	5,723,291.52		3,888.00	0	0		3,888.00	0	0
Stay Wire 7/8	1001070	80,790.00		80,790.00	292.32	23,616,532.80		80,790.00	0	0		80,790.00	0	0
Stay Wire 7/14	1001071	1,010.00		1,010.00	73.08	73,810.80		1,010.00	0	0		1,010.00	0	0
Stay Wire 4/8	1001072	101,139.00		101,139.00	177.48	17,950,149.72		101,139.00	0	0		101,139.00	0	0
185 MM2 3/C 33KV CABLE	1001221	1		1	7,673,400.00	7,673,400.00		1	0	0		1	0	0
95MM2 3/C 11KV CABLE	1001222	1,000.00		1,000.00	3,862.80	3,862,800.00		1,000.00	0	0		1,000.00	0	0
TERMINATION KIT 11KV OUT DOOR	1001384	4		4	19,836.00	79,344.00		4	0	0		4	0	0
TERMINATION KIT 33KV OUT DOOR	1001385	11		11	37,584.00	413,424.00		11	0	0		11	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	66,652.00		66,652.00	177.48	11,829,396.96		66,652.00	0	0		66,652.00	0	0
Termination Kit Indoor,11KV	1001597	2		2	15,660.00	31,320.00		2	0	0		2	0	0

				HIND ALUMINIUM INDUSTRIES (K) LTD				CONDUCTORS & TRANSFORMERS				EAST AFRICAN CABLES PLC		
Description	Product Numb	RFx Quantity		Submitted Quantity	Unit Price	Value		Submitted Quantity	Unit Price	Value		Submitted Quantity	Unit Price	Value
Header Data						**2,114,145,946.44**				**2,733,428,628.98**				**2,969,074,916.79**
Lot 1: Mariakani Stores														
Conductor 50mm2 AA HD Bare	1001058	718,400.00		718,400.00	138.04	99,167,936.00		718,400.00	129.95	93,356,080.00		718,400.00	135.72	97,501,248.00
Conductor 75mm2 ACSR Conductor Bare	1001059	246,400.00		246,400.00	242.44	59,737,216.00		246,400.00	227.42	56,036,288.00		246,400.00	240.12	59,165,568.00
Conductor 50mm2 AA.SD PVC	1001060	38,912.00		38,912.00	0	0		38,912.00	196.67	7,652,823.04		38,912.00	219.24	8,531,066.88
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	260,262.00		260,262.00	0	0		260,262.00	205.37	53,450,006.94		260,262.00	208.8	54,342,705.60
Cable 50mm2 S/C Cu Cable	1001064	7,838.00		7,838.00	0	0		7,838.00	0	0		7,838.00	1,461.60	11,456,020.80
Stay Wire 7/14	1001071	19,593.00		19,593.00	74.24	1,454,584.32		19,593.00	83.54	1,636,799.22		19,593.00	77.27	1,513,951.11
Stay Wire 4/8	1001072	87,964.00		87,964.00	178.64	15,713,888.96		87,964.00	194.35	17,095,803.40		87,964.00	181.67	15,980,419.88
Preformed Guy Grip 19/10 SWG ST	1001562	72		72	0	0		72	0	0		72	2,508.63	180,621.36
STAY WIRE 19/10	1001570	549		549	0	0		549	0	0		549	660.75	362,751.75
Conductor 50mm2 AA HD PVC Coated	1001862	42,743.00		42,743.00	0	0		42,743.00	182.17	7,786,492.31		42,743.00	175.16	7,486,863.88
Lot 2: Nyeri Mweiga Stores														
Conductor 50mm2 AA HD Bare	1001058	1,436,800.00		1,436,800.00	138.04	198,335,872.00		1,436,800.00	129.95	186,712,160.00		1,436,800.00	135.26	194,341,568.00
Conductor 75mm2 ACSR Conductor Bare	1001059	492,800.00		492,800.00	242.44	119,474,432.00		492,800.00	227.42	112,072,576.00		492,800.00	239.19	117,872,832.00
Conductor 50mm2 AA.SD PVC	1001060	77,825.00		77,825.00	0	0		77,825.00	196.67	15,305,842.75		77,825.00	218.43	16,999,314.75
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	520,524.00		520,524.00	0	0		520,524.00	205.37	106,900,013.88		520,524.00	207.52	108,019,140.48
Cable 50mm2 S/C Cu Cable	1001064	15,675.00		15,675.00	0	0		15,675.00	0	0		15,675.00	1,461.48	22,908,699.00
Stay Wire 7/14	1001071	39,187.00		39,187.00	74.24	2,909,242.88		39,187.00	83.54	3,273,681.98		39,187.00	76.55	2,999,764.85
Stay Wire 4/8	1001072	175,929.00		175,929.00	178.64	31,427,956.56		175,929.00	194.35	34,191,801.15		175,929.00	180.95	31,834,352.55
Preformed Guy Grip 19/10 SWG ST	1001562	145		145	0	0		145	0	0		145	2,507.91	363,646.95
STAY WIRE 19/10	1001570	1,098.00		1,098.00	0	0		1,098.00	0	0		1,098.00	660.03	724,712.94
Conductor 50mm2 AA HD PVC Coated	1001862	85,485.00		85,485.00	0	0		85,485.00	182.17	15,572,802.45		85,485.00	174.23	14,894,051.55
Lot 3: Kisumu Stores														
Conductor 50mm2 AA HD Bare	1001058	2,514,400.00		2,514,400.00	138.04	347,087,776.00		2,514,400.00	129.95	326,746,280.00		2,514,400.00	135.84	341,556,096.00
Conductor 75mm2 ACSR Conductor Bare	1001059	862,400.00		862,400.00	242.44	209,080,256.00		862,400.00	227.42	196,127,008.00		862,400.00	240.35	207,277,840.00
Conductor 50mm2 AA.SD PVC	1001060	136,193.00		136,193.00	0	0		136,193.00	196.67	26,785,077.31		136,193.00	219.47	29,890,277.71
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	910,917.00		910,917.00	0	0		910,917.00	205.37	187,075,024.29		910,917.00	209.03	190,408,980.51
Cable 50mm2 S/C Cu Cable	1001064	27,432.00		27,432.00	0	0		27,432.00	0	0		27,432.00	1,463.92	40,158,253.44
Stay Wire 7/14	1001071	68,577.00		68,577.00	74.24	5,091,156.48		68,577.00	83.54	5,728,922.58		68,577.00	78.5	5,383,294.50
Stay Wire 4/8	1001072	307,875.00		307,875.00	178.64	54,998,790.00		307,875.00	194.35	59,835,506.25		307,875.00	182.9	56,310,337.50
Preformed Guy Grip 19/10 SWG ST	1001562	253		253	0	0		253	0	0		253	2,509.86	634,994.58
STAY WIRE 19/10	1001570	1,921.00		1,921.00	0	0		1,921.00	0	0		1,921.00	661.98	1,271,663.58
Conductor 50mm2 AA HD PVC Coated	1001862	149,599.00		149,599.00	0	0		149,599.00	182.17	27,252,449.83		149,599.00	175.39	26,238,168.61
Lot 4: Nairobi Stores														
Conductor 50mm2 AA HD Bare	1001058	2,514,400.00		2,514,400.00	138.04	347,087,776.00		2,514,400.00	129.95	326,746,280.00		2,514,400.00	134.56	338,337,664.00
Conductor 75mm2 ACSR Conductor Bare	1001059	862,400.00		862,400.00	242.44	209,080,256.00		862,400.00	227.42	196,127,008.00		862,400.00	237.92	205,182,208.00
Conductor 50mm2 AA.SD PVC	1001060	136,193.00		136,193.00	0	0		136,193.00	196.67	26,785,077.31		136,193.00	217.5	29,621,977.50
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	910,917.00		910,917.00	0	0		910,917.00	205.37	187,075,024.29		910,917.00	206.02	187,667,120.34
Cable 50mm2 S/C Cu Cable	1001064	27,432.00		27,432.00	0	0		27,432.00	0	0		27,432.00	1,458.93	40,021,367.76
Stay Wire 7/14	1001071	68,577.00		68,577.00	74.24	5,091,156.48		68,577.00	83.54	5,728,922.58		68,577.00	74.24	5,091,156.48
Stay Wire 4/8	1001072	307,875.00		307,875.00	178.64	54,998,790.00		307,875.00	194.35	59,835,506.25		307,875.00	178.64	54,998,790.00
Preformed Guy Grip 19/10 SWG ST	1001562	253		253	0	0		253	0	0		253	2,505.60	633,916.80
STAY WIRE 19/10	1001570	1,921.00		1,921.00	0	0		1,921.00	0	0		1,921.00	657.72	1,263,480.12
Conductor 50mm2 AA HD PVC Coated	1001862	149,599.00		149,599.00	0	0		149,599.00	182.17	27,252,449.83		149,599.00	172.96	25,874,643.04
185 MM2 3/C 33KV CABLE	1001221	2,000.00		2,000.00	7,725.60	15,451,200.00		2,000.00	0	0		2,000.00	7,840.44	15,680,880.00
TERMINATION KIT 33KV OUT DOOR	1001385	8		8	0	0		8	0	0		8	41,238.00	329,904.00
Lot 5- Kisumu Store												730,921,667.88		
Conductor 50mm2 AA HD Bare	1001058	1,155,743.00		1,155,743.00	138.04	159,538,763.72		1,155,743.00	129.95	150,188,802.85		1,155,743.00	135.84	156,996,129.12
Conductor 75mm2 ACSR Conductor Bare	1001059	515,342.00		515,342.00	242.44	124,939,514.48		515,342.00	227.42	117,199,077.64		515,342.00	240.35	123,862,449.70
Conductor 50mm2 AA.SD PVC	1001060	4,040.00		4,040.00	0	0		4,040.00	196.67	794,546.80		4,040.00	219.47	886,658.80
Cable 25mm2 4/C Aluminium Cable	1001062	4,544.00		4,544.00	0	0		4,544.00	623.08	2,831,275.52		4,544.00	678.6	3,083,558.40
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	192,887.00		192,887.00	0	0		192,887.00	205.37	39,613,203.19		192,887.00	209.03	40,319,169.61
Cable 50mm2 S/C Cu Cable	1001064	3,888.00		3,888.00	0	0		3,888.00	0	0		3,888.00	1,463.92	5,691,720.96
Stay Wire 7/8	1001070	80,790.00		80,790.00	293.48	23,710,249.20		80,790.00	257.59	20,810,696.10		80,790.00	297.74	24,054,414.60
Stay Wire 7/14	1001071	1,010.00		1,010.00	74.24	74,982.40		1,010.00	83.54	84,375.40		1,010.00	78.5	79,285.00
Stay Wire 4/8	1001072	101,139.00		101,139.00	178.64	18,067,470.96		101,139.00	194	19,620,966.00		101,139.00	182.9	18,498,323.10
185 MM2 3/C 33KV CABLE	1001221	1		1	7,725,600.00	7,725,600.00		1	0	0		1	7,844,700.00	7,844,700.00
95MM2 3/C 11KV CABLE	1001222	1,000.00		1,000.00	3,901.08	3,901,080.00		1,000.00	0	0		1,000.00	4,180.26	4,180,260.00
TERMINATION KIT 11KV OUT DOOR	1001384	4		4	0	0		4	0	0		4	21,928.26	87,713.04
TERMINATION KIT 33KV OUT DOOR	1001385	11		11	0	0		11	0	0		11	41,242.26	453,664.86
Conductor 50mm2 AA HD PVC Coated	1001862	66,652.00		66,652.00	0	0		66,652.00	182.17	12,141,994.84		66,652.00	175.39	11,690,094.28
Termination Kit Indoor,11KV	1001597	2		2	0	0		2	0	0		2	17,230.26	34,460.52

				KINGMARK SUPPLIES LIMITED			NIRAV AGENCIES LIMITED			RESIM ENGINEERING LIMITED		
Description	Product Numb	RFx Quantity		Submitted Quantity	Unit Price	Value	Submitted Quantity	Unit Price	Value	Submitted Quantity	Unit Price	Value
Header Data						**2,349,723,616.73**			**3,320,500,918.19**			**1,029,993,104.68**
Lot 1: Mariakani Stores						1,154,736,306.42						
Conductor 50mm2 AA HD Bare	1001058	718,400.00		718,400.00	124	89,081,600.00	718,400.00	215.9	155,102,560.00	718,400.00	123.02	88,377,568.00
Conductor 75mm2 ACSR Conductor Bare	1001059	246,400.00		246,400.00	218.02	53,720,128.00	246,400.00	354.03	87,232,992.00	246,400.00	217.5	53,592,000.00
Conductor 50mm2 AA.SD PVC	1001060	38,912.00		38,912.00	188.2	7,323,238.40	38,912.00	240.83	9,371,176.96	38,912.00	186.24	7,246,970.88
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	260,262.00		260,262.00	179.5	46,717,029.00	260,262.00	268.72	69,937,604.64	260,262.00	177.89	46,298,007.18
Cable 50mm2 S/C Cu Cable	1001064	7,838.00		7,838.00	1,145.89	8,981,485.82	7,838.00	0	0	7,838.00	1,144.67	8,971,923.46
Stay Wire 7/14	1001071	19,593.00		19,593.00	72.3	1,416,573.90	19,593.00	0	0	19,593.00	70.89	1,388,947.77
Stay Wire 4/8	1001072	87,964.00		87,964.00	175.9	15,472,867.60	87,964.00	0	0	87,964.00	173.98	15,303,976.72
Preformed Guy Grip 19/10 SWG ST	1001562	72		72	1,563.10	112,543.20	72	0	0	72	1,564.01	112,608.72
STAY WIRE 19/10	1001570	549		549	305	167,445.00	549	0	0	549	307.2	168,652.80
Conductor 50mm2 AA HD PVC Coated	1001862	42,743.00		42,743.00	172.7	7,381,716.10	42,743.00	243.45	10,405,783.35	42,743.00	173.75	7,426,596.25
Lot 2: Nyeri Mweiga Stores												
Conductor 50mm2 AA HD Bare	1001058	1,436,800.00		1,436,800.00	124	178,163,200.00	1,436,800.00	215.9	310,205,120.00	1,436,800.00	0	0
Conductor 75mm2 ACSR Conductor Bare	1001059	492,800.00		492,800.00	218.02	107,440,256.00	492,800.00	354.03	174,465,984.00	492,800.00	0	0
Conductor 50mm2 AA.SD PVC	1001060	77,825.00		77,825.00	188.2	14,646,665.00	77,825.00	240.83	18,742,594.75	77,825.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	520,524.00		520,524.00	179.5	93,434,058.00	520,524.00	268.72	139,875,209.28	520,524.00	0	0
Cable 50mm2 S/C Cu Cable	1001064	15,675.00		15,675.00	1,145.89	17,961,825.75	15,675.00	0	0	15,675.00	0	0
Stay Wire 7/14	1001071	39,187.00		39,187.00	72.3	2,833,220.10	39,187.00	0	0	39,187.00	0	0
Stay Wire 4/8	1001072	175,929.00		175,929.00	175.9	30,945,911.10	175,929.00	0	0	175,929.00	0	0
Preformed Guy Grip 19/10 SWG ST	1001562	145		145	1,563.10	226,649.50	145	0	0	145	0	0
STAY WIRE 19/10	1001570	1,098.00		1,098.00	305	334,890.00	1,098.00	0	0	1,098.00	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	85,485.00		85,485.00	172.7	14,763,259.50	85,485.00	243.45	20,811,323.25	85,485.00	0	0
Lot 3: Kisumu Stores												
Conductor 50mm2 AA HD Bare	1001058	2,514,400.00		2,514,400.00	124	311,785,600.00	2,514,400.00	215.9	542,858,960.00	2,514,400.00	123.02	309,321,488.00
Conductor 75mm2 ACSR Conductor Bare	1001059	862,400.00		862,400.00	218.02	188,020,448.00	862,400.00	354.03	305,315,472.00	862,400.00	217.5	187,572,000.00
Conductor 50mm2 AA.SD PVC	1001060	136,193.00		136,193.00	188.2	25,631,522.60	136,193.00	240.83	32,799,360.19	136,193.00	186.24	25,364,584.32
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	910,917.00		910,917.00	179.5	163,509,601.50	910,917.00	268.72	244,781,616.24	910,917.00	177.89	162,043,025.13
Cable 50mm2 S/C Cu Cable	1001064	27,432.00		27,432.00	1,145.89	31,434,054.48	27,432.00	0	0	27,432.00	1,144.67	31,400,587.44
Stay Wire 7/14	1001071	68,577.00		68,577.00	72.3	4,958,117.10	68,577.00	0	0	68,577.00	70.89	4,861,423.53
Stay Wire 4/8	1001072	307,875.00		307,875.00	175.9	54,155,212.50	307,875.00	0	0	307,875.00	173.98	53,564,092.50
Preformed Guy Grip 19/10 SWG ST	1001562	253		253	1,563.10	395,464.30	253	0	0	253	1,564.01	395,694.53
STAY WIRE 19/10	1001570	1,921.00		1,921.00	305	585,905.00	1,921.00	0	0	1,921.00	307.2	590,131.20
Conductor 50mm2 AA HD PVC Coated	1001862	149,599.00		149,599.00	172.7	25,835,747.30	149,599.00	243.45	36,419,876.55	149,599.00	173.75	25,992,826.25
Lot 4: Nairobi Stores												
Conductor 50mm2 AA HD Bare	1001058	2,514,400.00		2,514,400.00	124	311,785,600.00	2,514,400.00	215.9	542,858,960.00	2,514,400.00	0	0
Conductor 75mm2 ACSR Conductor Bare	1001059	862,400.00		862,400.00	218.02	188,020,448.00	862,400.00	354.03	305,315,472.00	862,400.00	0	0
Conductor 50mm2 AA.SD PVC	1001060	136,193.00		136,193.00	188.2	25,631,522.60	136,193.00	240.83	32,799,360.19	136,193.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	910,917.00		910,917.00	179.5	163,509,601.50	910,917.00	268.72	244,781,616.24	910,917.00	0	0
Cable 50mm2 S/C Cu Cable	1001064	27,432.00		27,432.00	1,145.89	31,434,054.48	27,432.00	0	0	27,432.00	0	0
Stay Wire 7/14	1001071	68,577.00		68,577.00	72.3	4,958,117.10	68,577.00	0	0	68,577.00	0	0
Stay Wire 4/8	1001072	307,875.00		307,875.00	175.9	54,155,212.50	307,875.00	0	0	307,875.00	0	0
Preformed Guy Grip 19/10 SWG ST	1001562	253		253	1,563.10	395,464.30	253	0	0	253	0	0
STAY WIRE 19/10	1001570	1,921.00		1,921.00	305	585,905.00	1,921.00	0	0	1,921.00	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	149,599.00		149,599.00	172.7	25,835,747.30	149,599.00	243.45	36,419,876.55	149,599.00	0	0
185 MM2 3/C 33KV CABLE	1001221	2,000.00		2,000.00	22,905.61	45,811,220.00	2,000.00	0	0	2,000.00	0	0
TERMINATION KIT 33KV OUT DOOR	1001385	8		8	20,561.15	164,489.20	8	0	0	8	0	0
Lot 5- Kisumu Store						1,154,736,306.42						
Conductor 50mm2 AA HD Bare	1001058	1,155,743.00		1,155,743.00	0	0	1,155,743.00	0	0	1,155,743.00	0	0
Conductor 75mm2 ACSR Conductor Bare	1001059	515,342.00		515,342.00	0	0	515,342.00	0	0	515,342.00	0	0
Conductor 50mm2 AA.SD PVC	1001060	4,040.00		4,040.00	0	0	4,040.00	0	0	4,040.00	0	0
Cable 25mm2 4/C Aluminium Cable	1001062	4,544.00		4,544.00	0	0	4,544.00	0	0	4,544.00	0	0
Cable 16mm2 S/C Concentric AL Pvc cable	1001063	192,887.00		192,887.00	0	0	192,887.00	0	0	192,887.00	0	0
Cable 50mm2 S/C Cu Cable	1001064	3,888.00		3,888.00	0	0	3,888.00	0	0	3,888.00	0	0
Stay Wire 7/8	1001070	80,790.00		80,790.00	0	0	80,790.00	0	0	80,790.00	0	0
Stay Wire 7/14	1001071	1,010.00		1,010.00	0	0	1,010.00	0	0	1,010.00	0	0
Stay Wire 4/8	1001072	101,139.00		101,139.00	0	0	101,139.00	0	0	101,139.00	0	0
185 MM2 3/C 33KV CABLE	1001221	1		1	0	0	1	0	0	1	0	0
95MM2 3/C 11KV CABLE	1001222	1,000.00		1,000.00	0	0	1,000.00	0	0	1,000.00	0	0
TERMINATION KIT 11KV OUT DOOR	1001384	4		4	0	0	4	0	0	4	0	0
TERMINATION KIT 33KV OUT DOOR	1001385	11		11	0	0	11	0	0	11	0	0
Conductor 50mm2 AA HD PVC Coated	1001862	66,652.00		66,652.00	0	0	66,652.00	0	0	66,652.00	0	0
Termination Kit Indoor,11KV	1001597	2		2	0	0	2	0	0	2	0	0